

**Government
eProcurement
System**

eProcurement System Government of India

Bid Opening Summary

Date : 28-Mar-2025 05:41 PM

Print

Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Madhya Pradesh PWD-Indore - MoRTH
Tender ID :	2024_MoRTH_829011_1
Tender Ref No :	10/SAC/PBMC/IND/2024-25
Tender Title :	Performance based Maintenance contract of Rigid Pavement of NH-347B Anjad Thikri section from Km 0/000 to Km 34/560 (length 34.56 km) in the state of Madhya Pradesh
Packet Name :	Fee/PreQual/Technical

Decrypted Bid Openers List

S.No	Name	Decrypted Date
1	Avinash Soni	28-Mar-2025 05:19 PM
2	Shankar Lal Sonkesriya	28-Mar-2025 05:12 PM

Bid List

S.No	Bid No	Bidder	Opened By	Opened Date	Status
1	3108024	Narayandas Phoolchand Mishra Infrastructures Pvt Ltd	Avinash Soni	28-Mar-2025 05:23 PM	Admitted
2	3111867	K G GUPTA INFRASTRUCTURE PVT LTD	Avinash Soni	28-Mar-2025 05:25 PM	Admitted
3	3113942	M/S GAYATRI PRASAD TIWARI	Avinash Soni	28-Mar-2025 05:36 PM	Admitted
4	3119604	M/s. Tulsi Narayan Garg	Avinash Soni	28-Mar-2025 05:37 PM	Admitted
5	3121222	M/S NATHULAL PATIDAR	Avinash Soni	28-Mar-2025 05:38 PM	Admitted
6	3121587	M/s Rajendra Singh Kiledar Constructions Pvt.Ltd. betul (M.P.)	Avinash Soni	28-Mar-2025 05:38 PM	Admitted
7	3127293	JOGENDRA CHODHARY	Avinash Soni	28-Mar-2025 05:39 PM	Admitted
8	3129838	ESPAN INFRASTRUCTURE (I) LIMITED	Avinash Soni	28-Mar-2025 05:39 PM	Admitted
9	3153904	Shri Krishna and Co	Avinash Soni	28-Mar-2025 05:40 PM	Admitted
10	3169543	GORDHANSINGH DANGI CONTRACTOR PADONIYA	Avinash Soni	28-Mar-2025 05:40 PM	Admitted

Signature Not Verified

Digitally signed by AVINASH SONI
Date: 2025.03.28 17:44:11 IST
Location: eProcure-EPROC



**OFFICE OF THE EXECUTIVE ENGINEER
NATIONAL HIGHWAY DIVISION M.P.
PUBLIC WORK DEPARTMENT INDORE**



E-mail: eepwdnhind@nic.in

Phone- 0731-4900367

Memo No. 1682/SAC/2025-26

Indore, Dated: 03.07.2025

Office Memorandum

To,

All the bidders

Subject: Performance based Maintenance contract on Rigid Pavement of NH-347B Anjad-Thikri section from Km 0+000 to 34+560 in the state of Madhya Pradesh. Result of Final Evaluation.

Nit No.: 10/SAC/PBMC/IND/2024-25 dated 03.10.2024

Tender ID: 2024_MoRTH_829011_1

In reference to the bids submitted regarding the subject project, after deliberation on the representation submitted by bidders by evaluation committee as per criteria stipulated in the RFP, the revised technical evaluation result is as follows:

S. No.	Name of Bidder	Single entity/JV	Status
1/10	M/s Espan Infrastructure (I) Limited Noida (UP)	Single Entity	Non-Responsive
2/10	M/s Gordhansingh dangi contractor padoniya Bhaora Rajgarh (MP)	Single Entity	Non-Responsive
3/10	M/s Jogendra Choudhary (RJ)	Single Entity	Responsive
4/10	M/s K G Gupta infrastructure pvt ltd Indore (MP)	Single Entity	Responsive
5/10	M/s Gayatri Prasad Tiwari Allahpur Prayagraj	Single Entity	Non-Responsive
6/10	M/s Nathulal Patidar Neemuch (MP)	Single Entity	Non-Responsive
7/10	M/s Rajendra Singh Kiledar Constructions Pvt.Ltd. Betul (M.P.)	Single Entity	Responsive
8/10	M/s. Tulsi Narayan Garg Sheopur (MP)	Single Entity	Responsive
9/10	M/s Narayandas Phoolchand Mishra Infrastructures Pvt Ltd Mhow Indore (MP)	Single Entity	Non-Responsive
10/10	M/s Shri Krishna and Company Ghaziabad (UP)	Single Entity	Non-Responsive

2. The Committee also recommended that the above mentioned 04 (Four) technically responsive bidders shall submit their updated bid capacity within 24 hours of uploading of revised technical evaluation result on CPP portal as per Clause 4.2(4) of ITB.

Executive Engineer
MPPWD NH Division Indore



Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Madhya Pradesh PWD-Indore - MoRTH
Tender ID :	2024_MoRTH_829011_1
Tender Ref No :	10/SAC/PBMC/IND/2024-25
Tender Title :	Performance based Maintenance contract of Rigid Pavement of NH-347B Anjad Thikri section from Km 0/000 to Km 34/560 (length 34.56 km) in the state of Madhya Pradesh

Bids List

S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On
1	3129838	ESPAN INFRASTRUCTURE (I) LIMITED	15-Dec-2024 05:47 PM	Rejected-Technical	Non-responsive as a RFP	17-Jun-2025 04:40 PM
2	3169543	GORDHANSINGH DANGI CONTRACTOR PADONIYA	26-Mar-2025 03:34 PM	Rejected-Technical	Non-responsive as a RFP	17-Jun-2025 04:40 PM
3	3127293	JOGENDRA CHODHARY	26-Mar-2025 05:19 PM	Accepted-Technical	Responsive	17-Jun-2025 04:40 PM
4	3111867	K G GUPTA INFRASTRUCTURE PVT LTD	26-Mar-2025 04:44 PM	Accepted-Technical	Responsive	17-Jun-2025 04:40 PM
5	3113942	M/S GAYATRI PRASAD TIWARI	25-Mar-2025 06:09 PM	Rejected-Technical	Non-responsive as a RFP	17-Jun-2025 04:40 PM
6	3121222	M/S NATHULAL PATIDAR	16-Dec-2024 03:58 PM	Rejected-Technical	Non-responsive as a RFP	17-Jun-2025 04:40 PM
7	3121587	M/s Rajendra Singh Kiledar Constructions Pvt.Ltd. betul (M.P.)	26-Mar-2025 05:29 PM	Accepted-Technical	Responsive	17-Jun-2025 04:40 PM
8	3119604	M/s. Tulsi Narayan Garg	25-Mar-2025 03:37 PM	Accepted-Technical	Responsive	17-Jun-2025 04:40 PM
9	3108024	Narayandas Phoolchand Mishra Infrastructures Pvt Ltd	26-Mar-2025 12:43 PM	Rejected-Technical	Non-responsive as a RFP	17-Jun-2025 04:40 PM
10	3153904	Shri Krishna and Co	26-Mar-2025 03:36 PM	Rejected-Technical	Non-responsive as a RFP	17-Jun-2025 04:40 PM

Technical Bid Opening Summary

Type :	Technical
Summary :	Send for evaluation
Updated By :	Avinash Soni
Updated On :	28-Mar-2025 05:45 PM
Document :	technical_871121.pdf

Technical Evaluation Summary Details

Committee Chairperson/Co-ordinator Name :	Chief Engineer (NH) MPPWD NH Zone Bhopal
Committee Chairperson/Co-ordinator Type :	Internal

Committee Members :	Executive Engineer MoRTH Bhopal, Additional Director (Financial) MPPWD Bhopal, Superintending Engineer MPPWD Bhopal, Executive Engineer MPPWD NH Division Indore
Updated By :	Ravindra Kumar Verma
Updated On :	17-Jun-2025 04:40 PM
Financial Bid Opening Date:	24-Jun-2025 12:30 PM
Document :	techsummary_871121.pdf (1084.56 KB) 

Tendering Inviting Authority

To,

All the bidders as per list given below,

Subject: Performance based Maintenance contract on Rigid Pavement of NH-347B Anjad-Thikri section from Km 0+000 to 34+560 in the state of Madhya"- reg result of technical evaluation.

1. In reference to the bids submitted by you regarding the subject project, the result of the technical evaluation as per conditions stipulated in the RFP is as follows:

S.no.	Name of Bidder	Results	Remarks
1.	M/s Espan Infrastructure (I) Limited Noida (UP)	Non-Responsive	i. Bidder has not submitted undertakings as per cl 12.2(h) of section 2 of RFP as not furnished with bid. ii. Original document has been submitted physically as per NIT not received physically.
2	M/s Gordhansingh dangi contractor padoniya Bhaora Rajgarh (MP)	Non-Responsive	i. Bidder not submitted Scanned copy of evidence/documentary support of availability (either owned or leased or rented) of any items of construction and maintenance equipment required as per clause 4.1J(2) of Appendix to ITB. ii. Bidder has not furnished Information Required to Evaluate Bid Capacity as per Appendix IA, Annexure-VI iii. Bidder has not furnished integrity pact as per clause 12.2 (g) of ITB iv. Bidder not furnished certification that the item offered meets the local content requirement as per 26.1(d) of ITB v. Bidder not furnished undertakings as per 4.1(h) & 12.2(h) vi. Bidder has failed to meet requirement of technical capacity as per cl 4.3 of ITB of RFP vii. Bidder not furnished Details of Bidder as per Appendix IA, Annexure-I viii. Bidder has not submitted certificate for similar work of 20% estimated cost in category 1/category 3 required as per clause 4.3(ii) of section 2 of RFP
3.	M/s Jogendra Choudhary	Responsive	
4.	M/s K G Gupta infrastructure pvt ltd Indore (MP)	Responsive	

Cont2/-



5.	M/s Gayatri Prasad Tiwari Allahpur Prayagraj	Non-Responsive	The contractor has been blacklisted by UP PWD for a period of 3 years, effective from 06.04.2024. Hence, bidder is rendered non-responsive as per Clause 3.3 of ITB.
6.	M/s Nathulal Patidar Neemuch (MP)	Non-Responsive	i. Bidder not furnished Bid Security in the form of bank guarantee as per clause 12.2(d) of ITB ii. Bidder not furnished Certificate(s) from its statutory auditors or the concerned client(s) stating the payments received carried out by itself, during the past 5 years, in respect of the Eligible Projects as per clause 4.10 of ITB, hence technical capacity could not be worked out and failed in technical capacity as per Cl 4.4(i) of ITB. iii. Bidder has not submitted certificate for similar work of 20% estimated cost in category1/category 3 required as per clause 4.3(ii) of RFP iv. Bidder not furnished Bid Security in the form of bank guarantee as per clause 12.2(d) of ITB v. Bidder not furnished Certificate(s) from its statutory auditors or the concerned client(s) stating the payments received carried out by itself, during the past 5 years, in respect of the Eligible Projects as per clause 4.10 of ITB, hence technical capacity could not be worked out and failed in technical capacity as per Cl 4.4(i) of ITB. vi. Bidder has not submitted certificate for similar work of 20% estimated cost in category1/category 3 required as per clause 4.3(ii) of RFP vii. Bidder not furnished integrity pact as per clause 12.2 (g) of ITB viii. Bidder not submitted Undertakings of bid validity, local content certificate and other undertakings required as per RFP ix. Bidder has not submitted B Value duly certified by Statutory Auditor as per Appendix 1A Annexure VI of RFP x. Original document has been submitted physically as per NIT not received physically.


Cont3/-



7	M/s Rajendra Singh Kiledar Constructions Pvt.Ltd. Betul (M.P.)	Responsive	
8	M/s. Tulsi Narayan Garg Sheopur (MP)	Responsive	
9	M/s Narayandas Phoolchand Mishra Infrastructures Pvt Ltd Mhow Indore (MP)	Non-Responsive	i. Bidder not submitted Scanned copy of evidence/documentary support of availability (either owned or leased or rented) of any items of construction and maintenance equipment required as per clause 4.1J(2) of Appendix to ITB. ii. Bidder not furnished undertakings as per 4.1(h) of ITB iii. Bidder not furnished Affidavit in format as per Appendix IA, Annexure IX iv. Bidder has not submitted certificate for similar work of 20% estimated cost in category1/category 3 required as per clause 4.3(ii) of RFP
10	M/s Shri Krishna and Company Ghaziabad (UP)	Non-Responsive	i. Original document has been submitted physically as per NIT not received physically. ii. Bidder not submitted copy of online receipt towards payment of cost of Bid document as per 12.2(e) of ITB. iii. Bidder not furnished undertakings as per 4.1(h) & 12.2(h) iv. Bidder not furnished certification that the item offered meets the local content requirement as per 26.1(d) of ITB

2. The technically non-responsive bidders are hereby given seven days time from the issue of this letter to represent, if any, against their technical non-responsiveness.

3. The date of opening of the financial bids shall be intimated subsequently.


(Ravindra Kumar Verma)
 Executive Engineer
 PWD NII Division Indore

Signature Not Verified

Digitally signed by RAVINDRA KUMAR VERMA
 DN: cn=RAVINDRA KUMAR VERMA, o=PWD NII Division Indore, c=IN
 Date: 2025.07.04 16:32:28 IST
 Location: eProcure-PROC



Scanned with OKEN Scanner