


GOVERNMENT OF MANIPUR
PUBLIC WORKS DEPARTMENT

Notice No. 4
Dated 14th Jan. 2025

It is to notify that the following bidders tabulated below are found Technically Responsive for the work "Short Term Maintenance to NH-137A from km 0.00 to km 15.35 and from km 30.00 to km 45.00 (length= 30.35) for the year 2024-25 under PWD, Manipur NH Division-I, in the state of Manipur." invited vide NIT No. CE/NH/NIT/2024-25/785, the bidders are:

Sl. No.	Name of the Bidder
1.	Mingyao Ruivanao
2.	Tongbram Sanajaoba Singh
3.	Md. Abdul Kashim
4.	HVS Construction Materials Pvt. Ltd.
5.	M/s Th. SK. Enterprises

Further, the above bidders are invited for financial bid opening to held on 21st January, 2025 at 14:00 hrs at the office chamber of the Chief Engineer, PWD, Manipur.


(N. Subhas)
Chief Engineer,
PWD, Manipur.
14/01/25
CHIEF ENGINEER
PWD MANIPUR

Copy to:

1. The Additional Chief Engineer-II,
PWD, Manipur.
2. The Superintending Engineer,
NHC, PWD, Manipur.
3. The Executive Engineer,
National Highways Division. No.-I,
PWD, Manipur.
4. Bidders' concerned.
5. Guard file.

Minutes of the Meeting of Tender Evaluation committee held on 10th January, 2025 at 15:00 Hrs for the work "Short Term Maintenance to NH-137A from km 0.00 to km 15.35 and from km 30.00 to km 45.00 (length= 30.35) for the year 2024-25 under PWD, Manipur NH Division-I, in the state of Manipur."

Job No:RW/GHT/NH-137A/MN/STMC/2024-25/1

The work under consideration was sanctioned by the office of the regional Officer, Guwahati, Ministry of Road Transport and Highways (MoRTH) amounting to Rs. 3.31 Crore (including Agency Charges) vide Sanction letter NO. NH-12/8/2024-RO- Gowahati(C. No.242562)/543 dated 16/10/2024. The estimated civil construction cost of work is Rs. 3.0482 Crore.

2. As the sanction is less Rs. 5.00 Cr, the tender is invited by the state PWD using guidelines on Single Percentage Based mode. The composition of the Technical Evaluation Committee constitute vide OM No. 18/1/PW-BIDS/2022-23/3099(A) dt 02/03/2023 is as under:

Table No. 1

Sr. No.	Composition of the committee	Role
1.	Chief Engineer, PWD, Manipur	Chairman
2.	Additional Chief Engineer-II, PWD, Manipur.	Member
3.	Superintending Engineer (NHC), PWD, Manipur.	Member
4.	Representative of State Finance Department not below the rank of Deputy Secretary.	Member
5.	Executive Engineer PWD (NH-I), PWD, Manipur.	Member Secretary

3. The Tender for the above mentioned work amounting to Rs. 3.0482 (amount put to tender) was invited by the Chief Engineer, PWD, Manipur on 18th Oct, 2024 and opened on 16/12/2024. A total of 7(Seven) bids were received online on CPPP (Central Public Procurement Portal). The Bidders are as follows:

Table No. 2

Sr. No.	Name of the Bidder
1.	Mingyao Ruivanao
2.	Tongbram Sanajaoba Singh
3.	Md. Abdul Kashim
4.	RSM Infra Projects
5.	HVS Construction Materials Pvt. Ltd.
6.	Ramam Chihansung
7.	M/s Th. SK. Enterprises

4. Out of the seven bidders, the physical copy of Tender Fee, Bid Security, Power of Attorney, etc. were received only for six bidders. The bidders whose bids were received both on online as well as physical copy are as follows:

Table No. 3

Sr. No.	Name of the Bidder
1.	Mingyao Ruivanao
2.	Tongbram Sanajaoba Singh
3.	Md. Abdul Kashim
4.	HVS Construction Materials Pvt. Ltd.
5.	Ramam Chihansung
6.	M/s Th. SK. Enterprises

Executive Engineer
National Highways Division No.
PWD., Manipur

Superintending Engineer
National Highways, Circle
PWD., Manipur.

Chief Finance Officer
PWD, Manipur

Additional Chief Engineer-II
PWD, Manipur

5. The Bidder listed in Sl. No. 4. of table 2, RSM Infra Projects did not submit any physical copy of the bid as per clause 12.1 of the RFP. Since the bidder did not submit any physical copy of the documents mentioned in clause 12.1 before the due date, as per clause 20.1 of the RFP, the committee opined not to consider the e-bid submitted.

6. The Bidder listed in Sl. No. 6. of table 2, RamamChihansung did not submit any documents related to Key Personals to be employed which is sought in clause 4.3. B.(b).of the RFP and documents related to machineries to be deployed/utilized in the work which is sought in clause 4.3.B.(b). of the RFP. Therefore, the evaluation committee opined to treat his bid as Technically Non-Responsive.

7. In view of the above evaluation and detailed deliberation of the committee, the committee found the following 5(five) bidders are Technically Responsive:

Table No. 4

Sr. No.	Name of the Bidder
1.	MingyaoRuivanao
2.	TongbramSanajaoba Singh
3.	Md. Abdul Kashim
4.	HVS Construction Materials Pvt. Ltd.
5.	M/s Th. SK. Enterprises

8. In view of the above, the Tender Evaluation Committee recommends the financial opening of the above qualified bidders.


Executive Engineer,
NH-I, PWD, Manipur
Member Secretary
Executive Engineer
National Highways Division No-I
P.W.D. Manipur


Chief Finance Officer,
PWD, Manipur
Member
Chief Finance Officer
PWD, Manipur


Superintending Engineer,
National Highways, Circle,
P.W.D. Manipur
Superintending Engineer,
NHC, PWD, Manipur
Member
Chief Engineer
PWD, Manipur
Chairman
CHIEF ENGINEER
PWD MANIPUR



Additional Chief Engineer-II,
PWD, Manipur
Additional Chief Engineer-II
PWD, Manipur

TABLE FOR EVALUATION OF SUBSTANSIVE RESPONSIVENESS OF TECHNICAL BIDS

ANNEXURE-I

DESCRIPTION OF WORK: Short Term Maintenance to NH 137A from km 0.00 to km 15.35 and from km 30.00 to km 45.00 (Length=30.35 km) for the year 2024-25 under NH nDivision No.-I, PWD, Manipur

Last date of submission of Bid: 12/12/2024 at 14.00 hrs

Date of opening of Technical Bid: 16/12/2024

Time of Completion: 12 months

Sl. No.	Requirement	Qualifying Criteria	Mingyao Ruivanao	Md Abdul Kashim	M/s Th S.K. Enterprises	M/s HVS Construction Materials Pvt. Ltd.	T. Sanajaoba Singh	Raman Chihansung
			1	2	3	4	5	6
1	I. Eligibility requirement of bidder							
	A. Whether letter comprising the technical bid submitted as per format			Yes	Yes	Yes	Yes	Yes
	B. Details of Bidder							
	i) Country of incorporation		India	India	India	India	India	India
	ii) Address of the Corporate Headquarters and its branch office(s) if any		Fairy land Stadium road opposite Khuman Lamphak Imphal West. Pg- 8	Khurai Khomidok, Imphal East District. Pg-3	Singjamei Thongam Leikai, Top Leirak, Imphal West District, Manipur Pg- 2	Patsoi Lamkhai, New Cachar Road, Imphal.	Thanga Tongbram Leikai, Bishnupur Distric, Manipur- 795113	Kasomtang, Phadang Village, Ukhrul
	iii) Date of incorporation and /Commencement of Business.		06-09-2013 Pg- 8	16-09-2019 Pg- 3,4	27-10-2023 Pg- 13	15-11-1996 Pg- 2	06-05-2024 Pg- 4	12-07-2024 (Pg- 1)
	iv) Has the Bidder/ constituent of the Joint Venture been barred by the Ministry of Road Transport & Highways or its implementing agencies for the works of Expressways, National Highways, ISC and EI works, from participation in bidding		No	No	No	No	No	No
	C. PAN & GST Registration No.		PAN- AYAPR7211E (Pg-165) GST- 14AYAPR7211E1ZT (Pg- 174)	PAN- BLUPK7194R (Pg- 1) GST- 14BLUPK7194R1ZW (Pg- 6,7,8)	PAN- AAJFT4184B (Pg- 17) GST- 14AAJFT4184B1ZC (Pg- 14)	PAN- AABCH3081Q (Pg-1) GST- 14AABCH3081Q1Z3D (Pg- 3)	PAN- CXPPS7227D (Pg- 11) GST- 14CXPPS7227D (Pg- 14)	PAN- AKUPR6366G (Pg- 4) GST- 14AXUPR6366G1ZJ (Pg- 6)
	D. Bidder Single entity/JV		Single	Single	Single	Single	Single	Single
	E. Have any conflict of interest		NA	NA	NA	No	No	No
2	II. Test of responsiveness							
	a) Original Power of Attorney for signing the Bid as per format		Yes	Yes	Yes	Yes	Yes	Yes
	b) Copy of Online receipt from Bharat Kosh Portal towards payment of cost of Bid document of Rs. 10,000.00 (Rupees ten thousand only) to Regional Pay & Accounts Officer (NH), Guwahati towards cost of Bid document		Yes	Yes	Yes	Yes	Yes	Yes
	c) Bid Security in the form of Bank Guarantee only (the other forms will not be acceptable)		Yes	Yes	Yes	Yes	Yes	Yes

Executive Engineer,
National Highways Division No.-I,
P.W.D., Manipur

Superintending Engineer,
National Highways, Circle,
P.W.D. Manipur.

Chief Finance Officer
PWD, Manipur

Additional Chief Engineer-II
PWD, Manipur

CHIEF ENGINEER
PWD MANIPUR

Sl. No.	Requirement	Qualifying Criteria	Mingyao Ruivanao	Md Abdul Kashim	M/s Th S.K. Enterprises	M/s HVS Construction Materials Pvt. Ltd.	T. Sanajaoba Singh	Raman Chihansung
			1	2	3	4	5	6
	d) Affidavit regarding correctness (statements attachments are true and correct)		Yes (Pg- 163)	Yes	Yes (Pg-10)	Yes (Pg- 319)	Yes (Pg-150)	Yes (Pg- 1a)
	e) Affidavit (availability of minimum cash amounting to 25% of the value of the work)		Yes (Pg- 164)	Yes	Yes (Pg-11)	Yes (Pg-320)	Yes (Pg-151)	Yes (Pg- 1b)
	f) Affidavit (Bid Validity of not less than 120 days)		Yes (Pg- 165)	Yes	Yes (Pg- 12)	Yes (Pg- 321)	Yes (Pg-152)	Yes (Pg- 1c)
3	III. Qualification requirements of Bidders.							
	A) Assessed available Bid capacity=(A*N*2.5 - B + C)	Rs 3.05 Cr	179.51	38.89	48.59	82.52	21.99	22.30
	B) Financial Capacity.							
	a) Minimum Average Annual Turnover for last 3 years		60.59	13.05	12.51	121.66	6.24	6.11
	b) Whether Audited Annual Reports, balance sheets financial statements for last 5 years accompanied.		Yes (Pg- 13 to 38)	Yes (Pg- 119 to 194)	Yes (Pg- 59 to 84)	Yes (Pg 7-241)	Yes (Pg 131 - 148)	Yes (Pg 24-71)
	c) Similar nature of work		Improvement of Kamjong to Phungyar Road. Amounting: Rs. 10,42,51,381.01 (Pg- 87 to 91)	Improvement of Idigah road Amounting: Rs. 1,70,00,000/- (Pg- 23)	Improvement of Paona Bazar Main Road Rs. 3,47,38,616/- (Pg - 102)	Restoration and Rehabilitation of Raod from km 00/00 to km 83/500 (Length=83.50 km) on Nh-102A i/c protection/slide slope works by retaining walls etc. essential places and 83 nos. of NP culverts in the state of Manipur on EPC mode. Rs. 55,52,35,740/-	(i) Improvement of road from Moirang Khunou Bazar to Sendra Foothill via Keibul Lamjao National Park- 9.76 km Amounting Rs. 1,36,61,923/- (Pg 28) (ii) Improvement of roads in around Keirenphabi. Amounting Rs. 1,21,60,074.51/- (Pg- 30)	Improvement of road from Bungpa Khunou to Phungyar Junction (Ramsophung) Kamjong District. Amounting Rs. 2,33,39,381.95 (Pg-73)


 Executive Engineer
 National Highways Division No -
 P.W.D., Manipur


 Superintending Engineer,
 National Highways, Circle,
 P.W.D. Manipur.


 Chief Finance Officer
 PWD, Manipur


 Additional Chief Engineer-II
 PWD, Manipur


 CHIEF ENGINEER
 PWD MANIPUR

Requirement	Qualifying Criteria	Mingyao Ruivanao	Md Abdul Kashim	M/s Th S.K. Enterprises	M/s HVS Construction Materials Pvt. Ltd.	T. Sanajaoba Singh	Raman Chihansung
		1	2	3	4	5	6
C) Key Personnel							
i) Project Manager (Degree in Civil Engineering)		Yes (Pg- 80)	Yes (Pg- 42 to 46)	Yes (Pg 21-24)	Yes (Pg- 282 to 287)	Yes (Pg 99-103)	No
ii) Site Engineer-cum- Surveyor Engineer-cum- Material Engineer (Degree in Civil Engineering)		Yes (Pg- 81)	Yes (Pg- 47 to 50)	Yes(Pg 25- 28)	Yes (Pg- 288 to 293)	Yes (Pg 104-106)	No
iii) Incident cum Road Property Manager -cum-Route Operation Manager (Graduate from a recognized University)		Yes (Pg- 82)	Yes (Pg- 51 to 54)	Yes(Pg 29-32)	Yes (Pg- 294 to 299)	Yes (Pg 107 -110)	No
iv) Road Safety Auditor (Road Safety Auditor Certificate from appropriate approved govt. agency)		Yes (Pg- 110-162)	Yes (Pg- 60 to 64)	Yes (Pg- 33 - 39)	Yes (Pg- 300 to 317)	Yes (Pg 111-125)	No
D) Machinaries required							
i) Static Roller (8/10 T) (1 nos.)			Yes (Pg-97)	Yes (Pg-41)	Yes (Pg-267)	Yes (Pg-81)	No
ii) Small Roller/Compactor (1 nos.)		Yes (Pg-44)	Yes (Pg-98)	Yes (Pg-42)	Yes (Pg-268)	Yes (Pg-82,95)	No
iii) Bitumen/emulsion sprayer (1 nos.)		Yes (Pg-75)	Yes (Pg-103)	Yes (Pg-43)	Yes (Pg-269)	Yes (Pg-83)	No
iv) Mechanical Broom (1250 sqm per hour) (1 nos.)		Yes (Pg-73)	Yes (Pg- 91)	Yes (Pg- 55)	Yes (Pg-271)	Yes (Pg-84)	No
v) Air compressor (2 nos.)		Yes (Pg-62)	Yes (Pg- 76)	Yes (Pg- 55)	Yes (Pg-272,273)	Yes (Pg-85)	No
vi) Grader/Backhoe loader (1 nos.)		Yes (Pg-45)	Yes (Pg-66)	Yes (Pg-46)	Yes (Pg-274)	Yes (Pg-86)	No
vii) Water Tanker (2 nos.)		Yes (Pg-50,77)	Yes (Pg- 78)	Yes (Pg- 47,48)	Yes (Pg-275, 276)	Yes (Pg-90,91)	No
viii) Dewatering Pumps (2 nos.)		Yes (Pg-73)	Yes (Pg-93,95)	Yes (Pg- 55)	Yes (Pg-271)	Yes (Pg-93)	No
ix) Tipper/dumper Truck (2 nos)		Yes (Pg- 57,59,66)	Yes (Pg- 71-74)	Yes (Pg- 49,50)	Yes (Pg- 277, 278)	Yes (Pg-87,88)	No
x) Mini hot mix plant (6/10 T/Hr capacity) with indirect heating (1 nos)		Yes (Pg-42)	Yes (Pg- 77)	Yes	Yes (Pg-279)	Yes (Pg-92)	No
Remarks		Responsive	Responsive	Responsive	Responsive	Responsive	Non- Responsive

Member Secretary

Executive Engineer
National Highways Division No. I
PWD Manipur

Executive Engineer

National Highways Division No. I
P.W.D., Manipur

Member

Chief Finance Officer
PWD Manipur

Chief Finance Officer
PWD, Manipur

Member

Superintending Engineer
National Highways Circle
PWD Manipur

Superintending Engineer,
National Highways, Circle,
P.W.D. Manipur

Member

Additional Chief Engineer-II
PWD, Manipur

Chairman

Chief Engineer
PWD Manipur

CHIEF ENGINEER
PWD MANIPUR

Existing commitment of Mingyao Ruivanao									
Descripyion of Work	Place & State	Contract No.	Name & Address of Employer	Value of Contract (Rs Cr)	Stipulated period of Completion	Value of works remaining to be completed	Escalation Fatctor	Anticipated date of completion	Escalated value of remaining work during completion period of work for which bids are invited
1	2	3	4	5	6	7	8	9	10
Balance earthwork in cutting to form formation & filling to form embankment/su bbank, construction of 8 units of type-II Quarters (2 Blocks), 8 units of type III.... Hortoki yard in connection with the construction of New BG	Mizoram	Con/B-s/2725	Dy. Chief Engineer, NFRailway Mizoram	10.49	11/13/2021	2.63	1.33	12/31/2024	3.5

3.5

Existing commitment of Md. Abdul Kashim									
Descripyion of Work	Place & State	Contract No.	Name & Address of Employer	Value of Contract (Rs Cr)	Stipulated period of Completion	Value of works remaining to be completed	Escalation Fatctor	Anticipated date of completion	Escalated value of remaining work during completion period of work for which bids are invited
1	2	3	4	5	6	7	8	9	10
Improvement of porompat Road No-2 in and around Sabal Leikai	Imphal East Manipur	No. EE/IE/5054/20 23-24/111 dt 19-02-2024	Executive Engineer, Imphal East Division, PWD, Manipur.	0.87	2/20/2025	0.43	1.1	2/20/2025	0.47
Improvement of Idigah Road Phase-2 in and around Keikhu	Imphal East Manipur	No. EE/IE/5054/20 23-24/109 dt 19-02-2024	Executive Engineer, Imphal East Division, PWD, Manipur.	0.87	2/20/2025	0.43	1.1	2/20/2025	0.47

Value of "B"

0.94

Existing commitment of M/s Th S.K. Enterprises									
Descripyion of Work	Place & State	Contract No.	Name & Address of Employer	Value of Contract (Rs Cr)	Stipulated period of Completion	Value of works remaining to be completed	Escalation Fatctor	Anticipated date of completion	Escalated value of remaining work during completion period of work for which bids are invited
1	2	3	4	5	6	7	8	9	10


Executive Engineer
National Highways Division No -
P.W.D., Manipur


Superintending Engineer,
National Highways, Circle
P.W.D. Manipur.


Chief Finance Officer
P.W.D., Manipur



Additional Chief Engineer-I
P.W.D., Manipur

Value of "B" 0
Value of "B" in Crore 0

Existing commitment of M/s HVS Construction Materials Pvt. Ltd.									
Description of Work	Place & State	Contract No.	Name & Address of Employer	Value of Contract (Rs Cr)	Stipulated period of Completion	Value of works remaining to be completed	Escalation Factor	Anticipated date of completion	Escalated value of remaining work during completion period of work for which bids are invited
1	2	3	4	5	6	7	8	9	10
Construction of Road from "T02 (Sampui) to Ningthi"	Manipur, Ukhrul	5/16/2017-MSRRDA/Ph-XI(B-I, 2017-18)/MNKMJ901N09152/UKL/AGI-03 Dt 22/10/2018	MSRRDA, PMGSY Manipur	6.59	4/26/2020	2.26	1.61	3/31/2025	3.64
Construction of Road from "T02/BRTF Road to Maku"	Manipur, Kamjong	5/16/2017-MSRRDA/Ph-XI(B-I, 2017-18)/MNKMJ0901(MN091523/UKL/AGT-03 Dt 22/10/2018	MSRRDA, PMGSY Manipur	3.81	4/26/2020	1.00	1.46	3/31/2025	1.46
Construction of Road from "Chatric to Gambal"	Manipur, Kamjong	5/16/2017-MSRRDA/E-Tender/Ph-XI(B-I, 2017-18)/MN09156/AGT/UKL/UKL-09 Dt 21/05/2020	MSRRDA, PMGSY Manipur	9.88	11/25/2021	2.03	1.33	3/31/2025	2.7
Construction of Road from Siroi to Humlang KJGBLK (Chingshou) part II	Manipur, Ukhrul	8/16/2017-MSRRDA/E-Tender/Ph-XI(B-I, 2017-2018)/MN09163/AGT/UKL-02, dt 22-10-2018	MSRRDA, PMGSY Manipur	8.48	4/26/2020	1.41	1.46	3/31/2025	2.06
Construction of Road from "T04 to impaningdi unedr Tousem Block" road length 39.50 km	Manipur, Tamelong	5/16/2017-MSRRDA/Ph-XI(B-I, 2017-2018)/MN07129/TML/AGT-04, dt 31-10-2018	MSRRDA, PMGSY Manipur	23.22	5/5/2020	5.89	1.46	3/31/2025	8.6


 Executive Engineer
 National Highways Division No. 1
 P.W.D., Manipur


 Superintending Engineer,
 National Highways, Circle,
 P.W.D. Manipur.


 Chief Finance Officer
 PWD, Manipur


 Additional Chief Engineer-4
 PWD, Manipur

Construction of Road from "T01 to Damdei to Tuploun/Patpuihmun to Sartuinek" under Tipaimukh Block	Manipur, Ccpur	5/16/2017-MSRRDA/Ph-XI(B-I, 2017-2018)/Ccpur/P-MN03198/AG T-12, dt 23-11-2018	MSRRDA, PMGSY Manipur	2.8	5/26/2020	0.28	1.46	3/31/2025	0.41
Construction of Road from "T01(Patpuihmun) to Doltang (Kangreng) under perbung block	Manipur, Ccpur	5/16/2017-MSRRDA/Ph-XI(B-I, 2017-2018)/Ccpur/P-MN03200/AG T-09, dt 23-11-2018	MSRRDA, PMGSY Manipur	3.13	10/27/2018	1.25	1.61	3/31/2025	2.01
T04 to Molkon to C Khollen, Package No MN06306	Manipur, Ccpur	5/16/2017-MSRRDA/E-Tender/Ph-XI(B-I, 2017-2018)/MN6306/SPT-09, dt 20-10-2018	MSRRDA, PMGSY Manipur	2.83	4/27/2020	0.17	1.61	3/31/2025	0.27
Widening to 2(two) lane with hard shoulder of Akash Bridge-Jessami section of NH-202 for package-II (Design Chainage 325+440 km to 340+160 km) in	Jessami, Manipur	NHIDCL/Civil Work/Nagaland/JAA/Pkg2/2022/1249 dt 21.06.2022	NHIDCL	73.48	2/19/2025	18.37	1.21	2/19/2025	22.23
Widening/Improvement to 2 lane with earthen shoulder to Jessami to laynen bridge (Nagaland border) section of NH-29 of Imphal Ukhrul	Manipur, Ukhrul		NHIDCL	68.43	18 month Appointed date not given	68.43	1.1		75.27
Widening/Improvement to 2 lane with earthen shoulder of Marrem Khullen to Jessami section of NH-202 of Imphal Ukhrul Jessami economic corridor from km	Manipur, Ukhrul		NHIDCL	221.23	18 month Appointed date not given	221.23	1.1		243.35

Value of "B"

362

Existing commitment of T. Sanajaoba Singh


Executive Engineer
National Highways Division No. 1
P.W.D., Manipur


Superintending Engineer,
National Highways, Circle
P.W.D., Manipur.


Chief Finance Officer,
P.W.D., Manipur


Additional Chief Engineer-II
P.W.D., Manipur

Description of Work	Place & State	Contract No.	Name & Address of Employer	Value of Contract (Rs Cr)	Stipulated period of Completion	Value of works remaining to be completed	Escalation Factor	Anticipated date of completion	Escalated value of remaining work during completion period of work for which bids are invited
1	2	3	4	5	6	7	8	9	10
Construction of PWD Office at Noney	Noney, Manipur	No. EE/ND/WO/20 23-24/26 dt 13-03-2024	Executive Engineer, Noney Division, PWD, Manipur.	1.32	3/13/2024	0.66	1.1	3/13/2026	0.73

Value of "B"

0.73


Existing commitment of Raman Chihansung									
Description of Work	Place & State	Contract No.	Name & Address of Employer	Value of Contract (Rs Cr)	Stipulated period of Completion	Value of works remaining to be completed	Escalation Factor	Anticipated date of completion	Escalated value of remaining work during completion period of work for which bids are invited
1	2	3	4	5	6	7	8	9	10

Value of "B"

0


Executive Engineer
National Highways Division No. 1
P.W.D., Manipur


Superintending Engineer,
National Highways, Circle
P.W.D. Manipur.


Chief Finance Officer
PWD, Manipur


Additional Chief Engineer-II
PWD, Manipur

Calculation of Average Turnover for last 5 years and Value of 'A'

(in Cr)

Mingyao Ruivanao	Updation factor	Turnover	Updated value of turnover	Remarks
2021-2022 (Year 3)	1.33	55.04	73.20	Pg 24
2022-2023 (Year 2)	1.21	53.76	65.05	Pg 19
2023-2024 (Year 1)	1.10	39.55	43.51	Pg 14
Average Annual Turnover			60.59	
Value of 'A'			73.20	
Value of 'B'			3.50	
Bid Capacity			179.51	

Md Abdul Kashim	Updation factor	Turnover	Updated value of turnover	Remarks
2021-2022 (Year 3)	1.33	11.98	15.93	Pg 163
2022-2023 (Year 2)	1.21	9.66	11.69	Pg 178
2023-2024 (Year 1)	1.10	10.48	11.53	Pg 191
Average Annual Turnover			13.05	
Value of 'A'			15.93	
Value of 'B'			0.94	
Bid Capacity			38.89	

M/s Th S.K. Enterprises	Updation factor	Turnover	Updated value of turnover	Remarks
2021-2022 (Year 3)	1.33	2.55	3.39	Pg 73
2022-2023 (Year 2)	1.21	12.15	14.70	Pg 79
2023-2024 (Year 1)	1.10	17.67	19.44	Pg 83
Average Annual Turnover			12.51	
Value of 'A'			19.44	
Value of 'B'			0.00	
Bid Capacity			48.59	

M/s HVS Construction Materials Pvt. Ltd.	Updation factor	Turnover	Updated value of turnover	Remarks
2021-2022 (Year 3)	1.33	133.69	177.81	Pg 110
2022-2023 (Year 2)	1.21	85.06	102.92	Pg 190
2023-2024 (Year 1)	1.10	76.59	84.25	Pg 244
Average Annual Turnover			121.66	
Value of 'A'			177.81	
Value of 'B'			362.00	
Bid Capacity			82.52	

Executive Engineer
National Highways Division No. 1
P.W.D., Manipur

Superintending Engineer,
National Highways, Circle,
P.W.D., Manipur.

Chief Finance Officer,
P.W.D., Manipur

Additional Chief Engineer-II
P.W.D., Manipur

Calculation of Value of A

T. Sanajaoba Singh	Updation factor	Turnover	Updated value of turnover	Remarks
2021-2022 (Year 3)	1.33	4.48	5.96	Pg 145
2022-2023 (Year 2)	1.21	3.04	3.68	Pg 140
2023-2024 (Year 1)	1.10	8.26	9.09	Pg 136
		Average Annual Turnover	6.24	
		Value of 'A'	9.09	
		Value of 'B'	0.73	
		Bid Capacity	21.99	

Raman Chihansung	Updation factor	Turnover	Updated value of turnover	Remarks
2020-2021 (Year 3)	1.33	2.52	3.35	Pg 57
2021-2022 (Year 2)	1.21	5.01	6.06	Pg 42
2022-2023 (Year 1)	1.10	8.11	8.92	Pg 71
		Average Annual Turnover	6.11	
		Value of 'A'	8.92	
		Value of 'B'	0.00	
		Bid Capacity	22.30	


Executive Engineer
 National Highways Division No.-I
 P.W.D. Manipur


Superintending Engineer,
 National Highways, Circle
 P.W.D. Manipur.


Chief Finance Officer
 P.W.D, Manipur


Additional Chief Engineer-II
 P.W.D, Manipur

Signature Not Verified

Digitally signed by YUMNAM
 ROBIN
 Date: 2025.01.15 15:04:43 +5
 Location: eProcure-EPROC

CHIEF ENGINEER
 P.W.D MANIPUR