



OFFICE OF THE EXECUTIVE ENGINEER
NATIONAL HIGHWAY DIVISION, BOLANGIR.


E-MAIL I.D. :- eenhbolangir@gmail.com

TENDER CANCELLATION NOTICE

2nd corrigendum to Bid Identification No. 02 / EE NH (BGR) of 2024-25


No. 2420 // Dated 14.08.2025

Tender for the work "Rectification of Black spot Gotma Chowk to Maruti Showroom from Km 70/550 to Km 71/050 of NH-353 [Black Spot ID no. OD-(03)-21] under road safety Annual Plan for the year 2024-25" is hereby cancelled due to administrative reasons as per instructions received from Chief Engineer, National Highways (O), Odisha vide letter no. 9176, dated 23.07.2025.


Superintending Engineer
N.H Division, Bolangir


Memo No. 2421 // Dated. 14.08.2025

Copy submitted to the Principal Secretary, Works Department, Government of Odisha, Bhubaneswar for favour of information and necessary action.


Superintending Engineer
N.H Division, Bolangir


Memo No. 2422 // Dated. 14.08.2025

Copy submitted to the R.O., MoRT&H, Bhubaneswar for favour of kind information and wide circulation.


Superintending Engineer
N.H Division, Bolangir


Memo No. 2423⁽⁴⁾ // Dated. 14.08.2025

Copy submitted to Engineer-in-Chief (Civil), Odisha/ Chief Engineer, NHs, Odisha / Chief Engineer, Rural Works, Odisha/ Chief Manager (Technical), State Procurement Cell, Odisha, Bhubaneswar for favour of kind information and wide circulation.


Superintending Engineer
N.H Division, Bolangir


Memo No. 2424⁽²⁾ // Dated. 14.08.2025

Copy submitted to District Magistrate and Collector, Bolangir / Nuapada for favour of favour of kind information and wide publication of the notice.


Superintending Engineer
N.H Division, Bolangir

Memo No. 2425 //Dated. 14.08.2025


Copy submitted to Chief Construction Engineer, Western NH Circle, Sambalpur/ Northern NH Circle, Bhubaneswar/ NH Circle, Keonjhar / Southern NH Circle, Berhampur / All Executive Engineers of N.H. Organization for favour of information and wide publication of the notice.


Superintending Engineer
N.H Division, Bolangir

Memo No. 2426 //Dated. 14.08.2025


BY e-MAIL: prince28nic@gmail.com

Copy to Prince Ashutosh e-procurement NIC / MoRT&H is requested to assist during the publication/opening of the tender in the Ministry e-tendering Portal <https://eprocure.gov.in>.


Superintending Engineer
N.H Division, Bolangir

Memo No. 2427⁽⁶⁾ // Dated. 14.08.2025

Copy to All SDOs/ Estimator /Accountant/AEs/JEs/ Cashier/ Clerk/ Notice Board of this Office for circulation.


Superintending Engineer
N.H Division, Bolangir

PROCEEDING OF THE TECHNICAL EVALUATION COMMITTEE MEETING
HELD ON 03.03.2025 AT 5.00 P.M.

Members Present

1.	Er. Mohammed Shahbaz Superintending Engineer, NH Division, Bolangir	Chairman
2.	Sri Anand Kumar Singh Divisional Accountant	Member
3.	Er. Kailash Chandra Dash Asst. Executive Engineer (Estimator I/C), NH Division, Bolangir	Member Convener

The Technical Evaluation Committee, consisting of above members met in the office chamber of Executive Engineer, NH Division, Bolangir at 5.00 pm on 03.03.2025 for scrutiny of Cover-II of tender documents (Financial Bids) submitted by the participated bidders for the work **“Rectification of Black Spot Gotma Chowk to Maruti Showroom from km 70/550 to Km 71/050 of NH-353 (Black Spot ID No OD (03)-21] under Road safety Annual Plan for the year 2024-25”**. (Bid Identification No. 02/ EE NH (BGR) of 2024-25. Tender ID No. 2024_MoRTH_833968_2.

The details are as follows

1. Name of the Scheme :- Under Road Safety Annual Plan for the year 2024-25.
2. Administrative Approval :- Estimate amounting to Rs. 1.19 Cr has been Administratively Approved & Technically Sanctioned by Ministry of Road Transport & Highways, Government of India vide letter no.RW/NH-29014/09/2024/S&R (RSCE), 29.08.2024 vide Job No. NH-353/ODISHA/2024-25/28.
3. Technical sanction :- Technically Sanctioned for Rs. 93.78 Lakh including GST @ 18% at S/R-2014 (Post-GST) by the Executive Engineer, NH Division, Bolangir on dated 06.11.2024.
4. Approval of S.B.D & BOQ :- SBD for 90 pages and Schedule of Quantities for 19 items have been approved by the Executive Engineer, NH Division, Bolangir on dated 06.11.2024 & 09.12.2024
5. No & Date of NIT :- The item rate bid in double cover system was invited in online mode only by the Executive Engineer, NH Division, Bolangir vide Bid Identification No: . 02/ EE NH (BGR) of 2024-25 issued in this office letter No.2696 dtd.06.11.2024. The bid was cancelled due to no bidder participated in the first call of tender vide proceeding of the technical evaluation committee meeting of this office held on dated 05.12.2024.
6. Corrigendum to NIT :- Bid was re-invited (1st time re-tender) in online mode only by the Superintending Engineer, NH Division,

[Signature]
3.3.25

[Signature]
3/3/25

[Signature]
03.03.25

Bolangir vide Bid Identification: 02/ EE NH (BGR)
2024-25 issued vide letter No. 3064 dtd. 09.12.2024.

7. Publication of NIT :- Posted in Central e-Procurement Portal of Government of India in website i.e. <https://eprocure.gov.in>
8. Publication of 1st Corrigendum :- Posted in Central e-Procurement Portal of Government of India in website i.e. <https://eprocure.gov.in>
9. Amount Put to tender :- Rs.93.78 Lakh (including GST)
10. Cost of tender paper :- Rs.10,000.00 + DD of Rs 2,000.00 in favour of IRC
11. E.M.D/ Bid security required as per NIT :- Rs. 1.88 Lakh in favour of E.E., NH Division Bolangir.
12. Stipulated period of completion :- 09 (Nine) calendar Months
13. Schedule of dates for downloading and submission of Bid Documents as per NIT& Corrigendum :- Date of availability of Bid Documents/ Date of Document Downloading/ Date of Submission of bid documents in website i.e. <https://eprocure.gov.in>
From 10.00 AM of 13.12.2024 to 5.00 PM of 01.01.2025
14. Date of opening of Cover-I (technical bids) :- 03.01.2025 at 11.00 A.M.
15. Bidding period allowed :- 20 (twenty) days.
16. Place of opening of Cover-I (technical bids) :- In the O/o the the Executive Engineer, NH Division, Bolangir on e-procurement system.
17. No. of Bids received on line :- 2 Nos.
18. Name of the Bidder participated in the tender :- 1. Durga Prasanna Rath, 'A' Class Contractor
2. RKH Construction Pvt. Ltd., 'Super' Class Contractor
19. Evaluation of technical bid (Cover -I) :- The documents furnished by the participated bidders in Cover-I (Technical Bid) have been downloaded and hard copies have been printed for evaluation of technical bids by the Tender Evaluation Committee.
20. Name of the technically qualified bidder :-

Sl. No.	Name of the Bidders	Findings	Remark
1	Durga Prasanna Rath, 'A' Class Contractor	The bidder has fulfilled all the minimum eligibility criteria as per Clause No. 4.3 of Section 1 of SBD & required documents as per Checklist provided under Section 10 of SBD.	Qualified
2.	RKH Construction Pvt. Ltd., 'Super' Class	The bidder has fulfilled all the minimum eligibility criteria as per Clause No. 4.3 of	Qualified


3.3.25


3/3


36
03.03.25

Sl. No.	Name of the Bidders	Findings	Remark
	Contractor	Section 1 of SBD & required documents as per Checklist provided under Section 10 of SBD.	

As per proceeding of Tender Evaluation committee meeting held on dated 11.02.2025, the Committee recommended to open the financial bids of the 02 nos (Sl. No. 1 to 2) of technically qualified bidder on 12.02.2025 at 2:00 PM

21. Evaluation of financial bid :- The financial bids of 02 Nos. of technically qualified bidders (Sl. No. 1 to 02) were opened on date 12.02.2025 at 2:00 PM & were placed before the committee. Their final quoted amount of item rate Bid w.r.t. Estimated cost put to tender for Rs 93,78,177.40 are as follows.

Sl. No.	Name of the Bidders	Final quoted amount of item rate Bid w.r.t. Estimated cost put to tender for Rs 93,78,177.40	Remark
1	Durga Prasanna Rath, 'A' Class Contractor	Rs. 9821963.38 (4.73 % excess)	L1 Bidder
2.	RKH Construction Pvt. Ltd., 'Super' Class Contractor	Rs. 10295745.00 (9.78 % excess)	L2 Bidder

The L1 bidder Durga Prasanna Rath was asked to attend the office of the undersigned on date 21.02.2025 at 11:00 AM for negotiation of bid quoted in excess of estimated cost put to tender vide this office letter no. 685, dated 20.02.2025. In response, the bidder vide his letter no. 13, dated 21.02.2025 has requested to consider his bid in its entirety due to increased market rate & 5 years maintenance period.

As per point 2(ii) of the technical & administrative sanction letter of ministry vide letter no. RW/NH-29041/09/2024/S&R (RSCE) dated 29.08.2024 (Received through mail on date 11.09.2024 from S&R Division) specifies that **"If the cost of tender exceeds 5% of the sanctioned estimated cost, the revised estimate be got sanctioned from the Ministry"**.


Further, as per point 9.3 of the technical note of ministry dated 16.07.2024 (Received through mail on date 18.09.2024 from S&R Division) specifies that **"In case, the estimate needs revision due to change in rates/ tender rates for any reasons, the revised estimate shall be submitted immediately for Ministry's approval. No expenditure beyond permissible limit shall be allowed"**.

Further, as per point 8(iii) of the technical note of ministry dated 16.07.2024 (Received through mail on date 18.09.2024 from S&R Division) specifies that **"The time limit for awarding of this work is 6months from date of sanction. If the work is not awarded within stipulated time, it may lead to de-sanction of the work unless ministry's prior approval to extension of time limit is obtained"**.

22. Validity of Bid :- The validity of the Bid is up to 02.05.2025 (i.e. 120 days)


3.3.25





02.03.25


23. Recommendation of Committee

- :- Based on the price quoted by L1 bidder Sri Durga Prasanna Rath and justification furnished by him the committee unanimously recommended for
- (i) Approval of the tender which is 4.73 % excess w.r.t. Estimated cost put to tender for Rs 93,78,177.40 along with approval of RCE which is 37.24% excess over sanctioned cost of Rs. 118.73 lakh from Competent Authority of Ministry as per point 9.3 of the technical note of ministry dated 16.07.2024.
 - (ii) Re-validation of the sanction of the project as per point 8(iii) of the technical note of ministry dated 16.07.2024

The meeting ended with vote of thanks to the chair.


(Er. K.C. Dash)
AEE, Estimator (I/c),
N.H. Division, Bolangir
Member, Convenor


(Sri A. K. Singh)
D.A, N.H. Division, Bolangir
Member


(Er. Md Shahbaz)
S.E., N.H. Division, Bolangir
Chairman