

**GOVERNMENT OF TELANGANA
ROADS & BUILDINGS DEPARTMENT
NATIONAL HIGHWAYS WING**

Name of Work: “Consultancy Services for preparation of DPR for the works i) Widening to 2L+PS of balance reaches from Km 184/840 to Km 190/00 & Km 194/840 to 198/800 of NH-63 on Nizamabad-Jagdalpur road on EPC mode and ii) Construction of additional vent to existing Major Bridge at Km 210/0-2 of Nizamabad-Jagdalpur section of NH-63 in the State of Telangana”.

NIT No: SE(R&B)/NH/NZB/23/2024-25, Dt: 23.11.2024 2nd call

Result of Responsiveness

Sr. No	Name of the Consultant	Responsiveness
1	M/s Indian Technocrat Limited in JV with M/s Saadhya Infra Solutions LLP in Association with M/s Spera Infra Consultants Pvt Ltd	Technically Non-Responsive, as per Clause 3.2.4 (iii) of LOI of RFP
2	M/s SATRA Services and Solutions Private Ltd	Technically Non-Responsive, as per Clause 3.2.4 (iii) of LOI of RFP

All the participated bidders found Technically non-responsive and hence, the above tender is hereby cancelled.

Sd/-

Superintending Engineer (R&B)
NH Circle Nizamabad