

Minutes of meeting of Technical Evaluation Committee meeting on dt. 04.02.2025 in the Chairmanship of Chief Engineer (NH), PWD, Dehradun for the Installation of Strengthening work from Design Chainage 18+700 to 21+850 (Existing Km. 16+545 to 19+695) & construction of R/wall and B/wall on NH-107 (Old 109) under Annual Plan for NH(O) Works 2024-25 in the state of Uttarakhand.

Attendance:-

- (i) Er. Dayanand, Chief Engineer (NH), PWD, Dehradun - Chairman
- (ii) Shri Arunedra Singh Chauhan, Finance Controller, O/o E-in-C, PWD, Uttarakhand, Dehradun -Member
- (iii) Er. Pooran Singh, Superintending Engineer, O/o CE-RO, MoRTH, Dehradun -Member
- (iv) Er. Arun Kumar Pandey, Superintending Engineer, 10th N.H. Circle, PWD, Dehradun - Member
- (v) Er. Onkar Pandey, Executive Engineer, N.H. Division, PWD, Rudraprayag - Member Secretary

2. The member secretary informed that the instant work namely " Strengthening work from Design Chainage 18+700 to 21+850 (Existing Km. 16+545 to 19+695) & construction of R/wall and B/wall on NH-107 (Old 109) under Annual Plan for NH(O) Works 2024-25 in the state of Uttarakhand" was sanctioned vide Ministry's letter No. RO/UK/AP/2024-25/Rudraprayag/03 (Comp. No.243363) Dt. 05.12.2024 for Rs. 2476.49 Lakh, (Job. No. RO/UK/AP/NH-107/2024-25/690 dated 05.12.2024). The cost of work proper was Rs. 1935.52 Lakh (Excluding GST) and the tender for the instant work was invited as per Ministry's Guidelines by the Superintending Engineer, 10th N.H. Circle, PWD, Dehradun vide letter No. 5046/13Yata-NH-10/2024 dated 13.12.2024 with online bid submission date of 17.01.2024 and online bid opening date as 18.01.2024.

3. The following 07 (Seven) bidders submitted the requisite physical tender document as per the clause 2.11.2 of section-2, Instructions to bidder of RFP. Hence, technical bids of the following 07 (Seven) bidders were declared Responsive for opening of their technical bid. The Technical Bids of following 07(Seven) Responsive Bidders were opened online on dt. 20.01.2024: -

- (i) M/s Doon Associates, 5A West Rest Camp, Dehradun.
- (ii) M/s Devbhoomi Constructions, Opp. NDS School, Haridwar road, Syampur, Rishikesh
- (iii) M/s Shree Ganpati Construction, B-5 Raja Road, Dehradun
- (iv) M/s VK Aggarwal, 8 Rambagh, Kanwali road, Dehradun
- (v) M/s Singla Constructions Limited, SCO-22-23, 1st Floor, Sector-28C, Chandigarh
- (vi) M/s S.S. construction company, II Floor, Sagun Plaza, Haridwar Road, Shyampur, Rishikesh
- (vii) M/s MSC Road & Bridge Pvt. Ltd, House No. 190, Ward No. 8, Near Devpal Chaok, Hamirpur (H.P.)

4. Member secretary informed that all the necessary/requisite documents of all above responsive bidders have been verified as per RFP at division level.

5. The Evaluation Committee in its meeting evaluated technical bids of all above 07(Seven) bidders. The Committee observed that the technical bid of following 01(One) bidder is not found technically responsive on following grounds :-

Sl. No.	Name of Bidders	Reason for Non-Responsiveness
(i)	M/s MSC Road & Bridge Pvt. Ltd, House No. 190, Ward No. 8, Near Devpal Chaok, Hamirpur (H.P.)	(i) Information required to evaluate the BID Capacity under clause 2.2.2.1, Appendix - IA, Annexure-VI is not submitted by bidder. (ii) To calculate the value of "B" is not signed by Statuary Auditor.

Cont.-2-

Onkar

[Signature]

[Signature]


[Signature]


6. Hence, the Evaluation Committee in this meeting observed the technical bids of following 06(Six) bidders were found technically Responsive in accordance with para 3.1 of the RFP.

- (i) M/s Doon Associates, 5A West Rest Camp, Dehradun.
- (ii) M/s Devbhoomi Constructions, Opp. NDS School, Haridwar road, Syampur, Rishikesh
- (iii) M/s Shree Ganpati Construction, B-5 Raja Road, Dehradun
- (iv) M/s VK Aggarwal, 8 Rambagh, Kanwali road, Dehradun
- (v) M/s Singla Constructions Limited, SCO-22-23, 1st Floor, Sector-28C, Chandigarh
- (vi) M/s S.S. construction company, II Floor, Sagun Plaza, Haridwar Road, Shyampur, Rishikesh


7. The committee deliberated and recommended that the financial bids of above 06(Six) Responsive bidders to be opened on 11.02.25 at 3:00 PM. as per RFP. The bidders may be requested to submit the updated bid capacity upto 10.02.25 at 05:00 PM.


The meeting ended with a vote of thanks to the Chair.


(Er. Onkar Pandey)
Executive Engineer
N.H. Division, PWD,
Rudraprayag
(Member Secretary)


(Er. Arun Kumar Pandey)
Superintending Engineer
10th N.H. Circle, PWD,
Dehradun
(Member)


(Er. Pooran Singh)
Superintending Engineer
O/o CE-RO, MoRTH Dehradun
(Member)


(Arunedra Singh Chauhan)
Finance Controller
O/o Engineer-in-Chief
PWD, Uttarakhand, Dehradun
(Member)


(Er. Dayanand)
Chief Engineer(NH)
PWD, Dehradun
(Chairman)