Sub: - Independent Engineer Services during Operation Maintenance Period for the work of 2
laning of Muzaffarpur - Barauni Section of NH -122 (Old NH -28) from Km. 519.600 to Km.
627.000 (Total Length = 107.400) in the state of Bihar on Design, Built, Finance, Operate and
Transfer (DBOT) Annuity

Ref:- (i) NIT No. - 232/RO-PATNA/NHAI/2023-24

Sl. | Name of Bidder Techni | Quoted Financ | Combine | Remar
No. cal Amount (F) | ial d Score | ks
Score (excluding Score (S=St x
(St) GST) (Sf =|T% + Sfx
100xF | P%)
m/F)
01 | M/s Chaitanya Projects Consultancy
Pvt. Ltd. In JV with G-Eng Advisory
Services Pvt.Ltd. In Association | 96.15 | 3,23,29,200/- | 100.00 | 96.92 H1
with M/s ]S Infrastructure Consultants
Pvt.Ltd.
02 | M/s MSV International INC. In Joint
Venture with (as a JV Partner) K & ]
Projects Private Limited In 9743 | 348,00,000/- | 9290 | 96.52 H2
Association with (as a Sub Consultant) ) I ’ '
MSV  International Tech Pvt. Ltd.
Ltd.
03 | M/s Bloom Companies LLC in JV with
Marc Technocrats Pvt. Ltd. in
Association with Bloom Infrastructure 97.08 | 344,04,600/- | 93.97 | 9646 i3
& (1) Logistics Pvt. Ltd.,
04 | M/s LEA Associates South Asia Pvt.
Ltd., New Delhi, India in Association
with  Transtek Engineers & Services 97.57 | 369,50,850/- | 87.49 | 95.55 f4
Pvt. Ltd. (TESPL), Bihar, India
05 | M/s LN Malviya Infra Projects Pvt. Ltd. | 96.52 | 3,63,71,226/- | 88.89 | 94.99 H5
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