



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHAI/RJ/11029/EPC/2016/TS/1 /E-177664/111507

Date 31.07.2024

To,

All Participated Bidders
(As per table below)

Sub: Operation and Maintenance with Periodic Renewal on two laning with paved shoulder of Tonk -Sawaimadhopur section from km 1.300 to km 69.750 of NH-116 in the state of Rajasthan on Performance based Maintenance Contract (PBM): - **Result of Technical evaluation - Reg.**

Ref: Tender ID: 2024_NHAI_190160_1

Sir,

This has reference to the Bid submitted for above subject project. The result of Technical Evaluation of the received bids are tabulated below. For Non-responsive/non-Eligible bids, reason for non-responsiveness/ non-eligibility is also given hereunder:

S. No.	Name of Bidders	Status
1.	M/s MAHAVIR PRASAD GUPTA AND SONS	Non responsive
2.	M/s ROADLINK INFRATECH PVT LTD	Non-responsive
3.	M/s SHIVA BUILDTECH PVT LTD	Non-responsive
4.	M/s KK GUPTA CONSTRUCTIONS PVT LTD	Responsive
5.	M/s KCC INFRA PVT LTD	Responsive
6.	M/s Murari Lal Agarwal	Responsive
7.	M/s Hardayal Constructions and Projects LLP	Non-responsive
8.	M/s M M CONSTRUCTION COMPANY	Non-responsive
9.	M/s KALUWALA CONSTRUCTION PRIVATE LIMITED	Non-responsive

Reason on Non Responsive:

SN	Name of the Bidder	Remarks
1.	M/s MAHAVIR PRASAD GUPTA AND SONS	The bidder does not fulfill the Technical Capacity as per clause 4.3(i) of Section-2 of RFP. Therefore, the bidder considered as Technically Non-Responsive . Further, the following requirements have also not fulfilled and the bidder is considered as non-Responsive: a. Non-compliance of the clause 4.1 j(2) related to Particular Experience of "Project Manager" & "Site Engineer-cum- Surveyor Engineer cum Material Engineer"

4

		b. Inadequate proof of the equipment at Sr. No.- 1, 11, 13 & 15 required as per clause 4.1 j (1) at Note (Page No. 39-43 of RFP).
2.	M/s ROADLINK INFRATECH PVT LTD	The bidder has been considered as non-responsive for non-compliance of the clause 4.1 j(2) related to Particular Experience of "Project Manager" & "Site Engineer-cum- Surveyor Engineer cum Material Engineer" . Further, no adequate proof of the equipment at Sr. No.- 3 has been found, therefore as per clause 4.1 j (1) at Note (Page No. 39-43 of RFP), therefore, the bidder has been considered as Non-Responsive.
3.	M/s SHIVA BUILDTECH PVT LTD	The bidder has been considered as non-responsive for non-compliance of the clause 4.1 j (2) related to Particular Experience of "Project Manager" & "Site Engineer-cum- Surveyor Engineer cum Material Engineer" . Further no adequate proof of the equipment at Sr. No.- 6 & 9 has been found, therefore as per clause 4.1 j (1) at Note (Page No. 39-43 of RFP), therefore, the bidder has been considered as Non-Responsive.
4.	M/s Hardayal Constructions and Projects LLP	Adequate proof of the equipment at Sr. No.- 1 and 12 has not been found in the submitted bid, therefore as per clause 4.1 j (1) at Note (Page No. 39-43 of RFP), the bidder has been considered as Non-Responsive.
5.	M/s M M CONSTRUCTION COMPANY	The bidder does not fulfill the Technical Capacity and single similar work criteria as per clause 4.3(i) and 4.3(ii) of Section-2 of RFP respectively. Therefore, the bidder considered as Technically Non-Responsive. Further, the following requirements have also not fulfilled and the bidder is considered as Non-Responsive: a. Non-compliance of the clause 4.1 j(2) related to Particular Experience of "Project Manager" & "Site Engineer-cum- Surveyor Engineer cum Material Engineer" b. Inadequate proof of the equipment at Sr. No.- 1, 2,5,10,12,13,14 & 15 required as per clause 4.1 j (1) at Note (Page No. 39-43 of RFP). Furthermore, as the response to clarification has not been provided by the bidder therefore Annex-III and Annex-VI certificates without UDIN has not been accepted and bidder is considered as Non-Responsive in Financial Capacity and Bid Capacity also.
6.	M/s KALUWALA CONSTRUCTION PRIVATE LIMITED	The bidder has been considered as non-responsive for non-compliance of the clause 4.1 j(2) related to Particular Experience of "Project Manager" , Further, no inadequate proof of the equipment at Sr. No.- 1 & 12, has been found as per clause 4.1 j (1) at Note (Page No. 39-43 of RFP), therefore, the bidder has been considered as non-Responsive.

Above status is subject to checking of Updated Bid capacity as on the day before opening the financial bids

2. Three (03) Eligible/Responsive Bidders as per table above shall submit their updated bid capacity status as on 08.08.2024 upto 1700 Hrs on 08.08.2024 at email id **kamalarora@nhai.org & keshavverma@nhai.org**, as per Note 4 of clause 4.2 of RFP.
3. Date of the opening of the financial bid shall be intimated accordingly.

Yours faithfully,


(K K Arora)
GM (T) Raj

Signature Not Verified

Digitally signed by KAMAL KUMAR ARORA
Date: 2024.08.02 16:45:09 IST
Location: eProcurement System for Central PSUs