



सत्यमेव जयते

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. of India)

क्षेत्रीय कार्यालय 30प्र0 (पूर्व) - वाराणसी

Regional Office - U.P. (East), Varanasi



एस-2/656, ए-3बी, वरुणा विहार कालोनी, द्वितीय एवं तृतीय तल, वन प्लेस टावर (जे0पी0 मेहता सिनियर सेकेण्डरी स्कूल के पीछे) सिकरौल, वाराणसी-221002 (30प्र0)
S-2/656, A-3B, Varuna Vihar Colony, 2nd & 3rd floor, One Place Tower (Behind J.P. Mehta Sr. Secondary School), Sikraul, Varanasi-221002 (U.P.)
दूरभाष@Phone : 91-542-2280243 / 2280372, ई-मेल/E-mail : rovaransi@nhai.org, rovaranasi1@gmail.com, वेबसाइट/Website : www.nhai.gov.in

11031/2/RO/UP East/Plantation-Tender/2024/21606

Dated: -23/04/2024

Office Order

Sub:- Technical Evaluation of Tender Bid Documents for "Advance Field Preparation, Landscaping, Beautification, Plantation & Maintenance of plantation at Project "6-laning of Handia to Rajatalab (Varanasi) section of NH-2 (New NH-19)" & "Operation and Maintenance of Allahabad to UP/MP Border section of NH-27 (New NH-30) for five (5) years (including year of plantation) in PIU-Prayagraj, under Regional Office, U.P. East, Varanasi – Found Un-responsive in Technical Evaluation – Reg.

Ref.:- (i) NHAI RO-UP East Varanasi Note dated 02.04.2024
(ii) NHAI RO-UP East Office order – 11031/2/RO/UP(E)/Plantation/Open-Tender/2024/21473. Dated 02.04.2024
(iii) NHAI RO-UP East Note dated 03.04.2024.

Tender ID: 2024_NHAI_190361_1

Tender ID: 2024_NHAI_190382_1

Sir,

With reference to the subject cited, the committee constituted vide Note dated 02.04.2024, evaluated the technical bid documents applied for above mentioned two tenders, and found un-responsive due to reason given below:-

Name of Bidders	Status	Reason
M/s Anna Trading Company	Unresponsive	1. Work Order and completion Certificate not submitted as per Annexure –VI. 2. CV of Team Leader/member not authorised from the firm, where the person has completed work. Also Supporting Work Experience not submitted.
Cosmos Hortiventures (OPC) Pvt. Ltd.	Unresponsive	1. Work Order and Completion Certificate not submitted as per Annexure –VI. 2. CV of Team Leader/Member not authorised from the firm, from where the person has completed work. Also Supporting Work Experience not submitted.
M/s D.K. Construction s	Unresponsive	1. Signed copy of RFP with seal of firm not Submitted with tender documents. 2. CV Team member-2, not submitted. CV of other Team Leader/member not authorised from the firm, where the person has completed work. Also Supporting Work Experience not submitted.
Amrinder Singh Contractor	Unresponsive	1. CV of Team Leader/member not authorised from the firm, where the person has completed work. Also Supporting Work Experience not submitted.

In view of above, as per the Technical Evaluation of Committee, the Competent Authority, cancelled the Tender, as per the Clause 16 and Annexure-I, in Section-B.

This issues with the approval of Competent Authority.

(S.U. Rehman)

DGM(Tech.) cum Convener
NHAI, RO-UP East