NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION

Minutes of Meeting of Tender Evaluation Committee (Financial Evaluation) dated 30.03.2024 for the work of **"Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis" (Tender Ref. No: NHAI/17011/01/83/2024/RO Madurai).**

1. Committee evaluated technical bids and recommended the following;

S. No	Bid ID	Name of Bidder	Recommendation
1	689310	M/s A.Ramanathan and Co.	**Non-responsive (as per Clause 4.4)**
2	690474	M/s Notch India Projects	**Responsive**
3	691161	M/s Vignesh and Co	**Responsive**
4	691580	M/s EKK Infrastructure Ltd	**Responsive**
5	691724	M/s TTK Construction	**Responsive**
6	691778	M/s AVP Infracon Limited	**Responsive**
7	691809	M/s Sindhu Muruga Constructions Pvt. Ltd.	**Responsive**

2. Subsequent to approval of Competent Authority, the technical evaluation Minutes was uploaded in Government CPP Portal on 30.03.2024 and the same is enclosed as **Annexure-I.**

3. Consequently, financial bids submitted by technically qualified bidders have been decrypted on 30.03.2024 @ 06.00 PM and amounts quoted by them and the percentage below or above w.r.t. value put to tender (Rs.54,71,28,630/-) are as under;

S. No	Bid ID	Name of Bidder	Amount Quoted (Rs.)	Remarks
1	690474	M/s Notch India Projects	38,68,19,941/-	Below 29.30% L-5
2	691161	M/s Vignesh and Co	35,42,11,075/-	Below 35.26% L-3
3	691580	M/s EKK Infrastructure Ltd	34,77,00,244/-	Below 36.45% L-2
4	691724	M/s TTK Construction	40,97,44,631/-	Below 25.11% L-6
5	**691778**	**M/s AVP Infracon Limited**	**33,93,29,176/-**	**Below 37.98% L-1**
6	691809	M/s Sindhu Muruga Constructions Pvt. Ltd.	36,54,81,925/-	Below 33.20% L-4

The financial bids submitted by the above bidders are enclosed as **Annexure-II.**

30.03.2024

4. From the tabulated details, the committee observed that **M/s AVP Infracon Limited** has quoted **37.98% less** than the estimated amount which is the lowest and therefore recommends to award the instant tender work to the said L-1 bidder. Further, Committee also recommends to obtain performance security @ 3% of Bid Price as per Clause 33 of Section-II ITB of RFP & additional performance security @ 3% of Bid Price as per Clause 33.1 (ii) of Section-II ITB of RFP as per NHAI Policy Circular dated 13.09.2022(i.e., Rs.1,01,79,875/- @ maximum of 3%) citing the reason that the L-1 bidder has quoted abnormally low bid price. The additional performance security shall be taken with the approval of the next higher authority to the authority competent to finalize the particular tender or the Secretary of the Ministry/Department, whichever is lower.

30.03.2024

(Pratap Chandra Jena)
Member

(Sunilakumara Wadeda)
Member

(M Binesh)
Member

(B Arun Prasad)
Member

(A Harikumar)
Convener

Annexure - I

I / (1/6)

NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 30.03.2024 for the work of **"Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis" (Tender Ref. No. NHAI/17011/01/83/2024/RO Madurai).**

1. Regional Office, NHAI, Madurai invited bids vide Tender ID: 2024_NHAI_191784_1 for the works of "Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis" (Tender Ref. No. NHAI/17011/01/83/2024/RO Madurai) with an estimated cost of Rs.5471.29 Lakhs (excluding GST).

2. A committee has been constituted with the following members to carry out tender evaluation;

i. Shri A Harikumar, DGM (T), RO-Madurai - Convener
ii. Shri B Arun Prasad, DGM (T) & PD, PIU-Karaikudi - Member
iii. Shri M Binesh, Manager (Tech), PIU-Thanjavur/RO-Madurai - Member
iv. Shri Sunilakumara Wadeda, Dy. Manager (Tech), PIU-Karaikudi - Member
v. Shri Pratap Chandra Jena, Asst.Manager (F), RO-Madurai - Member

3. As per RFP, last date of submission of e-bids and date of technical bid opening was scheduled on 29.03.2024 up to 04.00 PM and 30.03.2024 @ 04.00 PM, respectively.

4. Accordingly, the Committee opened the e-bids received through online (on 30.03.2024) and decrypted. Totally 07 Nos. of Bids were received through online. Accordingly, the details of EMD/Bid Security submitted by the 07 Nos. of bidders were furnished to Accounts Division. In response, Accounts Division has confirmed the receipts of Tender Fee & EMD/Bid Security submitted by the respective bidders.

5. Subsequently, the Committee has admitted & evaluated the 07 Nos. of bids based on available scanned copies. The summary of the detailed technical evaluation is submitted hereunder; (as per details given in Annexure - A).

S. No	Bid ID	Name of Bidder	Recommendation
1	689310	M/s A.Ramanathan and Co.	**Non-responsive**
2	690474	M/s Notch India Projects	**Responsive**
3	691161	M/s Vignesh and Co	**Responsive**
4	691580	M/s EKK Infrastructure Ltd	**Responsive**
5	691724	M/s TTK Construction	**Responsive**

S. No	Bid ID	Name of Bidder	Recommendation
6	691778	M/s AVP Infracon Limited	**Responsive**
7	691809	M/s Sindhu Muruga Constructions Pvt. Ltd.	**Responsive**

6. As above, the Committee recommends to accept the Bids received from **(i) M/s Notch India Projects (ii) M/s Vignesh and Co (iii) M/s EKK Infrastructure Ltd & (iv) TTK Construction, (v) M/s AVP Infracon Limited & (vi) M/s Sindhu Muruga Constructions Pvt. Ltd.** in Technical evaluation based on the details furnished by the bidder in compliance with the instructions set forth in RFP to qualify above 06 nos. of bids in the Technical Evaluation.

7. Further, the bid received from **M/s A.Ramanathan and Co. (Bid ID: 689310)** which is not satisfied the similar work experience as prescribed in Clause 4.4. A. (b) of Section-II ITB of RFP and hence the tender evaluation committee recommends to consider the bid as **"Non-responsive".**

Committee further decided to open & evaluate financial bids of the technically qualified bidders at the earliest, upon approval of Competent Authority.

30.03.2024

(Pratap Chandra Jena)
Member

(Sunilakumara Wadeda)
Member

(M Binesh)
Member

(B Arun Prasad)
Member

(A Harikumar)
Convener

Name of Work: Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis (Tender Ref. No. NHAI/17011/01/83/2024/RO Madurai)

Value put to tender - Rs.54 71,28,630/-

ANNEXURE-A

S. No	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	Reference	M/s. A. Ramanathan and Co. (Bid ID:588310) (1 of 7)	M/s Notch India Projects (Bid ID:588474) (2 of 7)	M/s Vignesh & Co. (Bid ID:591161) (3 of 7)	M/s EKK Infrastructure Limited (Bid ID:591380) (4 of 7)
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)
1	Cost of tender document	Rs 50,000/-	NIT (Pg 4)	[illegible] NEFT fund transfer dt 28.03.2024 for Rs 50000/- (Pg 1)	[illegible] NEFT fund transfer dt [illegible] for Rs 50000/- (Pg 130)	SBIN N24087432482 NEFT fund transfer dt 27 03 2024 for Rs 50000/- (Pg 1)	UTR no SBIN324088640500 NEFT fund transfer dt 28 03 2024 for Rs 50,000/- (Pg 329)
2	Bid Security along with Bid Security Declaration	Bid Security for an amount of Rs 54,71 000/- along with Bid Security declaration shall be furnished	NIT (Pg 4)	BG No 04060248G0000155 from M/s State Bank of India Ltd for Rs 54,71,000/- valid upto 27 03 2025 (Pg 2)	BG No.87161GP241046615 from M/s Kotak Mahindra Bank Ltd Mumbai for Rs 54,71,000/- valid upto 30 03 2024 (Pg 127)	BG No 0044BG0000022024 from M/s South Indian Bank Ltd, Madurai for Rs 54,71,000/- valid upto 21 09 2024 (Pg 3)	BG No [illegible] from M/s State Bank of India, Ernakulam for Rs 54,71,000/- valid upto 31 12 2024 (324-331)
3	Average Annual Turn over during Last 3 years	Rs 1641.39 Lakhs	NIT (Pg 4) & Section II, Clause 4.4 A (a) (Pg 10) Section-III, Clause 1.3 (Pg 30)	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. In Lakhs) 2020-21 / 4756.64 / 1.33 / 6326.33 2021-22 / 991.45 / 1.21 / 1199.65 2022-23 / 6790.29 / 1.10 / 7469.32 Total / 14995.30 Average Turnover (Pg 89) / 4998.00	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. In Lakhs) 2020-21 / 6660.99 / 1.33 / 8859.12 2021-22 / 10377.53 / 1.21 / 12556.81 2022-23 / 25979.92 / 1.10 / 28577.91 Total / 49993.84 Average Turnover (Pg 22) / 16664.61	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. In Lakhs) 2020-21 / 6448.51 / 1.33 / 8576.52 2021-22 / 3720.87 / 1.21 / 4502.25 2022-23 / 8834.94 / 1.10 / 9718.43 Total / 22797.21 Average Turnover (Pg 9) / 7599.07	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. In Lakhs) 2020-21 / 65448.06 / 1.33 / 87045.92 2021-22 / 69385.28 / 1.21 / 83956.19 2022-23 / 70268.89 / 1.10 / 77295.78 Total / 248297.89 Average Turnover (Pg 76) / 82765.96
4	Similar nature of work completed during the last 7 years (The similar work constitutes experience in Construction/Periodic Renewal/ Overlay of 2/4/6 lane Expressways/ National Highways/State Highways)	One Similar completed work costing not less than amount equal to Rs 4377.03 Lakhs or Two Similar completed works costing not less than amount equal to each of Rs 2735.64 Lakhs or Three Similar completed works costing not less than amount equal to each of Rs 2188.51 Lakhs	Section-II, Clause 4.2 (c) & 4.4 A (b) (Pg 10 & 11)	-	Execution of Relaying works from 118/500 - 172/530 & 182/000 - 203/500 (NHAI, PIU Tuticorin) (Pg 34)	Widening from Two lane to Four lane and strengthening of Km 140/300 of Manamadurai - Thoothukudi road including Widening of Culverts, reconstruction of Box Culvert construction of [illegible] - Rs 5106.49 Lakhs	Balance work of 2L paved shoulder Dindigul - Theni - Kumily - Rs 32012 Lakhs Furnished (Pg 241-251)
5	Registration	Organisation Registered with Central, State Government, P&T/CPWD, Railways / State PWD and other Govt. organisations	Section-II, Clause 4.2 (a) (Pg 8) Section-III, Clause 1 (Pg 30)	Reg No 2008 First class contractor in Highways Dept, GoTN renewal vide letter No 615/2023 VA 1 Dt 13 04 2023 valid upto 31 03 2026 (Pg 24)	Yes (From "C" (No 144 of 2008) dated 06 08 2008 (Pg 6)	Reg No 1/2012-2013 (Pg 13)	SE, NH, Trichy Reg no [illegible] dated 11.05.23 valid upto 31.03.26 (Pg 68)
(a)	Year of Constitution			2007	2008 (Pg 5)	2012 (Pg-08)	2018
(b)	Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd firm)			Partnership (Pg 14)	Partnership (Pg 6)	Partnership (Pg 9)	Public limited (Pg 3)
(c)	Place of Registration			Trichy	Madurai	Madurai (Pg 9)	Tiruchirapalli
(d)	Principal Place of Business			Trichy	Madurai	Madurai (Pg 9)	Ernakulam
6	Power of Attorney to sign the bid document	Furnished / Not Furnished		Yes. Mr PA Perandhaman (Pg 9)	Furnished (Mr A D MeenakshiSundaram) (pg 20)	J Sundarapandian (Pg-143)	M. Paul antony (Pg 74)
7	Bid Capacity = (A x N x 2.5 - B) (Cl 4.6) in Lakhs N = 1 year	Rs 5471.23 Lakhs	Section-II, Clause 4.6 (Pg 12) Section-III, Clause 1.4 (b) (Pg 32-33)	Bid Capacity = (6790.2X1.1X1X2.5-0) = 18673.3 Lakhs (Pg 92)	Bid Capacity = ([illegible]) = [illegible] lakhs	Bid Capacity = (8834.84 X 1.1 X 1 X 2.5) - 5291.75 = 19004.33 Lakhs (Pg-34)	Bid Capacity= (654.48x1.21x1x2.5-1709.87)= 26880 Lakhs

Item 8 — Reference: Appendix to ITB (Pg 24); Section II, Clause 4.4 B (b) (Pg 12)

Requirement as per Bid Document (Age: Max 5 Years)	Nos.	A. Ramanathan: Owned	Leased	Total Nos	Remarks	Notch India: Owned	Leased	Total Nos.	Remarks	Vignesh: Owned	Leased	Total Nos	Remarks	EKK: Owned	Leased	Total Nos	Remarks
Batch Type Hot mix plant (120 Ton per Hr)	1	1		1	Owned invoice furnished (Pg 44)	1		1	Owned invoice furnished (Pg 65)	0	1	1	Lease Agreement Furnished (Pg 85-87)	1	0	1	Owned Invoice furnished (Pg 262)
Sensor Paver finisher (10 meter width)	1	1		1	Owned invoice furnished (Pg 47)		1	1	Lease Agreement Furnished (Pg 70)	1		1	Owned invoice furnished (Pg 88-89)	1	0	1	Owned invoice furnished (Pg 265-266)
Excavator (1.25 Cum)	1	1		1	Owned invoice furnished (Pg 49)	1		1	Owned invoice furnished (Pg 71)	1		1	Owned invoice furnished (Pg 90)	1	0	1	Owned invoice furnished (Pg 267)
Generator (250 KVA)	1	1		1	Owned invoice furnished (Pg 50)	1		1	Owned invoice furnished (Pg 72)	1		1	Owned invoice furnished (Pg 91)	1	0	1	Owned invoice furnished (Pg 268)
Emulsion Pressure Distributor (1750 sqm/hr)	1	1		1	Owned invoice furnished (Pg 53)	1		1	Owned Invoice furnished (Pg 73)	1		1	Owned Invoice furnished (Pg 92)	1	0	1	Owned invoice furnished (Pg 269)
Road Marking Machine (60 sqm/hr)	1	1		1	Owned invoice furnished (Pg 55)	1		1	Owned invoice furnished (Pg 74)	0	1	1	Lease Agreement Furnished (Pg 93 94)	1	0	1	Owned invoice furnished (Pg 270)
Vibratory Roller	1	1		1	Owned invoice furnished (Pg 56)	1		1	Owned invoice furnished (Pg 75)	1		1	Owned invoice furnished (Pg 95)	1	0	1	Owned invoice furnished (Pg 272)
Pneumatic Tyred Roller	1	0		0		1		1	Owned invoice furnished (Pg 76)	1		1	Owned invoice furnished (Pg 98)	0	1	1	Lease Agreement Furnished (Pg 273)
Retroreflectometer for measuring the reflectivity of thermoplastic paint/signboards	1	0		0			1	1	Lease Agreement Furnished (Pg 80)	0	1	1	Lease Agreement Furnished (Pg 97-99)	0	1	1	Lease Agreement Furnished (Pg 275-277)
Front End Loader (1 cum bucket capacity)	1	1		1	Owned invoice furnished (Pg 59)	1		1	Owned invoice furnished (Pg 81)	1		1	Owned invoice furnished (Pg 100)	1	0	1	Owned invoice furnished (Pg 278)
Tipper (10 Ton Capacity)	5	5		5	Owned invoice furnished (Pg 60)	1		1	Owned invoice furnished (Pg 82-86)	5		5	Owned invoice furnished (Pg 101-105)	5	0	5	Owned invoice furnished (Pg 279-288)
Smooth wheeled Roller (8-10 Tonnes)	1	1		1	Owned invoice furnished (Pg 65)	1		1	Owned invoice furnished (Pg 87)	1		1	Owned invoice furnished (Pg 106)	1	0	1	Owned invoice furnished (Pg 289-291)
Smooth wheeled Tandem Roller (6-8 tonnes)	1	1		1	Owned invoice furnished (Pg 68)	1		1	Owned invoice furnished (Pg 88)	1		1	Owned invoice furnished (Pg 107-108)	1	0	1	Owned invoice furnished (Pg 292-294)
Air Compressor (250 cfm capacity)	1	1		1	Owned Invoice furnished (Pg 71)	1		1	Owned invoice furnished (Pg 90)	1		1	Owned invoice furnished (Pg 109)	1	0	1	Owned invoice furnished (Pg 295-296)
Mechanical Broomer with VTS @ 1250 Sqm/hr	1	0		0		1		1	Owned invoice furnished (Pg 91)	1		1	Owned invoice furnished (Pg 110)	1	0	1	Owned invoice furnished (Pg 297)
Dozer 80 HP	1	0		0		1		1	Owned invoice furnished (Pg 92)	1		1	Owned invoice furnished (Pg 111)	0	1	1	Lease Agreement Furnished (Pg 298-299)
Water Tanker (6000 Litres Capacity)	2	2		2	Owned invoice furnished (Pg 73)	1		1	Owned Invoice furnished (Pg 93, 94)	2		2	Owned invoice furnished (Pg 112 113)	0	2	2	Lease Agreement Furnished (Pg 300-302)
Tractor with Trolley	2	0		0		1		1	Owned invoice furnished (Pg 95, 96)	2		2	Owned invoice furnished (Pg 114 117)	0	2	2	Lease Agreement Furnished (Pg 303-304)
Kerb Casting Machine	1	0		0		1		1	Owned invoice furnished (Pg 97)	0	1	1	Lease Agreement Furnished (P 118-119)	1	0	1	Owned invoice furnished (Pg 305)
Concrete Mixer (15 Cum/hr)	1	1		1	Owned invoice furnished (Pg 75)	1		1	Owned invoice furnished (Pg 98)	1		1	Owned invoice furnished (Pg 120)	1	0	1	Owned invoice furnished (Pg 306)

30.03.2024

I / 3/6

S. No	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document		Reference	M/s. A. Ramasamy and Co. (Bid ID:689310) (1 of 7)		M/s Notch India Projects (Bid ID:690474) (2 of 7)		M/s Vignesh & Co. (Bid ID:691161) (3 of 7)		M/s EKK Infrastructure Limited (Bid ID:691580) (4 of 7)	
(1)	(2)	(3)		(4)	(5)		(6)		(7)		(8)	
9	i) Project Manager	Minimum Qualification Graduation in Civil Engineering + 5 years as Project Manager on NHAI, Bridge Construction/ Maintenance Works	1	Appendix to ITB (Pg 24) Section-II, Clause 4.4 B (b)(i) (Pg 17)	Sh R Lakshmanan BE Civil Engineering Year of completion : 2015 Experience 7 Yrs	Degree Certificate Furnished (Pg 82)	M Rajavel (Pg 100) ME Civil Exp: 8 yrs	Degree Certificate Furnished (Pg 101)	M. Pandiyarajan, BE Civil Engineering Year of Completion - , 2009 Particular Experience - 15 years	Degree Certificate Furnished (P 124)	Sh. Pius Antony, B.Tech in civil Engineering, Year 1982, Particular Experience: 16 Years	Degree certificate furnished at (Pg 310)
	ii) Site Engineer cum Surveyor Engineer	Minimum Qualification Diploma in Civil Engineering + 5 years Experience (or) Graduation in Civil Engineering with 3 years Experience on Highway Construction/ Maintenance Works	2		Sh. M.Karunakar Diploma Civil Engineering Year of completion : 2010 Experience 11 years Sh. S.Ravikumar Diploma Civil Engineering Year of completion : 2011 Experience 8 years	Degree Certificate Furnished (Pg 80) Degree Certificate Furnished (Pg 84)	A. Abbasimoul (P 106) BE Civil Engg Experience 9 years S Kathiravan (Pg 108) BE Civil Engg Experience 8 years	Degree Certificate Furnished (Pg 106) Degree Certificate Furnished (Pg 110)	K. Saravanakumar BE Civil Engineering, Year of Completion - , 2013 Particular Experience - 7 years K. Ponnyalanappan BE Civil Engineering, Year of Completion - , 2012 Particular Experience - 4 years	Degree Certificate Furnished (P 130) Degree Certificate Furnished (P 132)	Sh. Agnel P.V. B.Tech in civil Engineering, Year 2012, Particular Experience: 13 Years, Sh. Murali P.P., Diploma in civil Engineering, Year 1987, Particular Experience: 28 Years	Degree certificate furnished at (Pg 311 & 313)
	iii) Material cum Quality Control Engineer	Minimum Qualification Diploma in Civil Engineering + 6 years Experience (or) Graduation in Civil Engineering with 3 years Experience on Highway Construction/Maintenance Works	1		Sh. M.Satyaraj Diploma Civil Engineering Year of completion : 2009 Experience 11 years	Degree Certificate Furnished (Pg 85)	V Gnanam (Pg 113) Diploma Civil Engg Experience 16 years	Degree Certificate Furnished (Pg 85)	P. PoulPandiyan Diploma Civil Engineering, Year of Completion - , 2008 Particular Experience - 5 years	Diploma Certificate Furnished (P 137)	Sh. Krishna Kumar N, Diploma in civil Engineering, Year 1990, Particular Experience: 25 Years	Degree certificate furnished at (Pg 315)
10	Information on litigation history in which the Bidder is involved	Furnished / Not Furnished		Section-II, Clause 4.7 (j) (Pg 10) Section-III, Clause 1.7 (Pg 35)	Furnished (Pg 01)		Furnished (Pg 121)		Furnished (Pg 140)		Furnished (Pg 316)	
11	Affidavit on Stamp paper that information furnished in bid document is correct in all respects	Furnished / Not Furnished		Section-II, Clause 4.4 B (a) (i) (Pg 11) Section-III (Pg 36)	Furnished (Pg 96)		Furnished (Pg 122)		Furnished (Pg 152)		Furnished (Pg 317)	
12	Undertaking (Minimum cash upto 25%)	Furnished / Not Furnished		Section-III, Clause 2(B) (Pg 35 & 37)	Furnished (Pg 97)		Furnished (Pg 123)		Furnished (Pg 138)		Furnished (Pg 319)	
13	Undertaking (For Bid Validity of 120 days)	Furnished / Not Furnished		Section-III, Clause 2(A) (Pg 35 & 38)	Furnished (Pg 98)		Furnished (Pg 124)		Furnished (Pg 139)		Furnished (Pg 320)	
14	Undertaking Refer Cl 4.4 (B) (b) (i)	Furnished / Not Furnished		Section-II, Cl 4.4 (B) (b) (i) (Pg 12) Section-III (Pg 38)	Furnished (Pg 99)		Furnished (Pg 125)		Furnished (Pg 137)		Furnished (Pg 318)	
15	Letter of Application as per format in Section-IV	Furnished / Not Furnished		Section-III, Clause 2(M) (Pg 35 & 45)	Furnished (Pg 87)		Furnished (Pg 134)		Furnished (Pg 12)		Furnished (Pg 321)	
16	Integrity Pact	Furnished / Not Furnished		Section-II, Clause 12(I) (Pg 15 & 108)	Furnished (Pg 102)		Furnished (Pg 126)		Furnished (Pg 145)		Furnished (Pg 324)	
Recommendations of Committee		Responsive / Non-responsive			The bidder has not satisfied the similar work experience as prescribed in clause 4.4 A (b) of section II ITB and also not provided the requisite equipment as per Clause 4.4 B (b) (i) as stated in Appendix to ITB Tender Evaluation Committee recommends to consider the bid as " Non-Responsive"		Tender Evaluation Committee recommends to consider the bid as "Responsive" Responsive		Tender Evaluation Committee recommends to consider the bid as "Responsive" Responsive		Tender Evaluation Committee recommends to consider the bid as "Responsive" Responsive	

30.03.2024

(Pratap Chandra Jena)
Member

(Sunilkumar Wadeda)
Member

(M Sinath)
Member

(B Arun Prasad)
Member

(A Harikumar)
Member

4/6

ANNEXURE-A

Name of Work: Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis (Tender Ref. No. NHAI/17011/01/83/2024/RO Madurai)

Value put to tender - Rs.54,71,26,630/-

S. No	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	Reference	M/s TTK Construction (Bid ID:691724) (5 of 7)	M/s AVP Infracon Limited (Bid ID:691778) (6 of 7)	M/s Sindu Murugs Constructions Pvt. Ltd. (Bid ID:691809) (7 of 7)
(1)	(2)	(3)	(4)	(9)	(10)	(11)
1	Cost of tender document	Rs.50,000/-	NIT (Pg 4)	CIUBH24088046512 NEFT fund transfer dt.28.03.2024 for Rs.50000/- (Pg. 1)	IC72026032410503 NEFT fund transfer dt.29.03.2024 for Rs.50000/- (Pg.2)	FDRLH24088411995 NEFT fund transfer dt.28.03.2024 for Rs.50000/- (Pg.1)
2	Bid Security along with Bid Security Declaration	Bid Security for an amount of Rs.54,71,000/- along with Bid Security declaration shall be furnished.	NIT (Pg 4)	E-BG No.0002724PBG020431 from M/s City Union Bank Ltd., Chennai for Rs.54,71,000/- valid upto 30.10.2024 (Pg. 3)	BG No.2312BG145837 from M/s Federal Bank, Chennai for Rs.54,71,000/- valid upto 28.03.2025 (Pg 4) Bid Security Declaration Furnished (Pg 24)	DD No.874488 dated 28.03.2024 for Rs.54,71,000/- issued by Federal Bank, Tirunelvli (Pg 2)
3	Average Annual Turn over during Last 3 years	Rs.1641.29 Lakhs	NIT (Pg 4) & Section-II, Clause 4.4 A (a) (Pg 10) Section-III, Clause 1.3 (Pg 30)	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. in Lakhs) 2020-21 / 6870.00 / 1.33 / 9137.10 2021-22 / 3649.00 / 1.21 / 4415.29 2022-23 / 199.00 / 1.10 / 218.90 Total / 13771.29 Average Turnover (Pg 9) / 4590.00	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. in Lakhs) 2020-21 / 5080.80 / 1.33 / 6757.46 2021-22 / 7094.90 / 1.21 / 8584.83 2022-23 / 12967.24 / 1.10 / 14252.96 Total / 28595.26 Average Turnover (Pg 50) / 9865.00	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. in Lakhs) 2020-21 / 18462.86 / 1.33 / 24555.60 2021-22 / 19601.85 / 1.21 / 23718.24 2022-23 / 20599.52 / 1.10 / 22659.58 Total / 70933.42 Average Turnover (Pg. 5 & 44) / 23644.00
4	Similar nature of work completed during the last 7 years (The similar work constitutes importance in Construction/Periodic Renewal/ Overlay of 2/4/6 lane Expressways/ National Highways/State Highways)	One Similar completed work costing not less than amount equals to Rs.4377.03 Lakhs or Two Similar completed works costing not less than amount equal to each of Rs.2735.64 Lakhs or Three Similar completed works costing not less than amount equal to each of Rs.2188.51 Lakhs	Section II, Clause 4.2 (c) & 4.4 A (b) (Pg 10 & 11)	One Similar completed work costing not less than amount equals to Rs.4377.03 Lakhs 1. Balance work of 2L paved shoulder (Widgd - Theni - Kumily - 14489 Lakhs (Pg. 15)	Work-1 - Widening existing 4 lane to 6 lane and improvements from 31/0 (Chethpadu) to Km 34/0 (Irungattukottai) amounts to Rs.1929.59 Lakhs (Pg 71) Work-2 - Widening to Four lane in Km 309/800 - 313/850, Km 315/000 - Km 318/300 and Km 331/0 - 332/2 L&T bypass stretch of NH 67 amounts to Rs. 3677.98 Lakhs (Pg 74)	One Similar Completed Work not less than amount equal to Rs.4377.03 Lakhs 1. Upgrading Nagunori to Sherathavaratham Over (SH 88) - Rs.11685.54 Lakhs (Pg 67)
5	Registration	Organisation Registered with Central, State Government, P&T/CPWD, Railways / State PWD and other Govt. organisations	Section-II, Clause 4.2 (a) (Pg 9) Section III, Clause 1 (Pg 30)	Registration no. 12/2007-2008 First Class Civil Contractor code 05- MU A-0017-S dated 18.05.2023 valid upto 31.03.2026. (Furnished Pg No. 162)	Registration No 04/2010 1st class Civil Contractor, Contractor code: 01-TY-A-0182-S (Pg 31)	Registration No 01/2019-20 1st class Civil Contractor, Contractor code: 01-TY-A-0139-S (Pg 15)
(a)	Year of Constitution			2006	2009 (Pg.41)	2018 (Pg 16)
(b)	Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)			Partnership Firm	Partnership (Pg 49)	Private Limited. (Pg 37)
(c)	Place of Registration			Madurai	Chennai	Tirunelveli. (Pg.15)
(d)	Principal Place of Business			Madurai	Trichy	Tirunelveli. (Pg 37)
6	Power of Attorney to sign the bid document	Furnished / Not Furnished		Furnished Pg. No 10	Furnished (Pg 8)	Furnished (Pg 6) Sh. Vijaya Raghul
7	Bid Capacity = (A x N x 2.5 – B) (Cl 4.6) in Lakhs N = 1 year	Rs.5471.29 Lakhs	Section-II, Clause 4.6 (Pg 12) Section-III, Clause 1.4 (b) (Pg 32-33)	17157 x 1.33 x2.5 - 34386 = 22659.03 Lakhs (Ref. Pg. No. 9 & 24)	12957.24 x 1.1 x 1 x 2.5 - 7667 = 27976 Lakhs (Ref. Pg. No. 15)	Bid Capacity = 24555.60 X 1 X 2.5 - 11882.00 = 49507.00 Lakhs (P.95)
8		Requirement as per Bid Document (Age: Max 5 Years) / Nos.	Appendix to ITB (Pg 24) Section-II, Clause 4.4 B (b)(i) (Pg 12)	Owned / Leased / Total Nos. / Remarks	Owned / Leased / Total Nos. / Remarks	Owned / Leased / Total Nos. / Remarks
		Batch Type Hot mix plant (120 Ton per Hr) / 1		1 / 0 / 1 / Owned invoice furnished (Pg. 88)	0 / 1 / 1 / Lease Agreement Furnished (Pg 86)	1 / 0 / 1 / Owned Invoice furnished (Pg 138-138)
		Sensor Paver finisher (10 meter width) / 1		1 / 0 / 1 / Owned invoice furnished (Pg. 91)	1 / 0 / 1 / Owned Invoice furnished (Pg 124)	1 / 0 / 1 / Owned Invoice furnished (Pg 139)
		Excavator (1.25 Cum) / 1		1 / 0 / 1 / Owned invoice furnished (Pg. 93)	1 / 0 / 1 / Owned invoice furnished (Pg 120)	1 / 0 / 1 / Owned Invoice furnished (Pg.140)
		Generator (250 KVA) / 1		1 / 0 / 1 / Owned invoice furnished (Pg. 94)	1 / 0 / 1 / Owned invoice furnished (Pg 114)	1 / 0 / 1 / Owned Invoice furnished (Pg 141)
		Emulsion Pressure Distributor (1750 sqm/hr) / 1		1 / 0 / 1 / Owned invoice furnished (Pg. 95)	2 / 0 / 2 / Owned invoice furnished (Pg 109)	1 / 0 / 1 / Owned Invoice furnished (Pg 142)
		Road Marking Machine (60 sqm/hr) / 1		0 / 1 / 1 / Lease Agreement Furnished (Pg. 98)	1 / 0 / 1 / Owned invoice furnished (Pg 115)	1 / 0 / 1 / Owned Invoice furnished (Pg 143-144)
		Vibratory Roller / 1		1 / 0 / 1 / Owned invoice furnished (Pg. 101)	2 / 0 / 2 / Owned Invoice furnished Pg (108, 101)	1 / 0 / 1 / Owned Invoice furnished (Pg 145)
		Pneumatic Tyred Roller / 1		1 / 0 / 1 / Owned invoice furnished (Pg 102)	0 / 1 / 1 / Lease Agreement Furnished (Pg 110)	1 / 0 / 1 / Owned Invoice furnished (Pg 147)
		Reflectometer for measuring the reflectivity of thermoplastic paint/signboards / 1		1 / 0 / 1 / Owned invoice furnished (Pg 103)	0 / 1 / 1 / Lease Agreement Furnished (Pg 132)	1 / 0 / 1 / Owned Invoice furnished (Pg 149)
		Front End Loader (1 cum bucket capacity) / 1		1 / 0 / 1 / Owned invoice furnished (Pg 104) (RC)	1 / 0 / 1 / Owned Invoice furnished (Pg 96)	1 / 0 / 1 / Owned Invoice furnished (Pg 150)
		Tipper (10 Ton Capacity) / 5		5 / 0 / 5 / Owned invoice furnished (Pg 105 to 110) (RC)	6 / 0 / 6 / Owned Invoice furnished (Pg 90 - 95)	5 / 0 / 5 / Owned RC furnished (Pg 151-160)
		Smooth wheeled Roller (8-10 Tonnes) / 1		1 / 0 / 1 / Owned invoice furnished (Pg 111)	1 / 0 / 1 / Owned Invoice furnished (Pg 100)	1 / 0 / 1 / Owned Invoice furnished (Pg 161)
		Smooth wheeled Tandem Roller (6-8 tonnes) / 1		1 / 0 / 1 / Owned invoice furnished (Pg 112)	2 / 0 / 2 / Owned invoice furnished (Pg 105, 102)	1 / 0 / 1 / Owned Invoice furnished (Pg 163)
		Air Compressor (250 cfm capacity) / 1		0 / 1 / 1 / Lease Agreement Furnished (Pg 113)	2 / 0 / 2 / Owned invoice furnished (Pg 113)	1 / 0 / 1 / Owned Invoice furnished (Pg 167)
		Mechanical Broomer with VTB @ 1250 Sqm/hr / 1		1 / 0 / 1 / Owned invoice furnished (Pg. 115)	0 / 1 / 1 / Lease Agreement Furnished (Pg 83)	1 / 0 / 1 / Owned Invoice furnished (Pg.168)
		Dozer 80 HP / 1		0 / 1 / 1 / Lease Agreement Furnished (Pg. 118)	1 / 0 / 1 / Owned invoice furnished (Pg 128)	1 / 0 / 1 / Owned Invoice furnished (Pg 170)
		Water Tanker (8000 Litres Capacity) / 2		3 / 0 / 3 / Owned invoice furnished (Pg 121) (RC)	0 / 2 / 2 / Lease Agreement Furnished (Pg 126)	2 / 0 / 2 / Owned RC furnished (Pg 173)
		Tractor with Trolley / 2		2 / 0 / 2 / Owned invoice furnished (Pg 120) (RC)	2 / 1 / 3 / Owned invoice furnished (Pg 130, 127)	2 / 0 / 2 / Owned Invoice furnished (Pg 175)
		Kerb Casting Machine / 1		1 / 0 / 1 / Owned invoice furnished (Pg. 124)	0 / 1 / 1 / Lease Agreement Furnished (Pg 121)	1 / 0 / 1 / Owned Invoice furnished (Pg 176)
		Concrete Mixer (15 Cum/hr) / 1		1 / 0 / 1 / Owned invoice furnished (Pg. 127)	1 / 0 / 1 / Owned invoice furnished (Pg 119)	1 / 0 / 1 / Owned RC furnished (Pg 179)

Pgeng 30.03.2024

9/5/1

S. No	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document		Reference	M/s TTK Construction (Bid ID:691724) (5 of 7)		M/s AVP Infracon Limited (Bid ID:691778) (6 of 7)		M/s Sindu Murugs Constructions Pvt. Ltd. (Bid ID:691809) (7 of 7)	
(1)	(2)	(3)		(4)	(9)		(10)		(11)	
9	i) Project Manager	Minimum Qualification Graduation in Civil Engineering + 5 years as Project Manager on NH/SH, Bridge Construction/ Maintenance Works	1	Appendix to ITB (Pg 24) Section-II, Clause 4.4. B (b)(ii) (Pg 12)	Mr. R. Satish , BE (Civil)- 2007 , 14years experience	Degree certificate & Age proof Attached. (pg 129 to 132)	S.Sathish Kumar (Pg 140) BE Civil Engineering Exp : 8 yrs	Degree Certificate Furnished (P. 142)	Sh. Sakthivel B.E. (Civil) - 2011 8 Years Experience.	Degree certificate & Age proof Attached. (Pg . 186 & Pg.188)
	ii) Site Engineer cum Surveyor Engineer	Minimum Qualification Diploma in Civil Engineering + 5 years Experience (or) Graduation in Civil Engineering with 3 years Experience on Highway Construction/ Maintenance Works	2		Mr. V. Santheosh , BE(Civil) -2015 , 7 years exp.	Degree certificate & Age proof Attached. (pg 135 to 137)	D.Saravanan (Pg 144) BE Civil Engineering Exp : 9yrs R.P.Gowthaman (Pg 146) BE Civil Engineering Exp : 8 yrs	Degree Certificate Furnished (P. 146) Degree Certificate Furnished (P. 150)	Sh. V.Gopi Anand Diploma Civil Engineering (2010) Experience 12 years Sh. T.Thirumalaikumar Diploma Civil Engineering (2006) Experience 14 years	Degree certificate & Age proof Attached. (Pg . 194 & Pg.193) Degree certificate & Age proof Attached. (Pg . 196 & Pg.199)
	iii) Material cum Quality Control Engineer	Minimum Qualification Diploma in Civil Engineering + 5 years Experience (or) Graduation in Civil Engineering with 3 years Experience on Highway Construction/Maintenance Works	1		Mr. J. Vetrivelan , BE (Civil), 2016	Degree certificate & Age proof Attached (pg 141 to 142)	E.Kirubananithan (Pg 152) BE Civil Engineering Exp : 7 yrs	Degree Certificate Furnished (P. 154)	Sh. S.Raj Kumar Diploma Civil Engineering (2007) 08 Years Experience.	Degree certificate & Age proof Attached. (Pg . 203 & Pg 202)
10	Information on litigation history in which the Bidder is involved	Furnished / Not Furnished		Section-II, Clause 4.2 (j) (Pg 10) Section-III, Clause 1.7 (Pg 35)	Furnished (Pg 150)		Furnished (Pg 19)		Furnished (Pg . 210)	
11	Affidavit on Stamp paper that information furnished in bid document in correct in all respects.	Furnished / Not Furnished		Section-II, Clause 4.4 B (a) (i) (Pg 11) Section-III (Pg 36)	Furnished (Pg 151)		Furnished (Pg 20)		Furnished (Pg . 218)	
12	Undertaking (Minimum cash upto 25%)	Furnished / Not Furnished		Section-III, Clause 2(ii) (Pg 35 & 37)	Furnished (Pg 154)		Furnished (Pg 21)		Furnished (Pg . 214)	
13	Undertaking (For Bid Validity of 120 days)	Furnished / Not Furnished		Section-III, Clause 2(iii) (Pg 35 & 38)	Furnished (Pg 153)		Furnished (Pg 22)		Furnished (Pg . 215)	
14	Undertaking Refer Cl 4.4 (D) (b) (i)	Furnished / Not Furnished		Section-II, Cl. 4.4 (B) (b) (i) (Pg 12) Section-III (Pg 36)	Furnished (Pg 155)		Furnished (Pg 23)		Furnished (Pg . 216)	
15	Letter of Application as per format in Section-IV	Furnished / Not Furnished		Section-III, Clause 2(iv) (Pg 35 & 45)	Furnished (Pg 8)		Furnished (Pg 10)		Furnished (Pg . 3)	
16	Integrity Pact	Furnished / Not Furnished		Section-II, Clause 12(f) (Pg 15 & 106)	Furnished (Pg156)		Furnished (Pg 25)		Furnished (Pg .204-209)	
Recommendations of Committee		Responsive / Non-responsive			Tender Evaluation Committee recommends to consider the bid as "Responsive"		Tender Evaluation Committee recommends to consider the bid as "Responsive"		Tender Evaluation Committee recommends to consider the bid as "Responsive"	
					Responsive		Responsive		Responsive	

20 03 2024

(Pratap Chandra Jena)
Member

(Sunitakumara Wadeda)
Member

(M Binesh)
Member

(B Arun Prasad)
Member

(A Harikumar)
Member

9/9

Annexure - II

NATIONAL HIGHWAYS AUTHORITY OF INDIA, MADURAI REGION					
Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis					
Proforma for quoting the rates					
Name of the Contractor			**M/s. Notch India projects, Madurai**		
S. No.	**Name of component**	**Estimated cost (Rs.)** [Excluding GST & Labour Cess]	**percentage [above or below] to the estimated cost** {Select Dropdown **"Above or Below"**}	**Percentage (%) in Figures**	**Quoted Amount in Rs.** [Excluding GST & Labour Cess]
1	Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis	**54,71,28,630**	Below	29.30	**38,68,19,941**
Total Cost					**38,68,19,941**

**Note:

1 Only three cells highlighted are editable

2 In the blue highlighted cell, select any one option available in drop down i.e. Above/Below

3 In the yellow highlighted cell, one should quote their rates in terms of % (percentage).

4 In green highlighted cell, one should mention their agency name.

5 The price bid should be in .xls format only for uploading.

6 Rate filled at any other place in the document shall not be considered.

7 No condition shall be accepted.

30.03.2024

II/1/6

NATIONAL HIGHWAYS AUTHORITY OF INDIA, MADURAI REGION					
Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis					
Proforma for quoting the rates					
Name of the Contractor			**M/s.Vignessh and co..,**		
S. No.	**Name of component**	**Estimated cost (Rs.)** [Excluding GST & Labour Cess]	**percentage [above or below] to the estimated cost** {Select Dropdown **"Above or Below"**}	**Percentage (%) in Figures**	**Quoted Amount in Rs.** [Excluding GST & Labour Cess]
1	Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis	**54,71,28,630**	Below	35.26	**35,42,11,075**
Total Cost					**35,42,11,075**

****Note:**

1 Only three cells highlighted are editable

2 In the blue highlighted cell, select any one option available in drop down i.e. Above/Below

3 In the yellow highlighted cell, one should quote their rates in terms of % (percentage).

4 In green highlighted cell, one should mention their agency name.

5 The price bid should be in .xls format only for uploading.

6 Rate filled at any other place in the document shall not be considered.

7 No condition shall be accepted.

30.02.2024

II/(2/6)

NATIONAL HIGHWAYS AUTHORITY OF INDIA, MADURAI REGION					
Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis					
Proforma for quoting the rates					
Name of the Contractor			**EKK Infrastructure Limited, Perumbavoor, Ernakulam, Kerala m-683542**		
S. No.	**Name of component**	**Estimated cost (Rs.)** [Excluding GST & Labour Cess]	**percentage [above or below] to the estimated cost** {Select Dropdown **"Above or Below"**}	**Percentage (%) in Figures**	**Quoted Amount in Rs.** [Excluding GST & Labour Cess]
1	Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis	**54,71,28,630**	Below	36.45	**34,77,00,244**
Total Cost					**34,77,00,244**

****Note:**

1 Only three cells highlighted are editable

2 In the blue highlighted cell, select any one option available in drop down i.e. Above/Below

3 In the yellow highlighted cell, one should quote their rates in terms of % (percentage).

4 In green highlighted cell, one should mention their agency name.

5 The price bid should be in .xls format only for uploading.

6 Rate filled at any other place in the document shall not be considered.

7 No condition shall be accepted.

30.03.2024

II / 3/6

NATIONAL HIGHWAYS AUTHORITY OF INDIA, MADURAI REGION					
Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis					
Proforma for quoting the rates					
Name of the Contractor			**TTK Construction, No. 5/1, Mayilagam, Thirumukkulam South Street, Tallakulam, Madurai - 625 002**		
S. No.	**Name of component**	**Estimated cost (Rs.)** [Excluding GST & Labour Cess]	**percentage [above or below] to the estimated cost** {Select Dropdown **"Above or Below"**}	**Percentage (%) in Figures**	**Quoted Amount in Rs.** [Excluding GST & Labour Cess]
1	Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis	**54,71,28,630**	Below	25.11	**40,97,44,631**
Total Cost					**40,97,44,631**

**Note:

1 Only three cells highlighted are editable

2 In the blue highlighted cell, select any one option available in drop down i.e. Above/Below

3 In the yellow highlighted cell, one should quote their rates in terms of % (percentage).

4 In green highlighted cell, one should mention their agency name.

5 The price bid should be in .xls format only for uploading.

6 Rate filled at any other place in the document shall not be considered.

7 No condition shall be accepted.

30.03.2024

II/4/6

NATIONAL HIGHWAYS AUTHORITY OF INDIA, MADURAI REGION					
Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis					
Proforma for quoting the rates					
Name of the Contractor			**AVP INFRACON LTD, CHENNAI-90**		
S. No.	**Name of component**	**Estimated cost (Rs.)** [Excluding GST & Labour Cess]	**percentage [above or below] to the estimated cost** {Select Dropdown **"Above or Below"**}	**Percentage (%) in Figures**	**Quoted Amount in Rs.** [Excluding GST & Labour Cess]
1	Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis	**54,71,28,630**	Below	37.98	**33,93,29,176**
Total Cost					**33,93,29,176**

****Note:**

1 Only three cells highlighted are editable

2 In the blue highlighted cell, select any one option available in drop down i.e. Above/Below

3 In the yellow highlighted cell, one should quote their rates in terms of % (percentage).

4 In green highlighted cell, one should mention their agency name.

5 The price bid should be in .xls format only for uploading.

6 Rate filled at any other place in the document shall not be considered.

7 No condition shall be accepted.

30.03.2024

II / 5/6

NATIONAL HIGHWAYS AUTHORITY OF INDIA, MADURAI REGION					
Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis					
Proforma for quoting the rates					
Name of the Contractor			**M/s. Sindu Muruga Constructions Pvt Ltd.,**		
S. No.	**Name of component**	**Estimated cost (Rs.)** [Excluding GST & Labour Cess]	**percentage [above or below] to the estimated cost** {Select Dropdown **"Above or Below"**}	**Percentage (%) in Figures**	**Quoted Amount in Rs.** [Excluding GST & Labour Cess]
1	Strengthening/Overlay of Thirumayam - Manamadurai Section from Km 77+200 to 102+450, Km 105+050 to 106+100 & Km 106+200 to 154+929 of NH-226 (New NH-36) in the State of Tamil Nadu on Item Rate Basis	**54,71,28,630**	Below	33.20	**36,54,81,925**
Total Cost					**36,54,81,925**

**Note:

1 Only three cells highlighted are editable

2 In the blue highlighted cell, select any one option available in drop down i.e. Above/Below

3 In the yellow highlighted cell, one should quote their rates in terms of % (percentage).

4 In green highlighted cell, one should mention their agency name.

5 The price bid should be in .xls format only for uploading.

6 Quoted at any other place in the document shall not be considered.

7 Any condition shall be accepted.

30.03.2024

Signature Not Verified
Digitally signed by BINEGH. M
Date: 2024.03.30 23:58:47 IST
Location: eProcurement System for Central PSUs

II / 6/6