

National Highways Authority of India
PIU-Haflong
MINUTES OF MEETING

Sub: Providing, running and maintenance of commercial vehicle for PIU-Haflong.: Technical Evaluation - regd.


Tender ID: 2024_NHAI_193767_1

Venue: NHAI, PIU-Haflong

Dated: 27.05.2024

1. The tender for the aforesaid subject was invited on e-tender portal for the above subject work on 03.03.2023.
2. The last date of submission of online bid was 25.05.2024 and the bids would be opened on 27.05.2024 at 12:00 hrs, at NHAI PIU-Haflong, Near DHSA Ground , Dhobi Lane, Dima Hasao, Haflong-788819, Assam.
3. A committee was constituted vide NHAI/PIU/HFG/ESTT/01/5478 dated 27.05.2024(Annexure - A) consisting of following members for opening & evaluation of the bids on above subject:
 1. Sh. Anant Lal Project Director, NHAI, PIU-Haflong -Chairperson
 2. Sh.Tushar Pramatha Biswas Dy. Manager (Tech.), NHAI, PIU-Haflong -Member
 3. Sh. Rana Mukherjee Assistant Manager (F&A), NHAI RO-Guwahati -Member
4. At the scheduled date and time i.e. up to 18:00 Hrs on 25.05.2024, two bids were received online. The bids were opened at NHAI PIU-Haflong, Near DHSA Ground , Dhobi Lane, Dima Hasao, Haflong-788819, Assam by the evaluation committee. The bid opening was attended by the representative who chose to attend. Bids were received from the following:
 - (i) M/s Prasanjit Nath Enterprises
 - (ii) Joydeep Das Purkayastha
5. The tender fee has been submitted online and same was verified through canara bank statement.
6. The Committee evaluated the Technical bids as per the criteria stipulated in the RFP.
7. The result of the technical evaluation is as follows:
 - (i) M/s Prasanjit Nath Enterprises met the required criteria and hence this bid is "Responsive/Qualified".
 - (ii) Joydeep Das Purkayastha did not met the required criteria and hence this bid is "Non-Responsive/Disqualified".
8. Due to single bid qualifying technical evaluation, the committee recommends re-tendering.


(Tushar Pramatha Biswas)
Dy. Manager (T)


(Rana Mukherjee)
Assistant Manager (F&A)


(Anant Lal)
Project Director PIU-Haflong

Signature
Not
Verified

Digi
tally
sign
ed
by