

Minutes of Meeting

Date: 05.08.2024

Name of Work: One Time Improvement of Nagpur - Katol Section of NH-353J from km 7+300 to km 13+000 in the State of Maharashtra - Reg.

As per the approval issued vide note dated 05.06.2024 by the Regional Officer, Nagpur, bids for the subjected work have been invited on **06.06.2024** [from 0930 hours] with bid due date as **04.07.2024** up to 1100 Hrs. As per the tender schedule, the Technical bids have been opened on **05.07.2024 at 1130 Hours**.

1.1 Competent Authority vide Lr.No.05.06.2024 dated accorded approval for constitution of committee with the following Members for evaluation of the subject work:

- | | | |
|-------|---|--------------------|
| (i) | Sh. Ashutosh S. Pimple, GM(T), RO-Nagpur | - Chairman |
| (ii) | Sh. Nirmal M. Zade, GM (T), RO, Nagpur | - Member Secretary |
| (iii) | Sh. C. M. Sinha, PD, PIU, Nagpur | - Member |
| (iv) | Sh. Harshad B. Chauhan, Dy. Manager (F&A), RO, Nagpur | - Member |

1.2 The schedule was Extended vide corrigendum-1 as follows:

Sl. No.	Event Description	1st Extension
1	Last date of Request for BID Document	11.07.2024 Up to 1100 Hours IST
2	Date of Submission of Tender / Bid (Online) - BID Due Date	11.07.2024 Up to 1100 Hours IST
3	Opening of Technical BIDs	12.07.2024 at 1200 Hours

1.3 Accordingly, the bids were opened on e-portal on 12.07.2024 on the scheduled date and time in the presence of committee members. The following (04) bids were received on e-tender portal within the scheduled date and time:

Sl. No.	Name of the Bidder	Remarks
(i)	M/s. Dhingra Brothers (India)	Responsive
(ii)	M/s. OM Construction	Responsive
(iii)	M/s. Rudranee Infrastructure Ltd	Non-responsive
(iv)	M/s. Sunrise Construction	Responsive

1.4 No authorised representative of bidders was present to witness the opening of technical proposals.

2. The bid evaluation Committee met on during 12.07.2024 to 05.08.2024 and the "detailed technical evaluation" of the received bids as per Clause 26 of Section-II: ITB of RFP document has been completed.

3.1 During the technical evaluation of the bid submitted by "M/s. Rudranee Infrastructure Ltd.", the following shortcomings have been noted:

Contd....2

- a) The bidder has not provided year-wise breakup of the work done which is essential as per Clause 1.4(a) of Section-III / page 32. Therefore, required Bid Capacity cannot be ascertained.
- b) The bidder has not provided the number, Qualifications and experience of the "Technical Personnel" in the form of CV of the Technical Staff available with his firm, which is essential as per Clause 4.4(B)(b)(ii) / Page 25 of the RFP Document.

The Committee deliberated over the above shortcomings and it is unanimously recommended by the Committee to consider the bid submitted by "M/s. Rudranee Infrastructure Ltd." as **Technically non-responsive**.

3 Detailed Technical evaluation by the committee is placed below at **Annexure-I**.

Accordingly, the Committee recommends the approval of the Competent Authority:

- A. to the 'Technical evaluation' unanimously finalizes by the Committee as follows:


Sl. No.	Name of the Bidder	Remarks
(i)	M/s. Dhingra Brothers (India)	Responsive
(ii)	M/s. OM Construction	Responsive
(iii)	M/s. Rudranee Infrastructure Ltd	Non-responsive
(iv)	M/s. Sunrise Construction	Responsive


- B. To upload result of Technical Evaluation in the e-tender portal as per Cl.23.5 of the RFP.

Submitted for consideration and approval.


(Harshad B. Chauhan)
Dy. Manager (F&A),
Member


(Nirmal M. Zade)
GM.(T),
Member Secretary


(C. M. Sinha)
PD, PIU-Nagpur
Member


(Ashutosh S. Pimple)
GM.(Tech.),
Chairman

Minutes of Technical e-Bids opening

Date: 12.07.2024

Name of Work : One Time Improvement of Nagpur - Katol Section of NH-353J from km 7+300 to km 13+000 in the State of Maharashtra - Reg.

* * *

The e-Tender for the work of "One Time Improvement of Nagpur - Katol Section of NH-353J from km 7+300 to km 13+000 in the State of Maharashtra" have been invited. The following schedule was adopted:

Event Description	Date & Time
Detailed tender document can be viewed/downloaded from NHA e-Tendering Portal i.e. https://etenders.gov.in/ on free of cost	- From 06.06.2024 [from 0930 hours] to 04.07.2024 upto 1100 Hours]
Last date for online submission of the Bid ("Bid Due Date").	- Upto 1100 Hours on 04.07.2024.
Opening of Technical Bids	- 05.07.2024 at 1130 Hours.
Opening of Financial / Price Bid	- To be intimated separately after technical evaluation.

2.0 The schedule was Extended vide corrigendum-1 as follows:

Sl. No.	Event Description	1st Extension
1	Last date of Request for BID Document	11.07.2024 Upto 1100 Hours IST
2	Date of Submission of Tender / Bid)Online(- BID Due Date	11.07.2024 Upto 1100 Hours IST
3	Opening of Technical BIDs	12.07.2024 at 1200 Hours

3.0 For the purpose of tender opening & evaluation, a Committee comprising the following members has been constituted.


- | | | |
|-------|--|--------------------|
| (i) | Sh. Ashutosh S. Pimple, GM(T), RO-Nagpur | - Chairman |
| (ii) | Sh. Nirmal M. Zade, GM (T), RO, Nagpur | - Member Secretary |
| (iii) | Sh. C.M.Sinha, PD, PIU, Nagpur | - Member |
| (iv) | Sh. Harshad B. Chauhan, Dy. Manager(F&A), RO, Nagpur | - Member |

4.0 The Committee met on 12.07.2024 at scheduled time to open the Technical e-Bids. No Bidder's representative attended the opening (**Annex-I**). Following Bidders have submitted their Bids online.

- (i) M/s. Dhingra Brothers (India), Punjab.
- (ii) M/s. OM Construction, Gondia.
- (iii) M/s. Rudranee Infrastructure Ltd, Chhatrapati Sambhaji Nagar.
- (iv) M/s. Sunrise Construction, Nagpur.


Contd...2


- 4.0 The Power of Attorney, Cost of Bid Document, and EMD/Bid Security (**Annex-II**) have been verified and found in ok. The Committee considered all the Bids for further evaluation.


(Nirmal M. Zade)
12/7/24

G.M.(T), RO-Nagpur
Member Secretary of the Committee


(Harshad B. Chauhan)
12/7/2024
Dy.Manager (F&A), RO-Nagpur
Member of the Committee


(C.M. Sinha)
12-7-24
PD, PIU-Nagpur
Member of the Committee


(Ashutosh S. Pimple)
12/07/24
G.M.(Tech.), RO-Nagpur
Chairman of the Committee

ANNEX-I

Sl. No.	Name of the Bidder	Attendance
(i)	M/s. Dhingra Brothers (India)	Not Attended
(ii)	M/s. OM Construction	Not Attended
(iii)	M/s. Rudranee Infrastructure Ltd	Not Attended
(iv)	M/s. Sunrise Construction	Not Attended

[Signature]
12/7/24

[Signature]
12-7-24

[Signature]
12/7/24

[Signature]
12/7/24

ANNEX-II**Details of Cost of Bid Document, EMD / Bid Security, POA etc.**

Name of the Work: One Time Improvement of Nagpur - Katol Section of NH- 353J from km 7+300 to km 13+000 in the State of Maharashtra

Estimated Cost : Rs. 20,68,25,925/-

Date of Opening: 12.07.2024


Sl. No.	Particulars	M/s. DHINGRA BROTHERS (INDIA) (1/4)	M/s. OM CONSTRUCTION (2/4)	M/s. Rudraanee Infrastructure Ltd (3/4)	M/s. Sunrise Construction (4/4)
1	Details of Cost of Bid document Rs. 50,000/- as per NIT through online payment	Yes	Yes	Yes	Yes
(i)	Date & Time of Receipt of Amount [as per Canara Bank Statement - A/c No. 0265201012218]	11.07.2024	10.07.2024	10.07.2024	02.07.2024
(ii)	Amount (Rs.)	Rs. 50,000/-	Rs. 50,000/-	Rs. 50,000/-	Rs. 50,000/-
2	Details of Cost of EMD/Bid Security - Rs.41.37 Lakh as per NIT through BG/DD	Yes, submitted	Yes, submitted	Yes, submitted	Yes, submitted
(i)	B.G. No. & Date / DD No. & Date	BG No.046GT02241840004, dated 24.07.2024	BG No.1314 NDLG00151525, dated 15.07.2024	DD. No 002825, dated 16.07.2024	BG No.8704IPEBG240010, dated 16.07.2024
(ii)	Amount (Rs.)	Rs. 41,37,000/-	Rs. 41,37,000/-	Rs. 41,37,000/-	Rs. 41,37,000/-
(iii)	Name of the Bank & Address	HDFC Bank Ltd, Plot No 911 GT Road Near Nerinder Cinema	ICICI Bank Ltd, Hyderabad	HDFC Bank Aurangabad	Bank of India, Mahal
(iv)	Validity, if BG.	-	-	-	-
(v)	Whether confirmed or not, if BG	Confirmed	Confirmed	Confirmed	Confirmed

Signature
12/07/24


Signature


Signature
12/07/24

3	Address of the Company	Dhadda Industrial area PO Hazara, Old Hoshiarpur Road, Jalandhar-144025	In Front of Canara Bank GT Road Tirora Gondia (M.S) 441911	A-9, Industrial Co-Operative Society, MIDC Area, Railway Station, Aurangabad - 431 005 (M.S) India.	GS 1-2, Ground floor, Amar Palace Dhantoli Nagpur- 440012
4	Contact Numbers	9888496660	9371614463 , 8928292972	2402322859/2343122	9156067609 , 8446027767
5	Email ID	dhingrabrothersindia@gmail.c om	omconstruction110@gm ail.com	infrastructure@rudranee.com	sunrise.con2014@gmail.com
6	Name of Power of Authority & DSC Holder	Mr. Jatinder Dhingra	Mr. Omprakash Katre	Mr. Vivek Deshpande	Mr. Anant Reddy
7	GST No.	27AGRDPD1639H1ZA	27BJCPK0476J2Z3	27AADCCR4568A1ZH	27ACMFS4186R1Z0
8	PAN No.	AGRDPD1639H	BJCPK0476J	AADCR4568A	ACMFS4186R


 Harshad B. Chauhan,
 Dy. Manager F & A
 Member


 Sh. C.M. Sinha,
 PD, PIU-Nagpur
 Member


 Sh. Nirmal M. Zade,
 GM(T),
 Member Secretary


 Sh. Ashutosh S. Pimple,
 GM(T),
 Chairman

Statement of Technical evaluation

ANNEXURE-1

Name of the Work: One Time Improvement of Nagpur - Katol Section of NH- 353J from km 7+300 to km 13+000 in the State of Mah

Estimated Cost : Rs. 20,68,25,925/-

Sl. No.	Particulars	M/s. DHINGRA BROTHERS (INDIA) (1/4)	M/s. OM CONSTRUCTION (2/4)	M/s. Rudranee Infrastructure Ltd (3/4)	M/s. Sunrise Construction (4/4)
1	Documents necessary to be submitted in physical form				
(i)	Written Power of Attorney of the Signatory (Whose digital Signature Certificate is used during e-tender submission) of the Bidder to commit the Bid. (ITB Cl 4.2 [a]) & 12.2 of section -III of Bid.	submitted	submitted	submitted	submitted
2	Criteria for qualification of the bidders: Scanned copies of following original documents as per ITB Cl. 4.2 and				
(i)	Submission of documents defining the constitution of legal status, place of registration, and principal place of business [As per Clause 4.2(a) of ITB]	submitted	submitted	submitted	submitted
(ii)	Total monetary value of Civil Construction works performed for each of the last three years as per ITB Cl. 4.2 (b), 4.4 A (a) & 1.3 of Section-III of the Bid.				
	2021-2022 (Rs in Lacs.)				
	2022-2023 (Rs in Lacs.)	5030.39	712.00	22308.00	556.48
	2023-2024 (Rs in Lacs.)	5936.89	1548.00	28107.00	1546.01
		7545.77	3020.00	Not Submitted, ITR not filed for FY 2023-24. Undertaking enclosed.	2610.38
	Total : (Rs in Lacs.)	18513.05	5280.00	50415.00	4712.87
	Average for the last three years	6171.02	1760.00	16805.00	1570.96
	Required Average Turnover during last 3 years - Rs. 621 Lacs	Yes, fulfilled	Yes, fulfilled	Yes, fulfilled	Yes, fulfilled

[Signature]

[Signature]

[Signature]

[Signature]
05/08/24

Sl. No.	Particulars	M/s. DHINGRA BROTHERS (INDIA)	M/s. OM CONSTRUCTION	M/s. Rudraanee Infrastructure Ltd	M/s. Sunrise Construction
		(1/4)	(2/4)	(3/4)	(4/4)
(iii)	Experience in works of a similar nature and size for each of the last seven years as per ITB Cl. 4.2 (c), 4.4 A (b) & 1.4 (a) of Qualification Information of section -III	submitted	submitted	No. Not submitted	submitted
				Note: Work done certificate is not enclosed. However, the bidder has appended a copy of IPCs and PCOD Certificate.	
(iv)	Reports on the financial standing of the Bidder, and a certificate from Chartered Accountant as a proof of turnover for the last three years, as per ITB Cl. 4.2 (e).	submitted	submitted		submitted
(v)	Information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the parties concerned, the disputed amount, and the present status - Cl.4.2 of Section-I and Cl. 1.7 of section -III of	submitted	submitted		submitted
3	As per Cl.4.4 B(a)&(b) and 12.2 and Cl. 2 of section -III of Bid following affidavit, certificates & undertaking as per desire format [failure to submit Certificates documents, shall make bid non-responsive]				
(i)	An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information furnished with the bid documents is correct in all respects, (as per format of Cl. 2 of section -III)	submitted	submitted	submitted	submitted
(ii)	Undertaking Minimum investment (as per format of Cl. 2 of section -III)	submitted	submitted	submitted	submitted
(iii)	Bid validity undertaking (as per format of Cl. 2 of section -III)	submitted	submitted	submitted	submitted
(iv)	Undertaking for deployment of required equipment and required manpower	submitted	submitted	submitted	submitted
(v)	Undertaking by the POA	submitted	submitted	submitted	submitted
4	Achieved an average annual financial turnover during last three years ending 31st March of the previous financial year duly certified by Chartered Accountant [Cl.4.4(A)(a) of Section-II]	submitted	submitted	submitted	submitted

Cupika

Jyoti

5/19/24

5/18/24

Sl. No.	Particulars	M/s. DHINGRA BROTHERS (INDIA)	M/s. OM CONSTRUCTION	M/s. Rudranee Infrastructure Ltd	M/s. Sunrise Construction
		(1/4)	(2/4)	(3/4)	(4/4)
5	CVs of Key Personnel / Staff as per NOTE below Appendix to Bid of RFP Clause 4.4 (B) (b) (ii)	submitted	submitted	Not submitted	submitted
6	Satisfactorily completed (not less than 90% of contract value), as a prime contractor (or as a nominated / approved subcontractor, provided further that all other qualification criteria are satisfied) similar works during last seven years ending last day of month previous to the one in which bids are invited, either of the following				
(i)	Single similar work costing not less than Rs. 1655 Lacs i.e. amount equal to 80% each of estimated cost.	1877.70	2543.2	Since year wise breakup of the work has not been provided, the Bid Capacity can not been ascertained.	-
(ii)	Two similar completed works costing not less than Rs. 1035 Lacs each i.e. amount equal to 50% each of estimated cost.	-	-	-	1556.00
(iii)	Three similar completed works costing not less than Rs. 828 Lacs each i.e. amount equal to 40% each of estimated cost.	-	-	-	1537.38
7	Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is more than the total bid value. The available bid capacity will be calculated as under as per Cl. 4.6 & 1.4 (b) section -III of bid. Required Bid Capacity is Rs.2068 Lacs	Rs. 11595.15 Lacs	Rs. 4868.75 Lacs	Rs. 11291.80 Lakh	Rs. 3602.42 Lakh
8	Remarks	Responsive	Responsive	Non-responsive	Responsive

Harshad B. Chauhan,
Dy. Manager F & A Member

Sh. C.M. Sinha,
PD, PIU-Nagpur
Member

Sh. Nirmal M. Zade,
GM(T),
Member Secretary

Sh. Ashutosh S.
Pimpale, GM(T),
Chairman

Sl. No.		Name of Work	2023-24			2022-23			2021-22			2020-21			2019-20			2018-19			2017-18	
			Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total		
1	Ms. DHINGRA BROTHERS (INDIA) Six lining of Panipat-Jalandhar Section of NH-1 from km. 96.000 to km. 387.100 in the State of Haryana and Punjab to be executed on BOT (Toll) on DBFOT Pattern under NHDP Phase V- Providing and Fixing Road Furniture and Safety Items between km. 96.000 to km. 212.000 in Haryana Section.			1.10			1.21		5.56	1.33	7.39	9.64	1.46	14.07		1.61			1.77		1.95	
2	Six lining of Panipat-Jalandhar section of NH-1 from km. 96.000 to km. 387.100 in the state of Haryana and Punjab to be executed on BOT (Toll) on DBFOT Pattern work of FOBS			1.10			1.21		4.54	1.33	6.04	1.70	1.46	2.48		1.61			1.77		1.95	
3	Improvement of Road Safety Measures for various junctions on Nagpur-Amravati Section of NH-53 from km. 9.200 to km. 166.550 under IRF-IC Road Safety Action Plan in the State of Maharashtra		17.07	1.10	18.78		1.21			1.33			1.46			1.61			1.77		1.95	
Ms. OM CONSTRUCTION																						
1	Strengthening and improvement of Road Safety for km. 59/200 to 67/200 of Shirocha-Almukur Section of NH-353C on EPC mode under NH(Q) TSP in the state of Telangana		10.80	1.10	11.88	11.20	1.21	13.55		1.33			1.46			1.61		0.09	1.77	0.16	1.95	
2	Construction of Slab Registrar office Building at Mouda Dist. Nagpur			1.10			1.21		0.03	1.33	0.18	1.46		0.60	1.61			0.80	1.77	1.42	1.95	
3	Execution of Civil and Associated works from Crusher Tiroda TSP (SO No. 5703002690)			1.10			1.21			1.33	1.04	1.46	1.52		1.61				1.77		1.95	
4	Providing services for RCC road between State Highway & Gate-3 for 5x660 MW Tiroda Thermal Power Plant at Village Tiroda (SO No. 5703002069)			1.10			1.21			1.33	0.31	1.46	0.45		1.61				1.77		1.95	
5	Providing services for construction of RCC Drain at Common Bund between RWE-3 & Lagoon-1 (SO No. 5700290962)			1.10			1.21			1.33	0.17	1.46	0.25		1.61				1.77		1.95	
6	Construction of Pavement Cement Concrete road at Birsh-Bopesar-Satona-Vadegaon at Taluka Toroda, Dist. Gondia			1.10			1.21			1.33		2.31	1.46	3.37		1.61			1.77		1.95	
Ms. Rudraanee Infrastructure Ltd.																						
(Note: Since year wise breakup of the work has not been provided, the Bid Capacity can not be ascertained. No Certificate as per Clause 1.4 (a) of Section-III is enclosed)																						
1	Rehabilitation & Upgradation of Ardhapur-Tamsa starting from its junction with NH-752G near Kopangson Basmti, Ardhapur, Himyatnagar, Design Chainage Km. 0/000 to 64/700 in the State of Maharashtra on EPC Mode		1.10			1.21	0.00		1.33	0.00		1.46	0.00		1.61	0.00	278.82	1.77	493.51		1.95	
2	Rehabilitation & Upgradation of existing highway to 2 lane/4 lane with paved shoulder configuration from Himyatnagar to Fulsavangi Package-II (Km. 64/700 to Km. 103/713) Section of NH-752I on EPC Mode in the state of Maharashtra		1.10			1.21	0.00		1.33	0.00		1.46	0.00		1.61	0.00	188.71	1.77	334.02		1.95	
3	Rehabilitation & Upgradation of existing highway to 2 lane/4 lane with paved shoulder configuration from Osman Nagar to Kundral (Km. 0/000 to Km. 52/730) Section of NH-161A (Akoti-Akola-Nanded-Aurad) on EPC Mode in the state of Maharashtra		1.10			1.21	0.00		1.33	0.00		1.46	0.00		1.61	0.00	206.45	1.77	365.42		1.95	

Nitin

SKL
5/19/24

Imy3113

Bipin
05/10/24

7/8/24

Maria

Long 3/13

David

20/24

Sh. Ashutosh S. Pimpale, GM(T),
Chairman

One Time Improvement of Nagpur - Katol Section of NH-353J from km 7+300 to km 13+000 in the State of Maharashtra

Annexure-3

5.2.2. (k) The bidders to be eligible for award of work shall have the bidding capacity more than the total estimated cost of the works as indicated in the Tender document

Bid Capacity : $A \times N \times 2.5 - B$

A = Max. value of civil engineering works executed during last 3 years
B = Value of existing commitments and ongoing works to be completed
N = No. of years for completion of work

Required Bid capacity 109.21 Lakh

Rupees in lakhs

0.25 Year [3 months - work completion]

Sl. No.		Name of the Company	Bid Capacity Assessed							Remarks	
			Max. Turnover during last 3 years	Year	Factor of the year	"A" Value	"N" Value	Multi ply	"B" Value		Bid Capacity Assessed
1		M/s. DHINGRA BROTHERS (INDIA)	7545.77	2023-24	1.10	8300.35	0.75	2.5	3968.00	11595.15	Qualified
2		M/s. OM CONSTRUCTION	3020.00	2023-24	1.10	3322.00	0.75	2.5	1360.00	4868.75	Qualified
3		M/s. Rudraanee Infrastructure Ltd	25856.00	2020-21	1.46	37749.76	0.75	2.5	59489.00	11291.80	Qualified
4		M/s. Sunnise Construction	2610.38	2023-24	1.10	2871.42	0.75	2.5	1781.49	3602.42	Qualified

Note: CFV represents 0.23 year (3 months - work completion)

Note: CFY represents is Current Financial Year.

Year	Year before CFY	Multiplying factor
2023-2024	One	1.10
2022-2023	Two	1.21
2021-2022	Three	1.33
2020-2021	Four	1.46
2019-2020	Five	1.61
2018-2019	Six	1.77
2017-2018	Seven	1.95

Harshad B. Chauhan,
Dy. Manager F & A Member

Sh. C.M. Sinha,
PD, PIU-Nagpur
Member

Sh. Nirmal M. Zade,
GM(TT),
Member Secretary

Sh. Ashutosh S. Pimple,
Chairman

(4.4. B) (b)(i) The key equipment to be deployed on contract work

Annexure-4

Name of the equipment	Requirement		Availability				Remarks
	Qty. in Nos.	Age in years	Qty. in Nos.	Age in years / year of registration	Hired / Owned	If hired, Agreement submitted or not	
M/s. Rudranee Infrastructure Ltd							
Batch Type Hot Mix Plant	1	5	1				
Sensor Paver (9 meter width)	1	5	1		Leased / Rented	Submitted	
Generator (250 KVA)	1	5	1		Leased / Rented		
Front End loader (1 cum Bucket Capacity)	1	5	1		Leased / Rented		
Tipplers (10 Tonnes Capacity)	1	5	1		Leased / Rented		
Smooth Wheeled Roller (8 – 10 Tonnes)	10	5	10		Leased / Rented		
Vibratory Roller (8 Tonnes)	1	5	1		Leased / Rented		
Smooth Wheeled Tandem Roller (8 – 10 Tonnes)	1	5	1		Leased / Rented		
Air Compressor (250 cfm capacity)	1	5	1		Leased / Rented		
Emulsion Pressure Distributor (1750 sqm/ hr)	1	5	1		Leased / Rented		
Road Marking Machine (60 sqm / hr)	1	5	1		Leased / Rented		
Pneumatic Tyred Roller	1	5	1		Leased / Rented		
Reflectometer for measuring the reflectivity of thermoplastic paint / signboards	1	5	1		Leased / Rented		

MPK
5/8/24

C. K. K. K.

Amal K

Amal K.
05/08/24

(4.4. B) (b)(i) The key equipment to be deployed on contract work

Name of the equipment	Requirement		Availability				Remarks
	Qty. in Nos.	Age in years	Qty. in Nos.	Age in years / year of registration	Hired / Owned	If hired, Agreement submitted or not	
M/s. Sunrise Construction							
Batch Type Hot Mix Plant	1	Not mentioned.	1	2011-12	Owned	NA	
Sensor Paver (9 meter width)	1		1	2018-19	Owned		
Generator (250 KVA)	1		1	2011-12	Owned		
Front End loader (1 cum Bucket Capacity)	1	RC of vehicle is	1	2015-16	Owned		
Tippers (10 Tonnes Capacity)	10		10	2019-20 & 2020-21	Owned		
Smooth Wheeled Roller (8 – 10 Tonnes)	1	not submitted.	1	2019-20	Owned		
Vibratory Roller (8 Tonnes)	1		1	Not mentioned. RC of vehicles is not submitted.	Owned		
Smooth Wheeled Tandem Roller (8 – 10 Tonnes)	1		1		Owned		
Air Compressor (250 cfm capacity)	1		1				
Emulsion Pressure Distributor (1750 sqm/ hr)	1		1		Owned		
Road Marking Machine (60 sqm / hr)	1		1		Owned		
Pneumatic Tyred Roller	1		1		Owned		
Reflectometer for measuring the reflectivity of thermoplastic paint / signboards	1		1		Owned		

Signature
05/08/24

Signature

Signature
SMH

(4.4. B) (b)(i) The key equipment to be deployed on contract work


Annexure-4

Name of the equipment	Requirement		Availability				Remarks
	Qty. in Nos.	Age in years	Qty. in Nos.	Age in years / year of registration	Hired / Owned	If hired, Agreement submitted or not	
M/s. Om Construction							
Batch Type Hot Mix Plant	1	Not mentio	1		Leased	Submitted	
Sensor Paver (9 meter width)	1	ned.	1		Leased		
Generator (250 KVA)	1	RC of vehicl	1		Leased		
Front End loader (1 cum Bucket Capacity)	1	es is not submit	1		Owned		
Tipplers (10 Tonnes Capacity)	10		10		Leased		
Smooth Wheeled Roller (8 – 10 Tonnes)	1		1		Leased		
Vibratory Roller (8 Tonnes)	1		1		Leased		
Smooth Wheeled Tandem Roller (8 – 10 Tonnes)	1		1		Leased		
Air Compressor (250 cfm capacity)	1		1		Leased		
Emulsion Pressure Distributor (1750 sqm/ hr)	1		1		Owned		
Road Marking Machine (60 sqm / hr)	1		1		Leased		
Pneumatic Tyred Roller	1		1		Leased		
Reflectometer for measuring the reflectivity of thermoplastic paint / signboards	1		1		Leased		


 18/12/24


 18/12/24


 18/12/24


 05/08/24

(4.4. B) (b)(i) The key equipment to be deployed on contract work

Annexure-4

Name of the equipment	Requirement		Availability				Remarks
	Qty. in Nos.	Age in years	Qty. in Nos.	Age in years / year of registration	Hired / Owned	If hired, Agreement submitted or not	
M/s. Dhingra Brothers							
Batch Type Hot Mix Plant	1	Not	1		Leased	Submitted	
Sensor Paver (9 meter width)	1	mentio	1		Leased		
Generator (250 KVA)	1	ned.	1		Owned		
Front End loader (1 cum Bucket Capacity)	1	RC of	1		Owned		
Tipppers (10 Tonnes Capacity)	10	vehicl	10		5-Leased/5-Owned		
Smooth Wheeled Roller (8 – 10 Tonnes)	1	es is	1		Owned		
Vibratory Roller (8 Tonnes)	1	not	1		Leased		
Smooth Wheeled Tandem Roller (8 – 10 Tonnes)	1	submit	1		Owned		
Air Compressor (250 cfm capacity)	1		1		Owned		
Emulsion Pressure Distributor (1750 sqm/ hr)	1		1		Owned		
Road Marking Machine (60 sqm / hr)	1		1		Owned		
Pneumatic Tyred Roller	1		1		Owned		
Reflectometer for measuring the reflectivity of thermoplastic paint / signboards	1		1		Owned		

Harshad B. Chauhan,
Dy. Manager F & A Member

Sh. C.M. Sinha,
PD, PIU-Nagpur
Member

Sh. Nirmal M. Zade, GM(T),
Member Secretary

Sh. Ashutosh S. Pimple,
GM(T),
Chairman

Annexure-5

4.4 B (b) (ii) The Number of Technical Personnel, Qualifications and Experience will be as follows:

Sl. No.	Personnel	As per Bid document			As per submission			Remarks
		Minimum Qualification and Experience	Particular Experience (minimum requirement)	No. of Persons	Name	Qualifications	Total Professional / Same Field Experience in years	
M/s. Rudranee Infrastructure Ltd								
1	Project Manager	Graduate in Civil Engineering + 5 Years Exp.	5 years as Project Manager on NH/ SH, Bridge construction / Maintenance works	1	Not submitted			Copy of CVs of all key personnel duly signed is not submitted with the Bid.
2	Site Engineer cum Surveyor Engineer	Diploma in Civil Engineering + 5 years Exp. Or Graduation in Civil Engineering + 3 yrs. Exp.	5 years highway construction / maintenance works.	1				
3	Material – cum – Quality Control Engineer	Diploma in Civil Engineering + 5 years experience or Graduation in Civil Engg. + 3 yrs. Experience	5 years highway construction / maintenance works.	1				
4.	Personnel	Particular Qualification and Experience	Particular Experience (minimum requirement)	No. of Persons	Name	Qualifications	Total Professional / Same Field Experience in years	Remarks

Salh
Exp. 5 yrs

Chetan

Amal

Amal
05/08/24

Sl. No.	Personnel	As per Bid document				As per submission			Remarks
		Minimum Qualification and Experience	Particular Experience (minimum requirement)	No. of Persons	Name	Qualifications	Total Professional / Same Field Experience in years		
M/s. Sunrise Construction									
1	Project Manager	Graduate in Civil Engineering + 5 Years Exp.	5 years as Project Manager on NH/ SH, Bridge construction / Maintenance works	1	Ashok Rawat	B.E.(Civil)	30	Copy of CVs of all the key personnel duly signed is submitted with the Bid.	
2	Site Engineer cum Surveyor Engineer	Diploma in Civil Engineering + 5 years Exp. Or Graduation in Civil Engineering + 3 yrs. Exp.	5 years highway construction / maintenance works.	1	D. Anant Reddy	B.E.(Civil)	8		
					Krunal Bondre	B.E.(Civil)	8		
3	Material – cum – Quality Control Engineer	Diploma in Civil Engineering + 5 years experience or Graduation in Civil Engg. + 3 yrs. Experience	5 years highway construction / maintenance works.	1	Arun Toshniwal	B.E.(Civil)	15		
M/s. Om Construction									
1	Project Manager	Graduate in Civil Engineering + 5 Years Exp.	5 years as Project Manager on NH/ SH, Bridge construction / Maintenance works	1	Hitesh Gautam	B.E.(Civil)	10	Copy of CVs not of all key personnel duly signed not submitted with the Bid.	
2	Site Engineer cum Surveyor Engineer	Diploma in Civil Engineering + 5 years Exp. Or Graduation in Civil Engineering + 3 yrs. Exp.	5 years highway construction / maintenance works.	1	Kiran Rakhade	B.E.(Civil)	5		
3	Material – cum – Quality Control Engineer	Diploma in Civil Engineering + 5 years experience or Graduation in Civil Engg. + 3 yrs. Experience	5 years highway construction / maintenance works.	1	Pramod Harinkhed	Diploma in Civil Engineering	5		

S/N 24

Circled

S/N 24

S/N 24

Sl. No.	Personnel	As per Bid document			As per submission			Remarks
		Minimum Qualification and Experience	Particular Experience (minimum requirement)	No. of Persons	Name	Qualifications	Total Professional / Same Field Experience in years	
M/s. Dhingra Brothers								
1	Project Manager	Graduate in Civil Engineering + 5 Years Exp.	5 years as Project Manager on NH/ SH, Bridge construction / Maintenance works	1	Vishal Bhagat	B.E. (Civil)	9	Copy of CVs not of all key personnel duly signed not submitted with the Bid.
2	Site Engineer cum Surveyor Engineer	Diploma in Civil Engineering + 5 years Exp. Or Graduation in Civil Engineering + 3 yrs. Exp.	5 years highway construction / maintenance works.	1	Khuswant Singh	Diploma in Civil Engineering	8	
3	Material – cum – Quality Control Engineer	Diploma in Civil Engineering + 5 years experience or Graduation in Civil Engg. + 3 yrs. Experience	5 years highway construction / maintenance works.	1	Lakhbir Ram	Diploma in Civil Engineering	8	

Harshad B. Chauhan,
Dy. Manager F & A
Member

Sh. C.M. Sinha,
PD, PIU-Nagpur
Member

Sh. Nirmal M. Zade, GM(T),
Member Secretary

Sh. Ashutosh S. Pimple, GM(T),
Chairman