



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



Result of Technical Proposals

Tender ID: 2024_NHAI_198044_1

Dated: 17.01.2025

To,

All the Participated Bidders
(As per table below)

Sub: Independent Engineer services for supervision of Four laning of Agra-Aligarh Section from Km. 0.000 (junction of NH-34 Aligarh) to Km. 28.000 (near Asroi village in Hathras) in the state of Uttar Pradesh on HAM mode under NH(O) Scheme (Package-I) and Four laning of Agra-Aligarh Section from Km. 28.000 (near Asroi village in Hathras) to Km. 65.119 Junction with Yamuna Expressway (Km 151.50) Khandauli village, Agra District in the state of Uttar Pradesh on HAM mode under NH(O) Scheme (Package-II). - **Evaluation of Technical Proposals - Reg.**

Sir,

This has reference to RFP invited for above subject consultancy work. The result of Technical Evaluation of the bids received along with reasons for their non-responsiveness are tabulated below:

Bid No.	Name of Bidder (M/s)	Rank of the Firm	Technical score		Status (Responsive/ Non-Responsive)
			Earlier Score	Revised Score	
1/11	M/s SA Infrastructure Consultants Private Limited in Association with M/s Upham International Corporation	2	92.47	93.59	Responsive
2/11	M/s Theme Engineering Services Private Limited in Joint Venture with Dhruv Consultancy Services Limited	NA	The bidder M/s Theme Engineering Services Pvt. Ltd. has been debarred for a period of 6 months vide NHAI letter no. 19001/1/RO-W-UP/H-M/ConsultancyTender/E-124012/24530 dated 26.09.2024 and TL cum Sr Highway Engineer Mr. Sanjay Dharmadhikari has been disallowing from participating in NHAI projects for 3 months vide NHAI letter No.-NHAI/HQ/MP/Barela-Manegaon/Pkg-1/EPC/AE/2022(E-file: 165985) dated 24.04.2024. Therefore, the bidder has been considered as non-Responsive as per clause 3.4 (x)(e) of Section-2		Non-Responsive

			of RFP.		
3/11	M/s LEA Associates South Asia Pvt. Ltd.	3	92.30	93.36	Responsive
4/11	M/s Consulting Engineers Group Ltd. in Association with M/s Sugam Technocrats Private Limited and M/s E5 Planning & Engineering LLP	NA	The associate member M/s Sugam Technocrats Private Limited has been debarred for a period of 1 year vide NHAI letter dated 29.08.2024, therefore, the bidder has been considered as Non-Responsive.		Non-Responsive
5/11	M/s URS Scott Wilson India Private Limited in Joint Venture with M/s Satra Services and Solution Private Limited	NA	93.95	The JV Partner M/s Satra Services and Solution Private Limited has been debarred for a period of 6 months vide Ministry letter dated 13.01.2025, therefore, the bidder has been considered as Non-Responsive.	Non-Responsive
6/11	M/s L N Malviya Infra Project Pvt. Ltd.	4	92.71	92.71	Responsive
7/11	M/s Aarvee Associates Architects Engineers & Consultants Private Limited	NA	The bidder does not meet the eligibility criteria w.r.t the technical capacity as per Clause 15 (C) Section-1 of RFP i.e. "Requirements with respect to Technical Capacity Provisions for maximum works to be permitted with one consultant" of RFP. Hence, bidder may be considered as non-Responsive."		Non-Responsive
8/11	M/s Chaitanya Projects Consultancy Pvt. Ltd. in Joint Venture with M/s	NA	The JV partner M/s Voyants Solutions Private Limited has been debarred for a period of		Non-Responsive

AL

	Voyants Solutions Private Limited in Association with M/s L & W Infrastructures Private Limited		1 year vide NHAI letter dated 24.10.2024, therefore, the bidder has been considered as Non-Responsive.		
9/11	M/s Lion Engineering Consultants Private Limited	1	93.59	95.59	Responsive
10/11	M/s MSV International Ins in Joint Venture with M/s TPF Engineering Pvt. Ltd in Association with M/s MAV Associates LLP	NA	91.07	The JV Partner, M/s TPF Engineering Pvt. Ltd., is an allied firm of the debarred entity M/s. TPF Gentisa Eurustudios S.L. vide NHAI letter dated 05.06.2023. Hence, the bidder M/s MSV International Ins in Joint Venture with M/s TPF Engineering Pvt. Ltd in Association with M/s MAV Associates LLP has been considered as Non-Responsive	Non-Responsive
11/11	M.s G Eng Advisory Services Private Limited in Joint Venture with M/s TUMAS Turkish Engineering Consulting & Contracting Inc. Co. in Association with M/s AVOK Engineering Consulting & Contracting Private Limited	NA	The Bidder (Lead Partner) does not qualify for the minimum Eligibility Criteria as per clause 15(B) of 1(a) and Clause 15 (C) Section-1 of RFP of the RFP. Also, the lead partner does not fulfill the minimum annual turnover required by lead member as per Clause 15(B) Section-1 of RFP. The Lead partner M/s G Eng Advisory Services Private Limited has been debarred for a period of 1 year vide NHAI letter dated 24.10.2024, therefore, the bidder has been considered as Non-Responsive.		Non-Responsive

2. As per the relevant clauses of RFP, Financial Bid of the above-mentioned technically responsive bidders shall be opened on 17.01.2025 at 16:30 Hrs. All technically responsive bidders are required to submit updated technical bid capacity by proper communication.


17/1/25 -
Sunil Kumar
General Manager (T)-UP (W)