



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)
National Highways Authority of India
(Ministry of Road Transport and Highways, Govt. of India)
परियोजना कार्यान्वयन इकाई (पकाई) - मुंगेर
Project Implementation Unit (PIU)- Munger



एच/ओ श्री रतन कुमार, प्रथम तल, वार्ड नं०-32, शिव लक्ष्मी कॉलोनी, निकट कचहरी चौक, भागलपुर - 812001 (बिहार)
H/o Sh. Ratan Kumar, 1st Floor, Ward No.-32, Shiv Laxmi Colony, Near Kachahari Chowk, Bhagalpur - 812001 (Bihar)
☎ 0641-2420083/84 ☎ Mob. No.: 8130006228 ✉ piumunger@nhai.org 🌐 www.nhai.gov.in

No.12015/NHAI/PIU-Munger/NH-333B/ 841

Date: 01/08/2024

OFFICE ORDER

Sub.: **Additional works on temporary toll plaza at Khagaria end (Design Ch. 1.400) of section NH 333B in the State of Bihar.**

Ref.:

- MOM dated 26.07.2024
- NIT no.- 01/PIU-Munger/NHAI/2024-25

With reference to subject matter and NIT no.- 01/PIU-Munger/NHAI/2024-25, Three bidders had submitted the tender online through e-tendering portal for the subject work, out of which two bidders were found technically responsive.

In this regard, the committee constituted for the evaluation of bid has observed vide MOM dated 26.07.2024 that, both the bidders have quoted above from the estimated amount. Keeping in view the same, the estimates were also reviewed w.r.t the Current RCD SOR 2024-25 and the Committee has concluded that the quoted rates are exceptionally high. Accordingly, the Committee unanimously recommended to re-bid for the subject work.

Therefore, the instant tender has been cancelled and fresh bid may be invited.

Yours faithfully

(Pramod Kr. Mahto)
Project Director

Copy To:-

- RO-Bihar, Regional Office NHAI, Patna :- for kind information please.
- All members of constituted committee :- for kind information & necessary action please.