



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone: 011-25074100 / 25074200



Result of Technical Bids

Tender ID: 2024_NHAI_198637_1

Dated: 03.12.2024

To,

**All the Participated Bidders
(As per table below)**

Sub: Operation and Maintenance including Engineering improvement/Initial Rectification of "Two laning with paved shoulders of Aligarh- Moradabad section of NH- 93 (New NH-509) from km. 79.000 to km. 232.020 in the state of Uttar Pradesh on Performance-based Maintenance Contract (PBMC).- **Result of Technical Bids- Reg.**

Sir,

This has reference to RFP invited for above subject project. The result of Technical Evaluation of the bids are tabulated below:

S.No.	Name of the Bidder	Remarks
1	M/s AB Infrazone Pvt. Ltd.	Non-responsive As per Clause 4.1 j (1) and Clause 4.1 j (2) of RFP.
2	M/s Dineshchandra R Agrawal Infracon Pvt Ltd in Joint Venture with M/s PSH Infratech	Responsive
3	M/s Faujdar Construction Company in Joint Venture with M/s Latala Construction Co.	Non-responsive As per Clause 16.3 of Section C, Clause 4.9(ii), Clause 4.1j(1), Clause 4.1j(2), Clause 4.1 (g) and clause 4.2 of RFP.
4	M/s Heera Ram Godara	Non-responsive As per Clause 4.1j(1) and Clause 4.1j(2) of RFP.
5	M/s Inckah Infrastructure Technologies Pvt. Ltd.	Non-responsive As per Clause 4.1j(1), Clause 4.9(ii) and clause 16.3 of Section C of RFP.
6	M/s Jayshree International in Joint Venture with M/s Pratap Builders	Non-responsive As per Clause 4.1j(1) of RFP.
7	M/s Jeet Construction	Non-responsive As per Clause 4.1j(1), Clause 4.1j(2) and clause 16.3 of Section C of RFP.
8	M/s Kaluwala Construction Private Limited	Responsive
9	M/s KCC Infra Private Limited	Non-responsive As per Clause 4.1j(1) and clause 16.3 of Section C of RFP.
10	M/s Murari Lal Agarwal	Non-responsive As per Clause 4.1j(1) and Clause 4.1j(2) of RFP.
11	M/s National Highway Construction Co. in Joint Venture with M/s R.N. Agrawal	Non-responsive As per Clause 4.3 (i), 4.4 (i) and Clause 3.5 of RFP.
12	M/s NSC Projects Private Limited	Non-responsive As per Clause 4.1j(2) and clause 16.3 of Section C of RFP.
13	M/s PC Gupta & Co.	Non-responsive

[Signature]

		As per Clause 4.1j(1), 4.1j(2) and Clause 4.3(ii) of RFP.
14	M/s Satish Aggarwal & Co. Amritsar in Joint Venture with M/s Satish Aggarwal & Co. Mukerian	Non-responsive As per Clause 4.2 (i), 4.3 (i), 4.4 (i) read with Clause 3.2 (c), 4.1j(1), 4.1j(2) and 4.1 (g) of RFP.
15	M/s SBG Infracon Pvt. Ltd.	Non-responsive As per Clause 4.1j(1) and 4.1j(2) of RFP.
16	M/s Shri Krishna and Company	Non-responsive As per Clause 4.1j(1) and 4.1j(2) of RFP.
17	M/s SRSC Infra Pvt. Ltd	Responsive
18	M/s Suraj Construction Company	Non-responsive As per Clause 4.1j(1) of RFP.

2. As per Clause 23.5 of RFP, result of the technical evaluation is being made available on the website giving opportunity to the bidders to respond within 7 days (i.e., till 09.12.2024) in case they have any objection. After which, Authority shall not entertain any correspondence with any Bidder in relation to acceptance or rejection of any BID.

Yours faithfully,


(Sunil Kumar)
General Manager (Tech)-UP(W)