



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



Result of Technical Bids

Tender ID: 2024_NHAI_198637_1

Dated: 23.12.2024

To,

**All the Participated Bidders
(As per table below)**

Sub: Operation and Maintenance including Engineering improvement/Initial Rectification of "Two laning with paved shoulders of Aligarh- Moradabad section of NH- 93 (New NH-509) form km. 79.000 to km. 232.020 in the state of Uttar Pradesh on Performance-based Maintenance Contract (PBMC).- **Technical Bids Evaluation- Reg.**

Sir,

This has reference to RFP invited for above subject project. The result of Technical Evaluation of the bids are tabulated below:

S.No.	Name of the Bidder	Remarks
1	M/s AB Infrazone Pvt. Ltd.	Non-responsive As per Clause 4.1 j (1) and Clause 4.1 j (2) of RFP.
2	M/s Dineshchandra R Agrawal Infracon Pvt Ltd in Joint Venture with M/s PSH Infratech	Responsive
3	M/s Faujdar Construction Company in Joint Venture with M/s Latala Construction Co.	Non-responsive As per Clause 16.3 of Section C, Clause 4.9(ii), Clause 4.1j(1), Clause 4.1j(2), Clause 4.1 (g) and clause 4.2 of RFP.
4	M/s Heera Ram Godara	Non-responsive As per Clause 4.1j(1) and Clause 4.1j(2) of RFP.
5	M/s Inckah Infrastructure Technologies Pvt. Ltd.	Non-responsive As per Clause 4.1j(1), Clause 4.9(ii) and clause 16.3 of Section C of RFP.
6	M/s Jayshree International in Joint Venture with M/s Pratap Builders	Responsive
7	M/s Jeet Construction	Non-responsive As per Clause 4.1j(1), Clause 4.1j(2) and clause 16.3 of Section C of RFP.
8	M/s Kaluwala Construction Private Limited	Responsive
9	M/s KCC Infra Private Limited	Non-responsive As per clause 16.3 of Section C of RFP.
10	M/s Murari Lal Agarwal	Non-responsive As per Clause 4.1j(2) of RFP.
11	M/s National Highway Construction Co. in Joint Venture with M/s R.N. Agrawal	Non-responsive As per Clause 4.3 (i), 4.4 (i) and Clause 3.5 of RFP.
12	M/s NSC Projects Private Limited	Non-responsive As per Clause 4.1j(2) and clause 16.3 of Section C of RFP.
13	M/s PC Gupta & Co.	Non-responsive As per Clause 4.1j(1), 4.1j(2) and Clause 4.3(ii) of RFP.

14	M/s Satish Aggarwal & Co. Amritsar in Joint Venture with M/s Satish Aggarwal & Co. Mukerian	Non-responsive As per Clause 4.2 (i), 4.3 (i), 4.4 (i) read with Clause 3.2 (c), 4.1j(1), 4.1j(2) ,4.1 (g) and 4.9 (ii) of RFP.
15	M/s SBG Infracon Pvt. Ltd.	Non-responsive As per Clause 4.1j(1) and 4.1j(2) of RFP.
16	M/s Shri Krishna and Company	Non-responsive As per Clause 4.1j(1) and 4.1j(2) of RFP.
17	M/s SRSC Infra Pvt. Ltd	Responsive
18	M/s Suraj Construction Company	Responsive

2. Financial Bid of the above-mentioned technically responsive/eligible bidders shall be opened after conveying the result of Technical Evaluation and responsive/eligible bidders shall submit updated Bid Capacity as on day before opening of Financial Bids as per Note 4 of clause 4.2 of RFP.

Yours faithfully,


 (Sunil Kumar)
 General Manager (Tech)-UP (W)