



# भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

( सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार )

## NATIONAL HIGHWAYS AUTHORITY OF INDIA

(Ministry of Road Transport and Highways, Govt. of India)

### क्षेत्रीय कार्यालय/ REGIONAL OFFICE

ई-6/47, स्मृति परिसर, साईबोर्ड के पास, अरेरा कॉलोनी, भोपाल ( म.प्र. )-462016

E-6/47, Smriti Parisar, Near Sai Board, Arera Colony, Bhopal (M.P.)-462016

दूरभाष / Phone : 0755-2426638, फैक्स/Fax : 0755-2426698, ई-मेल/E-mail ID - robhopal@nhai.org



NHAI/RO-BPL/BPL-BIA/NH-46/2024/ 51559

Date: 06.09.2024

To,

All Bidders,

**Sub:** Operation and Maintenance of four lane with paved shoulder Bhopal-Biaora section from Lalghati Square km 315.725 to Mubarakpur Bhopal Bypass km 324.000 Pkg-I of NH46 in the state of MP - (Tender ID: 2024\_NHAI\_198704\_1) - **Final Result of the Technical Evaluation and Opening of Financial Bid - reg.**

Sir,

Please refer to bid submitted for the subject work. The result of the technical evaluation as below -

| Sr. No. | Bidders                               | Responsiveness | Remarks |
|---------|---------------------------------------|----------------|---------|
| 1.      | SS Construction                       | Responsive     | -       |
| 2.      | SN Construction                       | Responsive     | -       |
| 3.      | Akshay Infra Projects                 | Responsive     | -       |
| 4.      | Oshish Infra Services Private Limited | Responsive     | -       |
| 5.      | CRISIL INDIA                          | Responsive     | -       |
| 6.      | Shri Gopalji Infratech Pvt. Ltd.      | Responsive     | -       |
| 7.      | NMJ INFRACON                          | Responsive     | -       |
| 8.      | K.G. Gupta Infrastructure Pvt. Ltd.   | Responsive     | -       |
| 9.      | Shiva Enterprises                     | Responsive     | -       |
| 10.     | Kalash Enterprises                    | Responsive     | -       |

1/2

*[Signature]*

|     |                               |                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |
|-----|-------------------------------|----------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 11. | GODEC Construction Pvt. Ltd.  | Responsive     | -                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |
| 12. | Silver creeks Infra Pvt. Ltd. | Non-Responsive | The bidder has submitted certificate for works amounting to Rs.4.35 Cr. for works of Short Term Improvement and Maintenance of Jodhpur-Pokaran section of NH-125 as sub contractor. However, as per certificate the present status of works is under progress and as per Clause 4.4A(b), the works should be completed satisfactorily (90% of contract value), since as per certificate of client the works are not yet complete , the qualification submitted cannot be considered and hence bidder is found <u>non-responsive</u> as per requirement under clause 4.4A of section-II (ITB) of RFP. |

2. It is to informed that the opening of financial bid is scheduled to be held on 09.09.2024 at 12:00 hrs at Regional Office Bhopal, subject to changes as deemed fit by Competent Authority.

  
(Paras Bansal)  
Manager (T)  
RO-Bhopal

Copy to - Project Implementation Unit Bhopal (MP) for information.

Signature Not Verified

Digitally signed by PARAS BANSAL  
Date: 2024.09.09 11:18:40 IST  
Location: eProcurement System for  
Central PSUs

2/2