



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)



क्षेत्रीय कार्यालय : 4 थी मंजिल, एमटीएनएल टी.ई. बिल्डिंग, प्लॉट नं-22, सेक्टर-11, सीबीडी बेलापुर, नवी मुंबई - 400614.

Regional Office : 4th Floor, MTNL T. E. Building, Plot No. 22, Sector-11, CBD Belapur, Navi Mumbai- 400 614

दूरभाष / Tel.: 022-2756 4100 / 8200, 022-2087 6412 / 6411, E-mail : romumbai@nhai.org, Website : http://www.nhai.gov.in

NHAI/RO/MUM/KLP/Amba Ghat/Safety/LOA/2024-25/ 643

Original

Date:02.09.2024

To
M/s MD Infra India Pvt. Ltd.,
1984, E, F-1, Karekar Sankul,
Rajarampuri LN 10, Kolhapur (MH) - 416008.
E-mail - mdinfraindia1992@gmail.com

(Kind Attn. Mr. Sushant Maruti Dongare Patil, Director)

Sub.: Preventive measures to ensure safety of road users in Amba Ghat section from Km. 67.00 to Km 72.00 on NH-166 of Ratnagiri - Kolhapur section in the state of Maharashtra on EPC mode - Letter of Acceptance (LOA) - Reg.

Ref.:

1. Your RFP Application submitted on 29.07.2024.
2. Opening of financial proposals on 12.08.2024.

Sir,

This is to notify you that your bid dated 29.07.2024 for execution of "Preventive measures to ensure safety of road users in Amba Ghat section from Km. 67.00 to Km 72.00 on NH-166 of Ratnagiri - Kolhapur section in the state of Maharashtra on EPC mode " at your quoted bid price amounting to Rs. 23,82,56,700/- has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs. 71,47,701/- and Additional Performance Security for an amount of Rs. 71,47,701/- as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security and Security against damages (if any) within the additional 60 days' time period, the award shall be deemed to be cancelled and Bid security shall be encashed by the Authority as per Clause 2.21 of the RFP.

Yours faithfully,

Encl.: Duplicate copy of LOA.

(Anshumali Srivastava)
Chief General Manager (Tech.) &
Regional Officer - Mumbai

Copy to:

1. CGM(Tech.), Mah. Div., NHAI HQ - For kind information please.
2. PD PIU Kolhapur - For information.



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

क्षेत्रीय कार्यालय : 4 थी मंजिल, एमटीएनएल टी.ई. बिल्डिंग, प्लॉट नं-22, सेक्टर-11, सीबीडी बेलापुर, नवी मुंबई - 400614.

Regional Office : 4th Floor, MTNL T. E. Building, Plot No. 22, Sector-11, CBD Belapur, Navi Mumbai- 400 614

दूरभाष / Tel.: 022-2756 4100 / 8200, 022-2087 6412 / 6411, E-mail : romumbai@nhai.org, Website : http://www.nhai.gov.in



NHAI/RO/MUM/KLP/Amba Ghat/Safety/LOA/2024-25/ 643

Duplicate

Date:02.09.2024

To

M/s MD Infra India Pvt. Ltd.,
1984, E, F-1, Karekar Sankul,
Rajarampuri LN 10, Kolhapur (MH) - 416008.
E-mail - mdinfraindia1992@gmail.com

(Kind Attn. Mr. Sushant Maruti Dongare Patil, Director)

Sub.: Preventive measures to ensure safety of road users in Amba Ghat section from Km. 67.00 to Km 72.00 on NH-166 of Ratnagiri - Kolhapur section in the state of Maharashtra on EPC mode - **Letter of Acceptance (LOA)** - Reg.

Ref.:

1. Your RFP Application submitted on 29.07.2024.
2. Opening of financial proposals on 12.08.2024.

Sir,

This is to notify you that your bid dated 29.07.2024 for execution of "Preventive measures to ensure safety of road users in Amba Ghat section from Km. 67.00 to Km 72.00 on NH-166 of Ratnagiri - Kolhapur section in the state of Maharashtra on EPC mode " at your quoted bid price amounting to Rs. 23,82,56,700/- has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs. 71,47,701/- and Additional Performance Security for an amount of Rs. 71,47,701/- as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security and Security against damages (if any) within the additional 60 days' time period, the award shall be deemed to be cancelled and Bid security shall be encashed by the Authority as per Clause 2.21 of the RFP.

Yours faithfully,

(Anshumali Srivastava)
Chief General Manager (Tech.) &
Regional Officer - Mumbai

Copy to:

1. CGM(Tech.), Mah. Div., NHAI HQ - For kind information please.
2. PD PIU Kolhapur - For information.