National Highways Authority of India
(Ministry of Road Transport and Highways, Government of India)
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NHAI/PIU/Chhapra/Chhapra-Gopalganj/Maintenance/E-203394 Date: 22.04.2025
To,
All Participating Bidders;

Sub: Strengthening and Major maintenance work of stretch of Two Laning with paved
shoulder of Chhapra - Gopalganj section of NH-85 from Km 0+000 to Km 93+500 (Existing
Chainage) and Km. 0+000 to Km. 94+258 (Design Chainage), (Total Design length: 94.258
Kms.) in the State of Bihar on PBMC Mode - Final result of technical evaluation-
reg. (Tender ID: 2024_NHAI_200108_1)

Ref: RFP dated 02.07.2024

Sir,

This has reference to your bid submission for RFP dated 02.07.2024 in subject
project.
Z, In this regard, it is to inform that based on the bids and subsequent representations

received, the Technical Evaluation has been completed. In compliance to clause 23.5 of

RFP, the result is as below:

Sl Name of Bidder Remarks

No.

" M/s Sri Ram Enterprises Non-Responsive

# M/s PC Gupta & Company Non-Responsive

3) M/s Adarsh Construction Non-Responsive

& M/s PRL Projects and Infras!:ructure Limited- MR Responsive

Construction

3) M/s Inckah Infrastructure Technologies Private Limited Responsive

6) M/s KCC Infra Private Limited Responsive

7) M/s Kaluwala Construction Private Limited Responsive

%) M/s Palak Infra Private Limited-MAA Consruction- Deopura Non-Responsive
Infra Cons Private Limited

2 M/s Jayshree International- Pratap Builders Responsive

10) M/s Rishi Builders (India) Private Limited Responsive

*Detailed Reasons of Non-responsiveness are attached at Annexure-1.
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3. The financial proposal of the responsive bidders shall be opened on 22.04.2025 at 1200
hrs in Training Room, Ground Floor, NHAI HQ at New Delhi. The responsive bidder is hereby
requested to depute their representative with proper authorization letter for attending the

same.

This issues with the approval of Competent Authority.

Yours sincerely,

S
6‘4%\%
(Lokesh Singh Rajpurohit)
General Manager (Tech.)
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