

Sub: Balance work of 4-laning of Kutchery Chowk Ranchi-Piska More- Bijupara Section (from Km 3+ 560 to Km 34+000) of NH-75 in the State of Jharkhand (3rd Call)

Ref: NIT No. NHAI/PIU/RNC/JH/2023-24/02 Dated 16.07.2024

Result of Technical Evaluation

Sl. no	Name of the bidder	Responsiveness	Reasons for non-responsiveness
(i)	M/s Anand Construction Infrastructure Pvt Ltd	Responsive	-
(ii)	M/s Aum Construction	Responsive	-
(iii)	M/s East India Construction Co.	Non-Responsive	Non-responsive as per ITB clause 4.4 (B)(d)
(iv)	M/s Bikash Kumar	Non-Responsive	Non-responsive as per ITB clause 4.4 (B)(d)
(v)	M/s Kaushalya Estate Pvt. Ltd.	Non-Responsive	Non-responsive as per ITB clause 4.4 (B)(d)
(vi)	M/s H H Enterprises	Non-Responsive	Non-responsive as per ITB clause 4.4 (B)(d)

Signature Not Verified

Digitally signed by VISHAL KUMAR
Date: 2024.08.06 18:25:07 IST
Location: eProcurement System for Central PSUs

