



Final Result of Technical Evaluation

Sub: Operation and Maintenance of Chilakaluripet -Vijayawada section of NH-16 (from Km.355+000 to Km.357+342 & from Km.372+038 to Km.437+900, Length - 68.204 km and Incident Management services for Chilakaluripet-Vijayawada section of NH-16 (from Km.355+000 to Km.357+342 & from Km.372+038 to Km.437+900) along with newly formed 6-lane Chilakaluripet Bypass (from Km.0+000 to Km.16+499) (Length - 84.703km) under Performance Based Maintenance Contract- reg.

Tender ID: 2024_NHAI_201973_1

S. No.	Name of the Applicant	Remarks
1	K K Gupta Construction Pvt Ltd	Technically Responsive.
2	Sanwariya Constructions	Technically Non- Responsive Degree for B.Tech of Mr. Praveen Upadhyay, proposed as Site Engineer-cum-Survey Engineer + Material Engineer cum Quality Control Engineer, as a proof of Educational Qualification is not provided. <i>Therefore, non-compliance of the requirement of clause 4.1 j (2) of RFP, bidder is considered Non-responsive for the project.</i>
3	K C C Infra Pvt Ltd	Technically Responsive
4	Murari Lal Agarwal	Technically Responsive.
5	Suraj Construction Company	Technically Responsive.
6	Sudharma Infratech Private Limited	Technically Responsive.
7	Vallabhaneni Construction Private Limited	Technically Non- Responsive Degree for B.Tech of Mr. Datti Syam Baji, proposed as Site Engineer-cum-Survey Engineer + Material Engineer cum Quality Control Engineer, as a proof of Educational Qualification is not provided. <i>Therefore, non-compliance of the requirement of clause 4.1 j (2) of RFP, bidder is considered Non-responsive for the project.</i>
8	Shiva Buildtech Pvt Ltd	Technically Responsive.

Note: In pursuant to clause 23.5 of RFP, *The Employer shall inform the bidders about the result of technical evaluation by uploading on the web portal giving 7 days time for objects.* Therefore, bidders are provided with 07 days time (i.e., up to 28.11.2024) for submission of any representations. Any representation received beyond 28.11.2024 shall not be considered.