



सत्यमेव जयते

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



No.NHAI/PIU-KMM/NH30/PBMC/2024-25/efile-239749

Date: 11.11.2024

To

All Bidders as per list below.

Sub: Operation and Maintenance of 2 Lane with Paved shoulder from Km.71.200-Km.121.000 on AP-Telangana border to Rudrampur section of NH-30 (NH-221) on Performance based Maintenance Contracts (PBMC) mode - Reg. (TENDER ID : 2024_NHAI_203361-1)

Please refer to RFP invitation for the subject project. RFP applications of the respective bidders have been evaluated as per eligibility and qualifications requirements as per the RFP document. The result of technical evaluation as approved by the Competent Authority in NHAI is as under: -

S. No.	Name of the Applicant	Technical Result
1	M/s PSN Reddy and Co.	Technically Responsive
2	M/s KRK Infraprojects India Private Limited	Technically Responsive
3	M/s New India Contractors and Developers Private Limited	Technically Non-Responsive
4	M/s Raghava Constructions (India) Pvt. Ltd.	Technically Non-Responsive
5	M/s KCC Infra Pvt. Ltd.	Technically Responsive
6	M/s Abhipas Construction	Technically Responsive

2. The reasons for Technical Non-Responsiveness of the bidders is enclosed. Representations, if any, on the technical evaluation shall be submitted to the Authority latest by 18.11.2024 (17:00 Hrs).

(P. N. Gawasane)

General Manager (T) - Telangana

Encl: As above.

Reasons for Technical Non-Responsiveness of the bidders:

Note: 1: M/s New India Contractors and Developers Private Limited:

The Bidder submitted the CV of Mr. Ajith Vijayan for the position of Project Manager, however, from the available documents, Mr. Ajith Vijayan is having less than 8 years of experience as Project Manager/ Team Leader of Consultancy on Highway, Bridge Construction/ Maintenance work. Further, the Bidder has provided CV of Sh. Vias Thakur Negi in place of Mr. Ajith Vijayan while replying for clarification, which cannot be considered for evaluation. Accordingly, the committee declared the bidder M/s New India Contractors and Developers Private Limited has been declared as Non - Responsive in term of Section 2 Appendix to ITB Clause 4.1 j (2) of the RFP document.

Note 2: M/s Raghava Constructions (India) Pvt. Ltd.:

The Bidder has not provided any documentary evidence in support String line set equipment and submitted the CV of Mr. Gundumogula Naga Srinu for the position of Project Manager, who is having less than 8 years of experience as Project Manager/ Team Leader of Consultancy on Highway, Bridge Construction/ Maintenance work as per available documents in the bid and the bidder failed to provide Independent Auditor report for FY 2019-20 to FY 2022-23. Therefore, the Bidder M/s Raghava Constructions (India) Pvt. Ltd. has been declared as Non - Responsive in term of Section 2 Appendix to ITB Clause 4.1 j (1)(a) and Clause (15) 4.1 j (2) and Technically Non - Responsive in term of clause 4.4 of the RFP document.

