



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



Lr.No. NHAI/RO-VJA/PIU-VIJ/NH-30/SC/2025/209

Date: 23.01.2025

To

- M/s. SA Infrastructure Consultants Pvt. Ltd. in association with Upham International Corporation
- M/s. Artefact Projects Ltd. in JV with Mangalam Infra & Engineering Ltd. in association with Renaissance IOT LLP (Project Associate Partner) and M/s Desh Upodesh Limited (Technology Associate Partner)
- M/s. L.N. Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre
- M/s. MSV International INC in association with (as a Sub Consultant) Sri Infotech
- M/s. Sterling Indo Tech Consultants Pvt. Ltd. (SITC), in Joint Venture with M/s. Pioneer Infra Consultants Pvt. Ltd.

Sub: NHAI, RO - Vijayawada - "Supervision Consultancy Services (SC) for Operation and Maintenance of NH-30 from Ibrahimpatnam Circle (Km.0.000) to Tiruvuru AP Telangana Border (Km.70.200) section of two lanes with paved shoulders in the State of Andhra Pradesh" - **Final Technical Evaluation of Bids - Intimation for opening of financial bids** - Reg.

Ref: Tender ID No.2024_NHAI_203405_1

This is with reference to the bids submitted by the bidders as on due date 19.09.2024. Technical Evaluation as approved by the Competent Authority vide Lr.No.3659 dated 21.12.2024 and was uploaded in e-tender Portal on 21.12.2024.

2. The revised technical scores of the top five ranking firms approved by the Competent Authority are tabulated as under:

S. No	Name of Firm	Technical Score
(i)	M/s. L.N. Malviya Infra Projects Pvt. Ltd.	97.52
(ii)	M/s. Artefact Projects Ltd. in JV with Mangalam Infra & Engineering Ltd. in association with Renaissance IOT LLP	96.88
(iii)	M/s. Sterling Indo Tech Consultants Pvt. Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd.	96.10
(iv)	M/s. MSV International Inc. in association with Sri Infotech	95.82
(v)	M/s. SA Infrastructure Consultants Pvt. Ltd. in association with Upham International Corporation	93.56


3. The detailed evaluation sheet of all the responsive bidders is enclosed herewith.

RK

4. As per Para 8, section - I- Information to Consultants and Para 5.4, Section - II - LOI to Consultants, the financial proposals of the above top 5 firms will be opened on 24.01.2025 @ 1500 Hrs, at RO-Vijayawada in the presence of Consultant's representatives who choose to attend.

Encl: Copy of Evaluation Sheets of Bidders

Yours faithfully,



(R.K. Singh, IES),
CGM (Tech.) & Regional Officer

Annexure

Name of Work: "Supervision Consultancy Services (SC) for Operation and Maintenance of NH-30 from Ibrahimpatnam Circle (Km.0.000) to Tiruvuru AP Telangana Border (Km.70.200) section of two lanes with paved shoulders in the State of Andhra Pradesh"

Project Length: 70.200 Km
Assignment Period: 36 months
Bid Due date: 19.09.2024
Bid Validity upto: 18.03.2025 (120+60 days)

NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA

TECHNICAL EVALUATION

Points to be assigned to Technical Evaluation Criteria : Para (h) (P.23 of Data Sheet of RFP)

S. No	Description	Marks	M/s. SA Infrastructure Consultants Pvt. Ltd. in association with Upham International Corporation Unique Team ID: 2024-1150-364_1786	M/s. Artefact Projects Ltd. in JV with Mangalam Infra & Engineering Ltd. in association with Renaissance IOT LLP (Project Associate Partner) and M/s Desh Upodesh Limited (Technology Associate Partner) Unique Team ID: 2024-1150-382_5151	M/s. L.N. Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID: 2024-1150-16497_5613	M/s. MSV International INC in association with (as a Sub Consultant) Sri Infotech Unique Infracon Team ID: 2024-1150-806_3643	M/s. Sterling Indo Tech Consultants Pvt. Ltd. (SITC), in Joint Venture with M/s. Pioneer Infra Consultants Pvt. Ltd Unique Infracon Team ID: 2024-1150-3094_9411
1	Relevant experience for the assignment	35	35.00	35.00	35.00	35.00	34.50
2	Quality of approach and methodology	5	5.00	5.00	5.00	5.00	5.00
3	Experience in use of technology for road inspection	20	20.00	20.00	20.00	20.00	20.00
4	Qualifications and competence of the key staff for the assignment	40	33.56	36.88	37.52	35.82	36.60
	Total	100	93.56	96.88	97.52	95.82	96.10

16/1/25
G. Majhi
DM (F&A),
RO, Vijayawada
Member

16/1/25
K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Member

16/1/25
D Surendranath
Project Director
PIU, Rajamahendravaram
Member

Latte
K. Latha
Project Director
PIU, Vijayawada
Member Secretary

B. Krishna Murthy
DGM (Tech.),
RO, Vijayawada
Convener

Name of Work: "Supervision Consultancy Services (SC) for Operation and Maintenance of NH-30 from Ibrahimpatnam Circle (Km.0.000) to Tiruvuru AP Telangana Border (Km.70.200) section of two lanes with paved shoulder

Relevant Experience of Firm for the Assignment : 35 marks

Relevant Experience of Firm for the Assignment : 35 marks												
S. No	Description	Max. Marks	M/s. SA Infrastructure Consultants Pvt. Ltd. In association with Uplam International Corporation Unique Team ID: 2024-1150-364_1786	M/s. Artefact Projects Ltd. In JV with Mangalam Infra & Engineering Ltd. In association with Renaissance IOT LLP (Project Associate Partner) and M/s Dosh Upodesh Limited (Technology Associate Partner) Unique Team ID: 2024-1150-382_5151	M/s. L.N. Malviya Infra Projects Pvt. Ltd. In association with M/s. innovative Cadd Centre Unique Team ID: 2024-1150-16497_5613	M/s. MSV International INC In association with (as a Sub Consultant) Sri Infotech Unique Infracore Team ID: 2024-1150-806_3643	M/s. Sterling Indo Tech Consultants Pvt. Ltd. (SITC), In Joint Venture with M/s. Pioneer Infra Consultants Pvt. Ltd Unique Infracore Team ID: 2024-1150-3094_9411					
			Details	RO	Details	RO	Details	RO	Details	RO	Details	RO
1	Year of Establishment of the Firm (In case of JV year of establishment of LM shall be considered) (Min 5 Years) For 5 Year - 1.5 Marks More than 5 Year - 2 Marks	2	Established in 2003 (21 Years) Pg No. 34 & 38 (1. SA.pdf)	2.00	Established in 1987 (37 Years) Pg No. 39 & 47 (2. Artefact.pdf)	2.00	Established in 2003 (21 Years) Pg No. 36 & 40 (3. LN Malviya.pdf)	2.00	Established in 2001 (23 Years) Pg No. 20 & 37 (4. MSV.pdf)	2.00	Established in 2008 (16 Years) Pg. No. 39 & 49 (5. Sterling.pdf)	2.00
2	Average Annual Turnover (last 5 years or in each of the preceding two years) from consultancy business (Min. 5 crore) For >50 Crores - 2 marks For 20-50 Crores- 1.5 marks For 10-20 Crores- 1 mark For 5-10 Crores- 0.5 mark	2	137 Cr Page No.40 (1. SA Infra.pdf)	2.00	74 Cr Page No.87 (2. Artefact.pdf)	2.00	212 Cr Page No.60 (3.L.N.Malviya.pdf)	2.00	185 Cr Page No. 63 (4. MSV.pdf)	2.00	43 Cr Page No.61 (5. sterling.pdf)	1.50
3	No. of key personnel with the firm more than one year with the firm. < 4 personnel - 0 marks 4 to 12 - Linearly varying from 0.25 to 2 > 12 personnel - 2 marks	2	>12 Page No.471-472 (1. SA.pdf)	2.00	>12 Page No.512-513 (2. Artefact.pdf)	2.00	>12 Page No.536-541 (3. L.N.Malviya.pdf)	2.00	>12 Page No.628-634 (4. MSV.pdf)	2.00	>12 Page No.816-818 (5. Sterling.pdf)	2.00
4	Experience In DPR / Feasibility cum DPR preparation for two projects of 2/4/6 laning of 30% of project length each or one project of 2/4/6 laning of 50% of project length in last 7 years 2 project 2/4/6 laning of 30% of project length (21.06) each - 4 marks Or 1 project of 2/4/6 laning of 50% of project length (35.10) - 4 marks Add 0.25(Zero point two five) marks extra for each additional project subject to maximum 1 marks.	5	Total 5 projects Pg No.322-324 & 336-340 >50% Length - S.No.1 (Pg No.327-328) S.No.2 (Pg No.331-332) S.No.3 (Pg No.334) S.No.1 (Pg No.343-345) S.No.5 (Pg No.351-353) (1. SA Infra.pdf)	5.00	Total 5 projects Pg No.250-251 >50% Length - S.No.1 (Pg No.255) S.No.3 (Pg No.259-263) S.No.7 (Pg No.268) S.No.8 (Pg No.271) S.No.6 (Pg No.284-285) (2. Artefact.pdf)	5.00	Total 5 projects Pg No.186-193 >50% Length - S.No.1 (Pg No.194-198) S.No.3 (Pg No.199-201) S.No.4 (Pg No.202-206) S.No.9 (Pg No.207-208) S.No.10 (Pg No.209-211) (3. LN Malviya.pdf)	5.00	Total 5 projects Pg No.327-333 >50% Length - S.No.12 (Pg No.404-407) S.No.7 (Pg No.369-372) S.No.8 (Pg No.374-378) S.No.10 (Pg No.386-392) S.No.11 (Pg No.395-401) (4. MSV.pdf)	5.00	Pg No.309-312 >50% Length - S.No.1 (Pg No.315-317) S.No.2 (Pg No.320-321) S.No.3 (Pg No.324-326) S.No.4 (Pg No.329-331) S.No.6 (Pg No.338) (5. Sterling.pdf)	5.00
5	In hand DPRs for NHAI Projects For DPR project length > (70.200) the length of project for which RFP invited -5Marks For DPR project length > (140.4) two times the length of project for which RFP invited -7.5Marks For project length > (210.6) three times the length of project for which RFP invited - 10Marks	10	DPR Length = 241 Km Pg No.441-442 & 443-444 S.No.1 & 2 (1. SA Infra.pdf)	10.00	DPR Length = 216 Km Pg No.315, 321, 331 & 329 S.No. 1, 3 & 2 (2. Artefact.pdf)	10.00	(Pg.No.298-300) DPR Length = 694 Km S.No.4 (Pg No.315-324) (3. LN Malviya.pdf)	10.00	DPR Length = 245 Km Pg No.439,474,477 & 482 S.No.2,5,7 & 8 (4. MSV.pdf)	10.00	DPR Length = 509 Km Pg No.526, 545 & 657 S.No.4, 9 (Lead) & 1 (JV) (5. Sterling.pdf)	10.00
6	Experience as Independent Engineer/Authority Engineer/ Supervision Consultant two construction projects of 2/4/6 laning** of 30% of project length each or one project of 2/4/6 laning** of 50% project length in last 7 years. 2 construction projects 2/4/6 laning of 30% of project length(21.06) each -4marks Or 1 construction project of 2/4/6 laning of 50% of project length (35.10) - 4marks Add 1 (one) mark extra for completed assignment of Independent Engineer and add 0.5 (Zero point five) marks extra for completed assignment of supervision consultancy subject to maximum 2 (two) mark.	6	Total 5 projects (Pg.No.159-169) S.No.1 IE 145.48 Km > 50% L Pg No.171-172 S.No.2 IE (Pg No.175-179) S.No.3 IE (Pg No.182-183) S.No.4 IE (Pg No.185-188) S.No.5 IE (Pg No.190-191) (1. SA Infra.pdf)	6.00	Total 5 projects Pg No.124-125 S.No.1 IE 38.38 Km > 50% L Pg No.128-129 S.No.2 IE (Pg No.132-133) S.No.3 IE (Pg No.136-137) S.No.4 IE (Pg No.140-141) S.No.5 IE (Pg No.144-145) (2. Artefact.pdf)	6.00	Total 5 projects Pg No.82-97 S.No.4 - IE 53 Km > 50% L (Pg No.107-108) S.No.7 - IE (Pg No.114-116) S.No.8 - AE (Pg No.117-119) S.No.9 - IE (Pg No.120) S.No.11 - IE (Pg No.123-124) (3. LN Malviya.pdf)	6.00	Total 4 projects Pg No.170-184 S.No.2 - IE 221 Km > 50% L (Pg No.189-193) S.No.3 - IE (Pg No.195-196) S.No.4 - IE (Pg No.198-200) S.No.5 - IE (Pg No.202-204) (4. MSV.pdf)	6.00	Pg No.146-149 S.No.2 - AE 127 Km > 50% L (Pg No.152-161) S.No.2 - IE (Pg No.164-167) S.No.3 - IE (Pg No.170-171) S.No.5 - IE (Pg No.179-182) (5. Sterling.pdf)	6.00
7	Experience as Independent Engineer / Supervision Consultants one O&M project under DBFOT / QWT / O&M of 4/6 laning** of 50% of project length in last 7 years 1 project - 6 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks.	8	Total 5 projects (Pg.No.400-404) S.No.3 IE 84 Km > 50% L Pg No.410-412 S.No.4 IE (Pg No.414), S.No.5 IE (Pg No.416-421), S.No.6 IE (Pg No.423-427), S.No.7 IE (Pg No.428-429) (1. SA Infra.pdf)	8.00	Total 5 projects Pg No.385-386 S.No.1 IE 261 Km > 50% L Pg No.389-390 S.No.2 IE (Pg No.393-394), S.No.4 IE (Pg No.402-404), S.No.5 IE (Pg No.407-408), S.No.6 IE (Pg No.411-412) (2. Artefact.pdf)	8.00	Total 5 projects Pg No.251-255 S.No.2 IE 165 Km > 50% L Pg No.261-265 S.No.4 IE (Pg No.270-271), S.No.5 IE (Pg No.272-273), S.No.7 IE (Pg No.276-278), S.No.8 IE (Pg No.280-281) (3. LN Malviya.pdf)	8.00	Total 5 projects Pg No.538-542 S.No.1 IE 66.7 Km > 50% L (Pg No.545-546) S.No.2 IE (Pg No.548-549), S.No.3 IE (Pg No.551-552), S.No.4 IE (Pg No.554-557), S.No.5 IE (Pg No.559-561) (4. MSV.pdf)	8.00	Pg No.440-441 S.No.1 IE 62.2 Km > 50% L (Pg No.442-444) S.No.2 IE (Pg No.445-448), S.No.3 IE (Pg No.449-452), S.No.4 SC (Pg No.453-455), S.No.5 IE (Pg No.466-469) (5. Sterling.pdf)	8.00
Total		35		35.00		35.00		35.00		35.00		34.50

16/11/2025
G. Majhi
DM (F&A),
RO, Vijayawada
Member

K.V.D. Ranjan
16/11/25
K.V.D. Ranjan
DGM (Tech.)
RO, Vijayawada
Member

16/11/25
D Surendranath
Project Director
PIU, Rajamahendravaram
Member

16/11/25
K. Latha
Project Director
PIU, Vijayawada
Member Secretary

16/11/25
B. Krishna Murthy
DGM (Tech.),
RO, Vijayawada
Convener