



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



No.: NHAI/PIU/BTI-HRK/PBMC/25376/-Part(1) (e-254222)

January 08th, 2025

To

All Bidders

Sub: Operation & Maintenance of four lane of Harike-Faridkot-Kotkapura-Bathinda section of NH-15 (New NH-54) from Km. 168.400 to Km. 287.215 (excluding from Km. 170.000 to Km. 171.900 in Makhu town) in the state of Punjab on Performance Based Maintenance Contract (PBMC) mode (Flexible Pavement: 28.663 Kms; Rigid Pavement: 88.252 Kms) [Tender ID: 2024_NHA1_203409_1] - Result of Technical Evaluation & Opening of Financial Bids - Reg.

Ref.: (i) Your BID for the subject work (Bid Due Date: 17.09.2024)

(ii) Ltr. no. NHAI/PIU/BTI-HRK/PBMC/25376/-Part(1) (e-254222) dated 26.12.2024

(iii) Representation received from Bidders.

Sir,

With reference to above pertaining to the subject matter, the result of Technical Evaluation after considering representation of bidders is as under:

S. No.	Name of the Bidder (M/s)	Status	Remarks
1	Chaudhary Construction Company Pvt. Ltd.	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.3 (ii) & 4.1 (j) (1)/(2) of RFP
2	Ganesh Builders	Responsive	-
3	Ganeshgarhia Construction Pvt. Ltd	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.1 (j) (1)/(2) of RFP
4	Gurbachan Singh Contractor	Responsive	-
5	K K Gupta Constructions Pvt. Ltd.	Responsive	-
6	Mukesh Trading Corporation in JV with Khatkar Builders	Responsive	-
7	NKC Constructions Pvt. Ltd.	Responsive	-
8	Ram Parkash Constructions Pvt. Ltd. in JV with GNA Construction Pvt. Ltd.	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.1 (j) (2) of RFP
9	Royal Deep Construction Pvt. Ltd. in JV with Shivam Construction Co.	Responsive	-
10	Satish Aggarwal and Co., Amritsar	Non-Responsive	Bidder is Non-Responsive as per result of technical evaluation vide letter dated 26.12.2024

11	STS Infracon Pvt. Ltd. in JV with Shiva Buildtech Pvt. Ltd.	Responsive	-
12	Sudhakara Infratech Pvt. Ltd.	Non-Responsive	Bidder is Non-Responsive as per result of technical evaluation vide letter dated 26.12.2024
13	Suraj Construction Co.	Responsive	-
14	Varinder Kumar Contractor in JV with Vijay Constructions	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.1 (j) (2) of RFP

2. All the Responsive bidders are requested to submit updated bid capacity as per Annexure-VI of Appendix-IA of RFP as on 08.01.2025, latest by 09.01.2025 (11.30 AM) on deveshgoyal@nhai.org/ aryaman@nhai.org. The bidders shall ensure that the updated Bid Capacity shall also cover all the works for which the bidder has emerged as winner of the bid as on the day before opening of financial bids from the date till which the bid capacity was given in its Technical bids along with the certification from their Statutory Auditor (as per note 4 of clause 4.2 of RFP).

3. The financial bids of the Responsive bidders shall be opened on 09.01.2025 at 03:00 PM at Training Room, Ground Floor, NHAI HQ subject to submission of updated bid capacity, failing which appropriate action may be taken as per RFP. The bidders may also depute their representatives with proper authorization letter for attending the same, if interested.

Yours faithfully,

(Prashant G. Khodaskar)
CGM (T)-PB&HR