



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



No.: NHAI/PIU-HSR/NH-09/H-D/MNT/OPBC/2023-24 (e-203478)

Date: 12.12.2024

To

All Bidders

Sub: Operation & Maintenance of four laning of Hisar to Dabwali Section of NH-10 (New NH-09) from km 170.000 to Km 314.660 (Total length 144.66 Km) in the State of Haryana on PBMC mode [Tender ID: 2024_NHAI_203472_1] - Result of Technical Evaluation & Opening of Financial Bids - Reg.

Ref.: (i) Your BID for the subject work (Bid Due Date: 02.09.2024)
(ii) Ltr. NHAI/PIU-HSR/NH-09/H-D/MNT/OPBC/2023-24 (e-203478) dated 05.12.2024
(iii) Representation received from Bidders

Sir,

With reference to above pertaining to the subject matter, the result of Technical Evaluation after considering representation of bidders is as under:

S. No.	Name of the Bidder	Status	Remarks
1	SCC Infrastructure Pvt. Ltd.	Non-Responsive	Bidder is Non-Responsive as per letter u/r (ii) above
2	Tomar Construction Company	Responsive	-
3	Satish Aggarwal & Co.	Responsive	-
4	Inckah Infrastructure Technologies Pvt. Ltd.	Responsive	-
5	Mahavir Prasad Gupta & Sons	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.3 (i)/(ii), 4.1 (j) (1)/(2) of RFP
6	S.S. Builders	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.1 (j) (1) of RFP
7	KCC Infra Private Limited	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.1 (j) (1) of RFP
8	KK Gupta Constructions Pvt. Ltd.	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.1 (j) (1)/(2) of RFP
9	Oasis Projects Limited	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.1 (j) (1)/(2) of RFP

10	Kaluwala Construction Private Limited	Responsive	-
11	Gurbachan Singh Contractor	Responsive	-
12	Mukesh Trading Corporation and M/s Khatkar Builders (MTC-KB JV)	Responsive	-
13	NSC Projects Private Limited	Responsive	-
14	Winner Constructions Pvt. Ltd.	Non-Responsive	Bidder is Non-Responsive as per letter u/r (ii) above
15	Suraj Construction Company	Responsive	-
16	KCC Buildcon Private Limited	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.1 (j) (1)/(2) of RFP
17	Murari Lal Agarwal	Non-Responsive	Bidder is Non-Responsive as per letter u/r (ii) above
18	Ceigall India Limited	Non-Responsive	Bidder remains Non-Responsive under Cl. 4.1 (j) (1)/(2) of RFP

2. All the Responsive bidders are requested to submit updated bid capacity as per Annexure-VI of Appendix-IA of RFP as on 12.12.2024, latest by 13.12.2024 (10.30 AM). The bidders shall ensure that the updated Bid Capacity shall also cover all the works for which the bidder has emerged as winner of the bid as on the day before opening of financial bids from the date till which the bid capacity was given in its Technical bids along with the certification from their Statutory Auditor (as per note 4 of clause 4.2 of RFP).

3. The financial bids of the Responsive bidders shall be opened on 13.12.2024 at 03:00 PM at Training Room, Ground Floor, NHAI HQ subject to submission of updated bid capacity, failing which appropriate action may be taken as per RFP. The bidders may also depute their representatives with proper authorization letter for attending the same, if interested.

Yours faithfully,


(Aryaman)
DM (T) - PB&HR