



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

NATIONAL HIGHWAYS AUTHORITY OF INDIA

(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय / REGIONAL OFFICE

ई-6/47, स्मृति परिसर, साईबोर्ड के पास, अरेरा कॉलोनी, भोपाल (म.प्र.)-462016

E-6/47, Smriti Parisar, Near Sai Board, Arera Colony, Bhopal (M.P.)-462016

दूरभाष/Phone: 0755-2426638, फैक्स/Fax: 0755-2426698, ई-मेल/E-mail ID: robhopal@nhai.org



NHAI/RO-BPL/JBP/ Mandla-Chilpi/NH-34/2024/ 52009

Date: 24.10.2024

To

All 08 Bidders

Sub: Routine Maintenance and Incident Management of Mandla-Chilpi Section of NH 30 (old NH 12 A) from Km. 85.400 to Km 177.750 in the state of Madhya Pradesh.-(Tender ID: 2024_NHAI_204972_1)- Final Evaluation of Technical Proposals & Opening of Financial Bid -Reg.

Ref: This office letter no. 51905 dated 14.10.2024

Sir,

Please refer to bid submitted for the subject work. Technical Results were published vide this office letter dated 14.10.2024, requesting bidder to submit representation by 20.10.2024. Only Three representation has been received to this office with regard to said result and accordingly the final result is as below:

Sr. No.	Bidders	Responsiveness	Remarks
1	M/s Vardhman Global Infrastructures Pvt Ltd	Non-Responsive	Failure to meet similar experience criteria
2	GAYATRI CONSTRUCTION	Responsive	
3	KAUSHAL PRASAD PATEL	Non-Responsive	Failure to meet similar experience criteria
4	Shyam Constructions	Responsive	
5	Ms KANHAIYA LAL AGRAWAL	Responsive	
6	M/s Vmaks Constructions Private Limited	Responsive	
7	M/s KK GUPTA CONSTRUCTIONS PVT LTD	Responsive	
8	M/s JOGENDRA CHODHARY	Responsive	

2. It is to informed that the opening of financial bid is scheduled to be held on 24.10.2024 at 04:30 hrs at Regional Office Bhopal, subject to changes as deemed fit by Competent Authority.

(Paras Bansal)
24/10/2024
(Paras Bansal)
Manager (T)
RO-Bhopal

Copy to - Project Implementation Unit Jabalpur (MP) for information.

Minutes of Meeting (Technical Opening - 22.10.2024)

Sub: Routine Maintenance and Incident Management of Mandla-Chilpi Section of NH 30 (old NH 12 A) from Km. 85.400 to Km 177.750 in the state of Madhya Pradesh.- Final Evaluation of Technical Proposals and Opening of Financial Bid -Reg.

Ref: Tender ID: 2024_NHAI_204972_1

RFP proposals for the subject project were invited on 14.08.2024 and due date for online submission of RFP was 20.09.2024. The technical proposals were opened through online platform (e-tendering portal i.e. "etenders.gov.in") on 23.09.2024.

2. Meeting of duly constituted Evaluation Committee was held on 23.09.2024 for opening of Technical Proposals received (online) till Bid due date (i.e. 20.09.2024) and for evaluation of the technical proposals on 14.10.2024. The details of duly constituted evaluation committee are as following-

(a)	Shri. Amrit Lal Sahu, PD, PIU-Jabalpur	-	Convener
(b)	Shri Paras Bansal, Manager (T), RO- Bhopal	-	Member
(c)	Smt. Riya Rathore, Manager (T), RO-Bhopal	-	Member
(d)	Shri Dipesh Shah, Dy.Mgr. (F&A), RO- Bhopal	-	Member

1.2 The bids have been evaluated as per the qualification criteria under clause 4.4 Section-III and other relevant clauses of RFP. Brief details of the same areas under:

- The project duration is 12 months with the Defect Liability Period will be 06 months works from the actual Date of Completion.
- Tender Value: Rs. 13,68,15,373/-
- **Tender Fee, Bid Security and other qualification requirements:**

Tender Fee	Bid Security (Rs.)	Average Turn-over during last 3 years (in Rs.)	Work of similar nature during last 7 years (in Rs.)
Rs. 50,000/-	27,36,307/- (2% of Bid Price)	410.45 lakhs (30% of Bid Price)	Single work of 1094.52 lakhs (80% of Bid Price) OR Two works of 684.08 lakhs (50% of Bid Price) OR Three works of 547.26 lakhs (40% of bid price)

- The works of similar nature is defined as, "Similar works constitute experience in operation and maintenance/construction of 2/4/6 lane highway/roadwork."

1.3 Based on the documents submitted by the bidders, the evaluation committee has found following responsiveness status of bidders and the technical result was published vide RO-Bhopal office letter no.51905 dated 14.10.2024:

Sr. No.	Bidders	Responsiveness	Remarks
1	M/s Vardhman Global Infrastructures Pvt Ltd	Non-Responsive	The claimed experience of works of Construction, upgradation and of rural road PMGSY III pckg. No.- MP36708 in Seoni District for an amount of Rs.13.85 Cr. completed in

B

Re

Shah

Am

			11.03.2022 issued by GM, MPRRDA, PIU Seoni vide letter dated 01.08.2023 does not fall under the category of similar work (2/4/6 lane highway/roadwork) and hence not considered by committee. Further, the bidder has also not submitted local content self certification as per Clause 4.2 (m) of ITB and certificate regarding compliance with Restrictions under Rules 144 (xi) of the (GFRs), 2017 as per clause 4.2 (n) of ITB.
2	GAYATRI CONSTRUCTION	Responsive	
3	KAUSHAL PRASAD PATEL	Non-Responsive	The claimed experience for works done for Ultra-Tech Cement Ltd. are not considered on account of works done for non-Govt. Organization. Further, the experience of works of Construction and Maintenance of Rural Roads under PMGSY (Pkg. no. 5052) in Singrauli District for an amount of Rs.13.28 Cr. completed on 14.11.2018 issued by GM, MPRRDA, PIU-1 Waidhan vide letter dated 23.12.2019 does not fall under the category of similar work (2/4/6 lane highway/roadwork) and hence not considered by committee.
4	Shyam Constructions	Non-Responsive	The bidder has not submitted local content self certification as per Clause 4.2 (m) of ITB and certificate regarding compliance with Restrictions under Rules 144 (xi) of the (GFRs), 2017 as per clause 4.2 (n) of ITB.
5	Ms KANHAIYA LAL AGRAWAL	Non-Responsive	The bidder has not submitted local content self certification as per Clause 4.2 (m) of ITB and certificate regarding compliance with Restrictions under Rules 144 (xi) of the (GFRs), 2017 as per clause 4.2 (n) of ITB.
6	M/s Vmaks Constructions Private Limited	Responsive	
7	M/s KK GUPTA CONSTRUCTIONS PVT LTD	Responsive	
8	M/s JOGENDRA CHODHARY	Responsive	

1.4 The Committee observed that as per clause 23.5 (ii) Section-II of ITB, the responsive bidders are required to be submitted the original document as listed in the said clause, so responsive bidder may be asked to submit the original documents in next 07 days and further the Evaluation Committee recommended to publish the technical result and give 07 days' time to non-responsive bidders to submit their representations, if any.

1.5 In this regard, representations have been received from 03 out of 04 non-responsive bidders as per below:

(a) M/s Vardhman Global Infrastructures Pvt Ltd: The bidder has agreed to assessment of Committee with regard to claimed certificate of works under MPRRDA not being 2/4/6 lane and thus not qualifying under similar experience. However, bidder has submitted that it is undertaking works of PWD Mandla for MDR of 2lane 7m. width for the works of Mandla-Kisli-Bahmani-Banjer-Jharnau to Indri Road which is more than 90% complete as on 12th Sept. 2024, but no any certificate from client in support of said claimed experience has been provided. Further, the said works have been indicated under Existing commitment/on-going works by the bidder in its original bid and thus the same can not be considered for experience in similar capacity. Accordingly, committee opines that the original evaluation of bidder is in order and there is no need for revision.

(b) M/s Shyam Constructions and M/s KANHAIYA LAL AGRAWAL: Both the bidders were declared non-responsive on account of non-submission of local content self-certification as per Clause 4.2 (m) of ITB and certificate regarding compliance with Restrictions under Rules 144 (xi) of the (GFRs), 2017 as per clause 4.2 (n) of ITB. The bidders have now submitted the said documents and have requested for revision of evaluation.

It is imperative to note that the said documents were asked by Authority through corrigendum-II dated 18.09.2024, and the bid due date was 20.09.2024, thus the bidder might not have took cognizance of said corrigendum. Further, attention is also invited towards MoRT&H policy circular RW/NH-37010/4/2010/PIC-EAP (Printing) dated 16.01.2017 which allows for consideration of variation/clarification in the submitted bid which do not affect the basic character/profile of the offer, since the said deficiency is not major in nature thus to improve the competitiveness; it is recommended that candidature of both the bidders need to be considered as the document not have any material impact on bid evaluation. Accordingly, committee opines that the bidder M/s Shyam Constructions and M/s KANHAIYA LAL AGRAWAL may be declared responsive.

(c) M/s KAUSHAL PRASAD PATEL has not submitted any representation.


1.6 Accordingly, after detailed deliberations, the bids have been again evaluated as per the qualification criteria under clause 4.4 Section-III and other relevant clauses of RFP. Based on the documents submitted by the bidders, the evaluation committee has found following responsiveness status of bidders: (Detailed evaluation sheet attached as *Annex-A*):


Sr. No.	Bidders	Responsiveness	Remarks
1	M/s Vardhman Global Infrastructures Pvt Ltd	Non-Responsive	Failure to meet similar experience criteria
2	GAYATRI CONSTRUCTION	Responsive	
3	KAUSHAL PRASAD PATEL	Non-Responsive	Failure to meet similar experience criteria
4	Shyam Constructions	Responsive	
5	Ms KANHAIYA LAL AGRAWAL	Responsive	
6	M/s Vmaks Constructions Private Limited	Responsive	
7	M/s KK GUPTA CONSTRUCTIONS PVT LTD	Responsive	
8	M/s JOGENDRA CHODHARY	Responsive	


2. All the technically responsive bidders have submitted all the documents as per clause 23.5 (ii) Section-II of ITB, which have been verified and found in order.
3. Accordingly, after detailed discussions and deliberation the Committee recommends for acceptance of responsiveness of bidders as per table at Para-1.6 above and opening of financial bids of responsive bidder after approval of competent authority.

The Meeting ended with a vote of thanks to the Chair.


(Paras Bansal)
Manager (T)
NHAI, RO-Bhopal


(Riya Rathore)
Manager (T)
NHAI, RO-Bhopal


(Dipesh G. Shah)
Dy. Manager (F&A)
NHAI, RO-Bhopal


(Amrit Lal Sahu)
DGM (T)/PD
NHAI, PIU-Jabalpur