



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport & Highways, Government of India)

क्षेत्रीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलसानी नगर ,
रानीगरीतोटा, कृष्णालंका, विजयवाड़ा - 520 013, आंध्र प्रदेश

Regional Office :D.No. 41-29-45A, RS No. : 373/2A, Kodandaramalayam, Chalasani Nagar,
Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh

फोन / Tele : 0866 -2483910, ई-मेल / E-mail : rovijayawada@nhai.org, nhairovja@gmail.com
वेब / Web : www.nhai.gov.in



RESULT OF TECHNICAL EVALUATION

[Tender ID No. 2024_NHAI_205726_1]

Lr.No. NHAI/RO-VJA/PIU-VSP/Aganampudi/2024-25/2763

Date: 26.09.2024

Name of work: NHAI, RO - Vijayawada - Fabrication and supply of Portable cabins for Aganampudi Toll Plaza at Km.728.055 of Anandapuram - Visakhapatnam City - Anakapalli section of NH-16 - Result of Technical Evaluation - Reg.

S. No	Name of the Bidder	Result of Technical Evaluation
(i)	M/s. SVS Mookambika Constructions Pvt. Ltd	Responsive
(ii)	M/s. Sri Lakshmi Ganapathi Constructions	Responsive

2. In this regard it is to inform that opening of Financial bids of the above 2 (two) bidders is scheduled on 27.09.2024 @ 1100 Hrs.

3. It is therefore requested to depute your authorized representative to attend RO - Vijayawada for opening of Financial Bids.

(R.K. Singh IES)
CGM (Tech.) & Regional Officer

Minutes of Meeting

Sub: MOM of the Committee held on 24.09.2024 for Technical Evaluation of Bids for the work of Fabrication and supply of Portable cabins for Aganampudi Toll Plaza at Km.728.055 of Anandapuram - Visakhapatnam City - Anakapalli section of NH-16 in the state of Andhra Pradesh (Tender ID No. 2024_NHAI_205726_1).

On approval of RFP vide note dated 20.08.2024, NIT was hosted on e-tender portal of NHAI <https://etenders.gov.in> and website www.nhai.org on 22.08.2024 with Bid due date as 20.09.2024 and opening of technical bids on 23.09.2024 @ 1630 Hrs.

1.1 The following Committee is constituted for evaluation of bids for the subject work.

- | | |
|---|--------------------|
| (i) Smt. K.V.D. Ranjani, DGM (T), RO, Vijayawada | - Convener |
| (ii) Shri Prabhat Ranjan, Project Director, PIU, Visakhapatnam | - Member Secretary |
| (iii) Shri B. Krishna Murthy, DGM (T), RO, Vijayawada | - Member |
| (iv) Shri D. Surendranath, Project Director, PIU, Rajamahendravaram | - Member |
| (v) Shri G. Majhi, DM, F&A Unit, RO, Vijayawada | - Member |

1.2 Accordingly, the bids were opened on e-portal on 23.09.2024 on the schedule date and time in the presence of committee members and following Two (02) bids were received on e-tender portal within the scheduled date and time:

Sl. No	Name of the bidder / firm
(i)	M/s. SVS Mookambika Constructions Pvt. Ltd
(ii)	M/s. Sri Lakshmi Ganapathi Constructions

1.3 No authorized representative of bidders was present to witness the opening of technical proposals.

2. Accordingly Committee met on 24.09.2024 and carried out detailed technical evaluation as per Clause 26 of Section-II; ITB of RFP.

3. Detailed Technical evaluation of the Committee is enclosed at Annexure-A.

4. Accordingly the Committee recommends the following for approval of the Competent Authority:

(i) Consider the following bidders as Technically Responsive as per Cl.23.4 (iv) of the RFP

Sl. No	Name of the bidder / firm
(i)	M/s. SVS Mookambika Constructions Pvt. Ltd
(ii)	M/s. Sri Lakshmi Ganapathi Constructions

(ii) To upload result of Technical Evaluation in the e-tender portal as per Cl.23.5 of the RFP.

24/9/24
(G. Majhi)

DM (F&A Unit)
RO - Vijayawada
Member

24/9/24
(D. Surendranath)
Project Director
PIU Rajamahendravaram
Member

Prabhat

(Prabhat Ranjan)
Project Director
PIU Visakhapatnam
Member Secretary

(B. Krishna Murthy)
DGM (Tech.)
RO Vijayawada
Member

K.V.D. Ranjani
(K.V.D. Ranjani)
DGM (Tech.)
RO Vijayawada
Convener

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA**

Evaluation of Technical Bids on 24.09.2024 @ 1200 Hrs for the work of "Fabrication and supply of Portable cabins for Aganampudi Toll Plaza at Km.728.055 of Anandapuram - Visakhapatnam City - Anakapalli section of NH-16"

DOCUMENTS TO BE SUBMITTED IN ONLINE MODE

S.No	Clause No. referred	Description	M/s. SVS Mookambika Constructions Pvt. Ltd	M/s. Sri Lakshmi Ganapathi Constructions
1	15.1 of S-II: ITB & 1.1 of S-I: NIT - Earnest Money / Bid Security	Bid Security Fee of Rs.38,160/- in the form of e-Bank Guarantee or Bank Guarantee or Account Payee Demand Draft or Banker's Cheque in favour of Regional Officer, National Highways Authority of India, Vijayawada	Paid through Demand Draft No. 267855 & 267856 on 19.09.2024 & 20.09.2024 from State Bank of India (1Fee_EMD_POA_AGPUDI.pdf), Pg: 2 - 3	Paid through Demand Draft No. 012120 on 19.09.2024 from IDBI Bank (Technical1.pdf), Pg: 3
2	3(i) of S-I: NIT - Cost of Bid Document	Bid Document Fee of Rs.25,000/- in the form of RTGS/NEFT in favour of NHAI, RO, Vijayawada.	Paid (NEFT: CNADFBPXQ1) of State Bank of India on 19.09.2024 (1Fee_EMD_POA_AGPUDI.pdf), Pg: 1	Paid (NEFT: IBKL240919934695) of IDBI Bank (Technical1.pdf), Pg: 1
3	12.2 of S-II: ITB	Written Power of Attorney of the signatory (whose digital signature certificate is used during e-tender submission) of the bidder to commit the bid.	Furnished. (1Fee_EMD_POA_AGPUDI.pdf), Pg: 4 to 6	Furnished. (Technical4.pdf), Pg: 37
4	12.2 of S-II: ITB	Affidavit duly notarized	Furnished. (2Affidavit_Undertakings_AGPUDI.pdf), Pg: 2	Furnished. (Technical1.pdf), Pg: 4
5	4.2 (b) of S-II: ITB & 1.3 of S-III: QI	Construction works performed in last 3 years certified by CA	Furnished. (3TechnicalBid_AGPUDI.pdf), Pg: 81 to 125	Furnished. Pg: 1 (Technical2.pdf) & Pg: 1 to 33 (Technical3.pdf)
6	12 of S-I: NIT	Digital Sign & Authorized Sign	Mr. M. Salyanarayana Raju	Mr. K L Hari Krishna Reddy

[Signature]
G. Majhi
DM, F&A Unit
RO, Vijayawada
Member

[Signature]
D. Surendranath
Project Director, PIU
Rajamahendravaram,
Member

[Signature]
B. Krishna Murthy
DGM (T)
RO, Vijayawada
Member

[Signature]
Prabhat Ranjan
Project Director, PIU
Visakhapatnam
Member Secretary

[Signature]
K. V. D. Ranjani
DGM (Tech.),
RO, Vijayawada
Convener

NATIONAL HIGHWAYS AUTHORITY OF INDIA REGIONAL OFFICE, VIJAYAWADA						Annexure - B
Evaluation of Technical Bids on 24.09.2024 @ 1200 Hrs for the work of "Fabrication and supply of Portable cabins for Aganampudi Toll Plaza at Km.728.055 of Anandapuram - Visakhapatnam City - Anakapalli section of NH-16"						
Cl. No. referred	Item	Name of the Bidder				
		M/s. SVS Mookambika Constructions Pvt. Ltd	M/s. Sri Lakshmi Ganapathi Constructions			
4.2 of S-II: ITB & 1 of S-III: CI	Whether copies of following documents furnished	Yes	(3TechnicalBid_AGPUDI.pdf), Pg: 12 to 53	Yes	(Technical2.pdf), Pg: 6 to 9	
	(a) Year of Constitution	2009		1997		
	(b) legal status of Bidder (Proprietorship/Partnership or Pvt Ltd... firm)	Pvt. Ltd.		Partnership		
	(c) Place of registration:	Vizianagaram		Visakhapatnam		
	(d) Principle place of business :	Vizianagaram		Visakhapatnam		
4.2 (a) of S-II: ITB & 1.2 of S-III: CI	Written Power of Attorney of the Signatory of Bid (Submitted Online).	Furnished.	(1Fee EMD_POA_AGPUDI.pdf), Pg: 4 to 6	Furnished.	(Technical4 .pdf), Pg: 37	
	Total Value of Civil Engineering works in last 3 years & Average Annual Financial Turnover (As certified by Chartered Accountant in Original)	Furnished	(3TechnicalBid_AGPUDI.pdf), Pg: 54 - 55	Furnished	(Technical2.pdf), Pg: 7 - 8	
4.2(b) of S-II: ITB & 1.3 of S-III: CI		Rupees in Lakhs		Rupees in Lakhs		
	2021-22	2021-22	12164.26	2021-22	417.96	
	2022-23	2022-23	17162.55	2022-23	991.85	
	2023-24	2023-24	0.00	2023-24	0.00	
	Total	Total	29326.83	Total	1409.81	
	Average	Average	9775.61	Average	469.94	

[Handwritten Signature]

[Handwritten Mark]

Cl. No. referred	Item	Name of the Bidder	
		M/s. SVS Mookambika Constructions Pvt. Ltd	M/s. Sri Lakshmi Ganapathi Constructions
4.2(c) & 4.4 of S-II: ITB	(a) Whether the work executed as a Prime Contractor or as a nominated / approved sub contractor of similar nature during the last seven year as per Cl.4.4 A (b).	Pg: 56 to 79 (3TechnicalBid_AGPUDI.pdf)	Pg: 1 (Technical2.pdf) & Pg: 1 to 33 (Technical3.pdf)
	(i) Details of Single work of value not less than Rs.15.26 Lakhs & Certifying Authority referred / Considered for eligibility (completed works).	Project No.4 = Rs.226,05,81,717/- x 1.95 (Escalation Factor) = Rs.440,81,34,348/-	Project No.1 = Rs.3,03,56,558.22 x 1.46 (Escalation Factor) = Rs.4,43,20,575/-
4.2(c) & 4.4 of S-II: ITB	(ii) Details of Two works of value not less than Rs.9.54 Lakhs & Certifying Authority referred / considered for eligibility	-	-
	(iii) Details of Three works of value not less than Rs.7.63 & Certifying Authority referred / considered for eligibility	-	-
1.4 (b) (i) of S-III: QI	Works for which bids have been submitted and accepted and works which have yet to be completed) as on the date 7 days before the last date for bid submission. Existing Commitments and ongoing works (B):	Project No. 1 to 6 = Rs.8,19,00,000/- Pg: 83 to 124 (3TechnicalBid_AGPUDI.pdf)	NIL
1.4 (b) (ii) of S-III: QI	Details of work for which bid Submitted and accepted (where contract signing is pending)	NIL	NIL
1.4 (b) (iii) of S-III: QI & 4.6 of S-II: ITB	Available Bid Capacity = (A x N x 2.5-B) > Bid value: Rs.19.08 Lakhs	Rs.171,62,54,644/- x 1.21 x 0.04 x 2.5 - Rs.8,19,00,000/- = Rs.12,57,66,812/- (Rs.1257.67 Lakhs)	Rs.9,91,85,178.11/- x 1.21 x 0.04 x 2.5 - 0 = Rs.1,20,01,407/- (Rs.120.01 Lakhs)
4.4 B (b) (i) of S-II: ITB	Availability of Key Equipment: NIL	NIL	NIL

Cl. No. referred	Item	M/s. SVS Mookambika Constructions Pvt. Ltd	Name of the Bidder
4.4 B (b) (ii) of S-II: ITB	Whether availability of Key personnel and details and signed CVs of Key Personnel furnished as per the proforma given in Appendix to ITB	NIL	NIL
4.2(i) of S-II: ITB	Whether information regarding any litigation history furnished	NIL (3TechnicalBid_AGPUDI.pdf), Pg: 140	NIL (Technical1.pdf), Pg: 5
2 of S-III: QI	(i) Whether affidavit of correctness of all the statements in the enclosed attachments is furnished (on Stamp Paper attested by Notary) whether they are standard format prescribed in bid doc.	Furnished. (2Affidavit_Undertakings_AGPUDI.pdf), Pg: 2	Furnished. (Technical1.pdf), Pg: 4
	(ii) Whether undertaking to invest minimum cash upto 25% of contract value furnished / should be signed by authorised representative of the firm.	Furnished. (2Affidavit_Undertakings_AGPUDI.pdf), Pg: 4	Furnished (Technical1.pdf), Pg: 7
	(iii) Whether undertaking furnished for Bid validity for 120 days after the deadline date from bid submission i.e., 07.06.2022	Furnished. (2Affidavit_Undertakings_AGPUDI.pdf), Pg: 5	Furnished (Technical1.pdf), Pg: 9
	(iv) Whether undertaking furnished for equipment?	Furnished. (2Affidavit_Undertakings_AGPUDI.pdf), Pg: 3	Furnished (Technical1.pdf), Pg: 8
26 of S-II: ITB	Determination of Responsiveness	RESPONSIVE	RESPONSIVE

[Signature]
24/6/2024
G. Mahi
DM, F&A Unit
RO, Vijayawada
Member

[Signature]
24/6/2024
D. Surendranath
Project Director, PIU
Rajamahendravaram,
Member

[Signature]
B. Krishna Murthy
DGM (T)
RO, Vijayawada
Member

[Signature]
Prabhat Ranjan
Project Director, PIU
Visakhapatnam
Member Secretary

K. V. D. Ranjani
DGM (Tech.),
RO, Vijayawada
Member