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Regional Office - Patna
Classicon $hivmilra Apatment, Block-8, lst Flocr, Vivekanand l'4arg, *crir.g Rr:ad- ilalna - 8000i1 iBihar)

rFr-{lPh.: 0612-2570898ld-*elFax: 0612-2570895lEnreii . r-opatna@nhai.org

No. NHAr/RO-PAT/Koil-Bhoi-Bux/Pkg-lll/AElz0i9 f ft36 Date -23/Os /2024

Office Order

Sub:- Consultancy Services of Authority Engineer during 0&M Period of Four Laning of

Koilwar to Bhojpur of NH-30 & 84 Chainage Km. 33.250 to Km. 77 ^100) Length- 43.850 Km.)

and Four Laning of Bhojpur to Buxar Section Chainage from km. 77+100 to km^ 125+000

under O&M period of NH - 84 , length - 47 .900 km,) in the State of Bihar under NHDP Phase-lll

on EPC Mode. [Total Km 91.750]

With reference to NIT No- ?41|RO-PATNA/NHAI/2024-25, following three firms have

submitted the bid online through e- tendering portal for the above mentioned work:-

sl.
No.

Name of Bidder Technical
Score

01. M/s Theme Engineering Services PW. Ltd in Association with Ishita
Info Solutions Pvt. Ltd,

96.+0

02. M1s, L. N. Malviya rnfra Projects Pvt. Ltd In Association with
Highwav Engineering Consultant.

97.1,2

03 M/s Pioneer Infra Consultants Pvt. Ltd. 93.98

2. After technical evaluation by tender committee, score has been prepared which is

attached as Annexure -l (from A to I), Further, it is requested to all of the three bidders to

please go through the score and respond us with full justification on email id-

ropatna(g!nl'rai.orS / nh;riropatna(lgn:ail.cr;n": within 7 days in case if they have any objection.

-t-'

[Y. B. Singh)
Regional Officer, Bihar

Copy to: - All the Committee Members.

trqt-4 qqa

Head ffice.: G-5&S, Sector-l0, Dwarka,llew Delhi - 110075,ff-sF6,tf,fl- l0,errfi-l,=r$ftfd - 1Im75
qrrv/Phone : 9l-11-250741{10/259742W 1*er/fax : 91-11-25098507 / 25093tt14, Uebsite : www"nhai.gou.in



Claimed Evaluated Claimed Evaluated Claimed Evaluated

1
Relevant experience for
the assignment 35 35.00 35.00 35.00 35.00 34.00 32.50

2
Adequancy of the
proposed approach and
Methodology

5 5.00 5.00 5.00 4.50 5.00 5.00

3

Experience in use of
technology for road
inspection 20 20.00 20.00 20.00 20.00 20.00 20.00

4

Qualifications and
competence of the key
staff for the assignment

40 36.40 36.40 37.80 37.62 36.73 36.48

Total 100 96.40 96.40 97.80 97.12 95.73 93.98

Annexure - 1 (A)

Tender No.245/RO-PATNA/NHAI/2024-25

Consultancy Services of Authority Engineer during O&M Period of Four Laning of Koilwar to Bhojpur of NH-30 & 84 Chainage Km. 33.250 to Km. 77.100) Length- 43.850 
Km.) and Four Laning of Bhojpur to Buxar Section Chainage from  km. 77+100 to km. 125+000 under O&M period of NH – 84 ,  length – 47.900 km.) in the State of Bihar 

under NHDP Phase-III on EPC Mode. (Total Km 91.750)- 

Sl. 
No.

M/s. Theme Engineering Services Pvt. Ltd. In 
 Association with Ishita Info Solutions Pvt. Ltd. 

Description Marks

M/s LN Malviya Infra Projects Pvt. Ltd.  In 
Association with Highway Engineering 

Consultant
M/s Pioneer Infra Consultants Pvt. Ltd. 



Sl. No. Description Marks

MAB MAC MAB MAC MAB MAC

1
Year of Establishment of the Firm (In case of JV year of establishment of Lead 
Member shall be considered) (Min 5 years)
For 5 years - 1.5 marks More than 5 years - 2 marks

2 2 2 2 2 2 2

2

Average Annual Turnover (last 5 years or in each of the preceding two years) from
consultancy business (Min 5 Crore)
For >50 Crores - 2 marks
For 20-50 Crores- 1.5 marks
For 10-20 Crores- 1 mark
For 5-10 Crores- 0.5 mark

2 2 2 2 2 1 1

3

Numbers of key personnel with the firm more than one year with the firm.
< 4 personnel - 0 marks
4 to 12 - Linearly varying from 0.25 to 2
> 12 personnel - 2 marks

2 2 2 2 2 2 2

4

Experience in DPR/Feasibility cum PPR preparation for two projects of 2/4/6 
laning of 30% of project length each or one project of 4/6 laning of 50% of project 
length in last 7 years
2 project 4/6 laning of 30% of project length each - 4 marks Or
1 project of 4/6 laning of 50% of project length
- 4 marks
Add 0.25 (Zero point two five) marks extra for each additional project subject to 
maximum 1 marks.

5 5 5 5 5 5 5

5

In hand DPRs for NHAI Projects
For DPR project length > the length of project for which RFP invited -5 Marks
For DPR project length > two times the length of project for which RFP invited -7.5 
Marks
For project length > three times the length of project for which RFP invited - 10 
Marks

10 10 10 10 10 10 10

6

Experience as Independent Engineer/Authority Engineer/Supervision Consultant
two construction projects of four/six laning ** of 30% of project length each or one 
projects of Two/four/six laning ** of 50% project length in last 7 years. 2 
construction projects2/ 4/6 laning of 30% of project length each -4marks Or 1 
construction project of 2/4/6 laning of 50% of project length - 4 marks
Add 1(one) mark extra for completed assignment of Independent Engineer/ 
supervision consultancy subject to maximum 2 (two) mark.

6 6 6 6 6 6 6

7

Experience as Independent Engineer/Supervision Consultants
one O&M project under DBFOT/OMT/O&M of four/six laning** of 50% of project 
length in last 7 years
1 project - 6 marks
Add 0.5 (Zero point five) marks extra for each additional project subject to 
maximum 2 marks.

8 8 8 8 8 8 6.5

Total 35 35 35 35 35 34 32.5

M/s. Theme Engineering Services Pvt. Ltd. In Association 
with Ishita Info Solutions Pvt. Ltd. 

M/s LN Malviya Infra Projects Pvt. Ltd.  In 
Association with Highway Engineering Consultant M/s Pioneer Infra Consultants Pvt. Ltd. 

Consultancy Services of Authority Engineer during O&M Period of Four Laning of Koilwar to Bhojpur of NH-30 & 84 Chainage Km. 33.250 to Km. 77.100) Length- 43.850 Km.) and Four Laning of Bhojpur to Buxar Section 
Chainage from  km. 77+100 to km. 125+000 under O&M period of NH – 84 ,  length – 47.900 km.) in the State of Bihar under NHDP Phase-III on EPC Mode. (Total Km 91.750)- 

Annexure - 1 (C)

Tender No.245/RO-PATNA/NHAI/2024-25
Evaluation Criteria for Assessment of Experience of the Firm



Sl. No. Description Marks

MAB MAC MAB MAC MAB MAC

1

Site Appreciation
(i) Average 0.50
(ii) Good 0.75
(iii) Very Good 1.00

1 1 1 1 0.5 1 1

2

Quality of Approach and Methodology (Review of
scope ofwork and design review, construction
supervision methodology, contract management
approach, safety review/audit and O&M stage, initial
view on project plan including key challenges
envisaged and potential solutions to be judged).€
(i) Average 0.75
(ii) Good 1.50
(iii) Very Good 2.00

2 2 2 2 2 2 2

3

Quality Audit Methodology and Quality Assurance 
Plan
(i) Average 0.75
(ii) Good 1.50
(iii) Very Good 2.00

2 2 2 2 2 2 2

Total 5 5 5 5 4.5 5 5

M/s. Theme Engineering Services Pvt. Ltd. In 
Association with Ishita Info Solutions Pvt. Ltd. 

M/s LN Malviya Infra Projects Pvt. Ltd.  In 
Association with Highway Engineering 

Consultant
M/s Pioneer Infra Consultants Pvt. Ltd. 

Consultancy Services of Authority Engineer during O&M Period of Four Laning of Koilwar to Bhojpur of NH-30 & 84 Chainage Km. 33.250 to Km. 77.100) Length- 43.850 Km.) and 
Four Laning of Bhojpur to Buxar Section Chainage from  km. 77+100 to km. 125+000 under O&M period of NH – 84 ,  length – 47.900 km.) in the State of Bihar under NHDP Phase-

III on EPC Mode. (Total Km 91.750)- 
Tender No.245/RO-PATNA/NHAI/2024-25

Evaluation Criteria for Assessment of Experience of the Firm

Annexure - 1 (D)



S. No. Description Marks

MAB MAC MAB MAC MAB MAC

Experience in Network Survey Vehicle (NSV) or better
technology for pavement inspection
Equipment
Own Equipment/ MOU with Associate - 3 marks
Experience
1-2 projects - 4

3-5 projects - 5

> 5 projects - 6

Experience in Falling Weight Deflectometer (FWD) or better 
technology for pavement strength measurement

Equipment

Own Equipment/ MoU  with Associate - 2marks

Experience

1-3 projects - 2.5

>3 projects - 3

Experience in Mobile Bridge Inspection Unit or better
technology for bridge inspection

Equipment

Own Equipment / MoU with Associate - 2marks

Experience

1-3 projects - 3

>3 projects - 4

Experience in Retro reflectometer technology

Equipment

Own Equipment/ MoU with Associate  - 2marks

Experience

1-3 projects - 3

>3 projects - 4

5
Experience in Automatic Traffic Counter cum Classifier (ATCC)

5.1
Equipment

(b)
Own Equipment/ MoU with Associate - 1marks

5.2
Experience

(a)
1-3 projects - 2  

(b)
> 3 projects -3

total 20 20 20 20 20 20 20

4

3 3 3 3

6

4 4 44 4

4 4

3

4

2

3 4

4 4

3

3

4 4 4

3 3 33 3

3 3

Consultancy Services of Authority Engineer during O&M Period of Four Laning of Koilwar to Bhojpur of NH-30 & 84 Chainage Km. 33.250 to Km. 77.100) Length- 43.850 Km.) and 
Four Laning of Bhojpur to Buxar Section Chainage from  km. 77+100 to km. 125+000 under O&M period of NH – 84 ,  length – 47.900 km.) in the State of Bihar under NHDP Phase-III 

on EPC Mode. (Total Km 91.750)- 

Tender No.245/RO-PATNA/NHAI/2024-25

Experience in use of technology for road inspection

Annexure - 1 (E)

6

M/s Pioneer Infra Consultants Pvt. Ltd. M/s LN Malviya Infra Projects Pvt. Ltd.  In Association with 
Highway Engineering Consultant

M/s. Theme Engineering Services Pvt. Ltd. In Association 
with Ishita Info Solutions Pvt. Ltd. 

61 66 6 6



S. 
No. Description Marks

MAB MAC MAB MAC MAB MAC

1 General Qualification/Name/DOB 25

      i.        Graduate in Civil 
Engineering -21 marks

2 Adequacy for the project 70

Total Professional Experience in 
handling Highway projects

< 10 years -0

10 years -22

Add two marks extra for each 
additional completed year of 

experience subject to maximum 8 
(eight) marks.

Experience as Team leader/ Project 
Manager or in Similar Capacity* in 
O&M of completed 2/4/6 highway 

section.

< 3 years -0
3 years -30

Add 2.5 marks extra for each 
additional year of experience subject 

to maximum 5 (five) marks.

iii)

Experience as similar capacity* in 
Highway Development projects 
taken up under EPC
 
1 projects -4 marks
 Add 1 mark extra for additional 
projects subject to maximum 1(one) 
marks

5 5 5 5 5 5 5

Employment with the Firm
< 1 year -0
1 year -3

Add 0.5 marks for each subsequent 
year subject to maximum 2 marks

Total 100 91 91 96 96 91 91

Anexure - 1 (F)

M/s. Theme Engineering Services Pvt. Ltd. In Association with Ishita 
Info Solutions Pvt. Ltd. 

M/s LN Malviya Infra Projects Pvt. Ltd.  In Association with 
Highway Engineering Consultant M/s Pioneer Infra Consultants Pvt. Ltd. 

Consultancy Services of Authority Engineer during O&M Period of Four Laning of Koilwar to Bhojpur of NH-30 & 84 Chainage Km. 33.250 to Km. 77.100) Length- 43.850 Km.) and Four Laning of Bhojpur 
to Buxar Section Chainage from  km. 77+100 to km. 125+000 under O&M period of NH – 84 ,  length – 47.900 km.) in the State of Bihar under NHDP Phase-III on EPC Mode. (Total Km 91.750)- 

Tender No.245/RO-PATNA/NHAI/2024-25
Evaluation Sheet -Team Leader

Name -    Surendra Kumar Agrawal
Infracon Id:- skumaragrawal401@gmail.com  

Name - Darshan Mathur
Infracon ID:-  darshanmathur1964@gmail.com

Name -  Mr.  Vijay  Kumar  Gupta
Infracon ID:-  vijaykumarguptainfra@gmail.com

25 21 21 21

     ii.        Post Graduation in 
Management/ Construction/ 
Transportation/ Highway 
Engineering/ Structural 
Engineering/ any other specialized 
stream of civil engineering . - 04 
marks.

(a) Professional Experience in Highway 
Projects:

21 21 21

30

ii) 35 35 35

i) 30 30 30 30

3 5 0 55

35 35 3535

30 30

0 0

0



S. 
No. Description Marks

MAB MAC MAB MAC MAB MAC

1

General Qualification/Name/DOB
25

 i.        Graduate in Civil Engineering- 21 marks

ii.       Post Graduation in Highway
Engineering.- 04 marks

2 Adequacy for the project
70

Experience in Highway works (inspection/
design/ construction/ maintenance)

<07 years -0

 07 years -22

Add two marks extra for each additional
completed year of experience subject to
maximum 8 (Eight) marks

Experience in similar capacity* in highway
Construciton/ Maintenance works of similar
nature 
< 3 years -0

3 years -12

Add one marks extra for each additional
completed year of experience subject to
maximum 3 (Three) marks

Experience in similar capacity in Project
involving Construction /Maintenance works
of 2/4/6 laning/ Expressways
1Project - 20

Add 2.5 marks extra for each project to
maximum 5 (five) marks.
Employment with the Firm

< 1 year -0

1 year -3

Add 0.5 marks for each subsequent year
subject to maximum 2 marks

Total 100 91 91 91 91 91 91

30

Anexure - 1 (G)

M/s. Theme Engineering Services Pvt. Ltd. In 
Association with Ishita Info Solutions Pvt. Ltd. 

M/s LN Malviya Infra Projects Pvt. Ltd.  In Association with Highway 
Engineering Consultant M/s Pioneer Infra Consultants Pvt. Ltd. 

Consultancy Services of Authority Engineer during O&M Period of Four Laning of Koilwar to Bhojpur of NH-30 & 84 Chainage Km. 33.250 to Km. 77.100) Length- 43.850 Km.) and Four Laning of Bhojpur to 
Buxar Section Chainage from  km. 77+100 to km. 125+000 under O&M period of NH – 84 ,  length – 47.900 km.) in the State of Bihar under NHDP Phase-III on EPC Mode. (Total Km 91.750)- 

Tender No.245/RO-PATNA/NHAI/2024-25
Evaluation Sheet - Highway Maintenance cum Resident Engineer 

25 21 21 21 21 21

15

Name - Pankaj Kumar
Infracon Id:er.rpankajkumar@gmail.com

Name - Mukesh Chand Sharma
Infracon Id: mk_dandotia@yahoo.co.in

Name - Shriram Bajaj 
Infracon Id:- bajjubajaj1@gmail.com 

21

15

30 30

15 15

30i) 30 30 30

ii) 15 15 15

0

iii) 25 25 25

3 5 0 0 0

25 2525

0 0

25



S. 
No. Description Marks

MAB MAC MAB MAC MAB MAC

1 General Qualification/Name/DOB 25

Graduate in Civil Engineering - 21 marks

Post Graduation in Structural Engineering - 04 
marks.

2 Adequacy for the project 70

Total Professional Experience

<7 years -0
7 years - 22

Add two mark extra for each additional 
completed year subject to maximum 8 (eight) 

marks.

Experience in similar capacity in 
Construction/Construction Supervision of 

Bridges/Interchanges/any other such structures 
including rehabilation.

< 3 years -0
3 years -16

Add one marks extra for each additional 
completed year of experience subject to 

maximum 4 (four) marks.

Experience in similar capacity in Construction/ 
Construction supervision of 

Bridges/Interchanges/ any other structures 
including rehabilitation of 2/4/6 lane highway/ 

expressway or similar project. 

01 Project -16 Marks

Add 1 (one) marks extra for each additional 
project subject to maximum 4 (four) mark

Employment with the Firm
< 1 year -0
1 year -3

Add 0.5 marks for each subsequent year subject 
to maximum 2 marks

Total 100 91 91 96 94 88 88

Consultancy Services of Authority Engineer during O&M Period of Four Laning of Koilwar to Bhojpur of NH-30 & 84 Chainage Km. 33.250 to Km. 77.100) 
Length- 43.850 Km.) and Four Laning of Bhojpur to Buxar Section Chainage from  km. 77+100 to km. 125+000 under O&M period of NH – 84 ,  length – 

47.900 km.) in the State of Bihar under NHDP Phase-III on EPC Mode. (Total Km 91.750)- 

Tender No.245/RO-PATNA/NHAI/2024-25

Evaluation Sheet - Bridge/Structural Engineer

Anexure - 1 (H)

M/s. Theme Engineering Services Pvt. 
Ltd. In Association with Ishita Info 

Solutions Pvt. Ltd. 

M/s LN Malviya Infra Projects Pvt. Ltd.  In 
Association with Highway Engineering 

Consultant
M/s Pioneer Infra Consultants Pvt. Ltd. 

Name - M/r.  Arun  Verma
Infracon Id: arunv1400@gmail.com

21 21 21 21 2121

20 20

28

Name - Amit Kumar Ram
Infracon Id:  civil301990@gmail.com

Name -   Shailendra Prasad Tiwari 
Infracon Id: shailendrarec@gmail.com

30

Professional Experience

i) 30 30

25

30 30 30

20 20

iii) 20 20 20 20

20 20ii) 20

3 5 0 0 5 5

17 1720

0 0



S. No. Description Marks

MAB MAC MAB MAC MAB MAC

1 General Qualification/Name/DOB 25

Graduate in Civil Engineering - 21 marks

Post-Graduation in Traffic/Transportation/Safety 
Engineering or equivalent- 04 marks

2 Adequacy for the project 70

Total Professional Experience 
<7 years -0
7 years -22

Add two mark extra for each additional year of 
experience subject to maximum 8 (eight) marks.

Experience in similar capacity in Road Safety works 
on Major Highway Project (2/4/6 laning projects)

< 3 years -0
3 years -17

Add one mark extra for each additional year of 
experience subject to maximum 3 (three) marks.

Experience in similar capacity in Road Safety Audits 
of 2/4/6-laning  Highway/Expressway Projects 

1 nos. -12

Add 1 (one) marks extra for each additional project 
subject to maximum 3 (three) marks.

Experience in similar capacity in preparation of 
Road Safety Management plan for inter Urban 

Highways under EPC

1 project .  3 marks

More than One Project . -5 marks

Employment with the Firm
< 1 year - 0
1 year - 3

Add 0.5 marks for each subsequent year subject to 
maximum 2 marks

Total 100 91 91 96 94 100 95

Professional Experience

i) 30

Anexure - 1 (I)

25 2121

M/s. Theme Engineering Services Pvt. Ltd. In 
Association with Ishita Info Solutions Pvt. Ltd. 

M/s LN Malviya Infra Projects Pvt. Ltd.  In 
Association with Highway Engineering Consultant M/s Pioneer Infra Consultants Pvt. Ltd. 

Name -  Avadhesh Kumar
Infracon Id:- 

 akgupta455@gmail.com

Name -  Likhil Yemde
Infracon Id: likhilyemde05@gmail.com

Name -  : Ravi  Kumar  Singhal
 Infracon Id:  singhalravikumar86@gmail.com  

Consultancy Services of Authority Engineer during O&M Period of Four Laning of Koilwar to Bhojpur of NH-30 & 84 Chainage Km. 33.250 to Km. 77.100) 
Length- 43.850 Km.) and Four Laning of Bhojpur to Buxar Section Chainage from  km. 77+100 to km. 125+000 under O&M period of NH – 84 ,  length – 

47.900 km.) in the State of Bihar under NHDP Phase-III on EPC Mode. (Total Km 91.750)- 
Tender No.245/RO-PATNA/NHAI/2024-25

Evaluation Sheet - Road Safety Expert

25 21 21 21

30 30

15 15

30

20 20

28

20

15 15

19

3030

3 5 0 0

iv) 5 5 5

iii) 15 15 15

ii) 20 20 20

5

55 5 5

5 5 5
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