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NHAI/ 2024/ PIU-Bhavnagar Missing Link/Tech /Volol f Bests Dt.:20.09.2024

To,
All Responsive Bidders,

Sub.: Short Term Improvement and Routine Maintenance work from Km. 0+000 (Budhel) to
Km. 0+900, Km. 0+900 to Km. 9+350 (Vartej Y-Jn.) & Km. 9+350 (Vartej- Y Jn.) to Km.
11+000 (Vartej) of NH-51 (Missing Link - Bhavnagar Bypass (Tender ID:
2024 _NHAI 207109_1) - Evaluation of Technical Bids and Opening of Financial Bids.

Ref.:
1. Tender ID.: 2024_NHAI 207109 _1

2. PIU Bhavnagar letter no D-795 dated 19.09.2024

Sir, .

This is with reference to the bids submitted on 04.09.2024 for the subject proposal. The
result of technical evaluation was uploaded to e-tenders website vide letter mentioned in
reference above, intimating the schedule and venue for opening of financial proposals for the

subject tender.

2 The financial proposals of technically responsive bidders have been opened on
20.09.2024 at 03:00 PM and the financial quote submitted by bidders is as given below:

Estimated
o Name of Bidders Cost Quioted Bid A one Remarks
No. (In Rs) Below
(In Rs.)
1. |M/s Shree Construction 4,59,81,010.71 7.00% Below L-1
5 M/s Kalthia Engineering 4.94,41,947 5 66.60.471.26 14.60 % 2
" |and construction Ltd Gelaain Above i

This is for information please.

[Harmendra Singh Rotrwal]

Project Director
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