



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

NATIONAL HIGHWAYS AUTHORITY OF INDIA

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय - 315/1, प्रथम तल, चन्नी हिम्मत, जम्मू-180015 जम्मू एवं कश्मीर

Regional Office - 315/1, 1st Floor, Channi Himmat, Jammu-180015, Jammu & Kashmir

टेलीफैक्स (Telefax): 0191-2467505 | ई-मेल (E-mail): rojammu@nhai.org | वेबसाइट (Website): www.nhai.org



NHAI/RO-Jammu/2024/11035/O&M/107

25.10.2024

To

All bidders

Sub: One Time Improvement/Maintenance from Bagghu Nallah to Sarup Smarak (Old Alignment of NH-1A) at Batote in the UT of Jammu & Kashmir: **Preliminary result of Technical Evaluation.**


Ref: Tender ID: 2024_NHAI_207406_1

Please refer to your respective bids submitted on e-tender portal for the subject cited work. The preliminary result of technical evaluation is as under:

S.No.	Name of Firm	Test of Responsiveness	Evaluation Sheet
1/6	M/s RJI Tunneling and Concrete Solutions Pvt. Ltd.	Non-Responsive	Attached as Annexure-'A'
2/6	M/s Malik Construction Infra Pvt. Ltd.	Non-Responsive	
3/6	M/s New Chenab Enterprise	Non-Responsive	
4/6	M/s Satwant Singh	Non-Responsive	
5/6	M/s Paramount Associates and Engineers	Non-Responsive	
6/6	M/s Choudhary Power Project (P) Ltd.	Non-Responsive	

2. In this regard, bidders may represent to the Technical Evaluation of their respective bids/proposal, if any, within 07 days from the Date of issuance of this letter i.e upto 01.11.2024 till 1200 hrs on rojammu@nhai.org.

This issues with the approval of the Competent Authority.


Anuj Kumar Singh
 Convener
 Project Director
 PIU-Udhampur

Encls: As above

S.No	Name of Firm	Test of Responsiveness
1/6	M/s RJI Tunneling and Concrete Solutions Pvt. Ltd.	Non-Responsive
2/6	M/s Malik Construction Infra Pvt. Ltd.	Non-Responsive
3/6	M/s New Chenab Enterprise	Non-Responsive
4/6	M/s Satwant Singh	Non-Responsive
5/6	M/s Paramount Associates and Engineers	Non-Responsive
6/6	M/s Choudhary Power Project (P) Ltd.	Non-Responsive

Key Personnel Check-List								
S.No.	Name of Firm	Project Manager	Page no in bid document	Site Engineer cum Survey Engineer	Page no in bid document	Material cum Quality Control Engineer	Page no in bid document	Remarks
1/6	M/s R/I Tunneling and Concrete Solutions Pvt. Ltd.	Y	178/D2	Y	196/D2	N	-	
2/6	M/s Malik Construction Infra Pvt. Ltd.	Y	2/D4	Y	6/D4	Y	10/D4	
3/6	M/s New Chenab Enterprise	Y	64/D2	Y	77/D2	Y	88/D2	
4/6	M/s Satwant Singh	Y	20/D3	Y	21/D3	Y	14/D3	
5/6	M/s Paramount Associates and Engineers	Y	26/D3	Y	38/D3	Y	48/D3	
6/6	M/s Choudhary Power Project (P) Ltd.	Y	184/D4	Y	189/D4	Y	194/D4	

S.No	Name of Firm	Batch type for mix plant (1/05)	Paver (1/05)	Remarks	Vibratory Roller (8 Tonnes) (1/05)	Remarks	Air Compress or (1/05)	Blowers/ Emulsion Sprayer (1/05)	Remarks	Tipper/Hy draulic (5/05)	Remarks	Water Tank (1/05)	Remarks	Road Marking Machine (1/05)	Remarks	Excavator /Backhoe (1/05)	Remarks	Reflector meter for installation of Reflective Paint (1/05)	Remarks	Smooth Wheelbarrow (1/05)	Remarks	Concrete Vibrator (2/05)	Remarks	Manual Mixture Machine for concrete (1/05)	Remarks	Smooth Wheelbarrow Tender (2/05)	Remarks									
1/6	M/S Jai Vardaan and Concrete Solutions Pvt. Ltd.																																			
2/6	M/S Malik Construction India Pvt. Ltd.	Y	Y	27/04	Y	24/04	Y	27/04	Y	Age based										Y	31/04	Y	28/04	Y	31/04	Y	32/04	Y	34/04	Y	37/04	Y	39/04			
3/6	M/S New Chandra Enterprise	Y	Y	4/02	Y	14/02	Y	37/02	Y	44/02	Y	20-11/02	Y	51/02	Y	57/02	Y	42/02	N	No Ownership Document/Invoice submitted		Y		Y					42/02	Y	39/02	Y	62/02			
4/6	M/S Lakshmi Singh									Age based																										
5/6	M/S Paramount Associates and Engineers	N	Y	5/03	H	5/03	Y	17/03	Y	18/03	Y	20/03	Y	20/03	Y	21/03	Y	21/03	Y	21/03	N	As per Clause (4.4.10) (b) (i), Page 14/03	Y	17/03	N	N	As per Clause (4.4.10) (b) (i), Page 14/03	Y	17/03	N	N	As per Clause (4.4.10) (b) (i), Page 14/03	N			
6/6	M/S Chaudhary Power Project (P) Ltd.	Y	Y	14/04	Y	15/04	Y	15/04	Y	15/04	Y	15/04	N	15/04	Y	17/04	Y	17/04	Y	17/04	Y	15/04	Y	15/04	Y	15/04	Y	15/04	Y	15/04	Y	15/04	Y	15/04		

S. No	Name of Firm	Qualification Information	Litigation History	Affidavit 2(i)	Undertaking Regarding Minimum Investment 2(ii)	Undertaking Bid Validity 2(iii)	Undertaking Key Equipment	Self Certificate towards Local Content	GFR Certificate	Form of Letter of Application
1/6	M/s RJ Tunneling and Concrete Solutions Pvt. Ltd.	Y (179)		Y1/D2	Y10/D2	Y11/D2	Y12/D2	Y13/D2	Y15/D2	Y16/D2
2/6	M/s Malik Construction Infra Pvt. Ltd.		Y75/D2	Y4/D2	Y10/D2	Y11/D2	Y12/D2	Y15/D2	Y16/D2	Y14/D2
3/6	M/s New Chenab Enterprise		Y6/D2	Y5/D3	Y6/D3	Y7/D3	Y8/D3	Y10/D3	Y9/D3	Y11/D3
4/6	M/s Satwant Singh		Y21/D2	Y19/D2	Y14/D2	Y16/D2	Y15/D2	Y12/D2	Y13/D2	Y11/D2
5/6	M/s Paramount Associates and Engineers		N (Not signed) 7/D4	N	Y1/D4	Y2/D4	Y3/D4	Y4/D4	Y5/D4	Y2/D2
6/6	M/s Choudhary Power Project (P) Ltd.		Y199/D4	Y200/D4	Y202/D4	Y203/D4	Y204/D4	Y205/D4	Y207/D4	N

S.No	Name of Firm	Tender Fee (25,000)	Bid Security (2,84,414)	Avg Turn over during last 3 years (Rs. 42,66,217/-)	Work of similar nature during last 7 years	Power of Attorney	Place of Registration	DSC-POA check	Proof of TO for last 3 years by CA	Affidavit regarding correct Bid Document attested by Notary
1/6	M/s RJI Tunneling and Concrete Solutions Pvt. Ltd.	Y22/D2	Y24/D2 (DD Not Received)	N		N	Y134/D2	N	N	Y1/D2
2/6	M/s Malik Construction Infra Pvt. Ltd.	Y1/D2	Y2/D2	Y		Y6/D2	Y57/D2	Y	Y1/D3	Y4/D2
3/6	M/s New Chenab Enterprise	Y1/D2	Y2/D2	Y			Y3/D4	Y	Y1/D3	Y5/D3
4/6	M/s Satwant Singh	Y4/D1 (Not Received)	Y2/D1	Y			Y4/D2	Y	Y1/D4	Y19/D2
5/6	M/s Paramount Associates and Engineers	Y1/D1	Y2/D1	Y	Y19/D2	Y17/D2	Y9/D2	Y	Y36/D2	N
6/6	M/s Choudhary Power Project (P) Ltd.	Y2/D4	Y3/D4	Y	Y36/D4	Y4/D4	Y32/D4	Y	Y44/D4	Y200/D4

S.No	Name of Firm	2023-24 (Cr.)	2022-23 (Cr.)	2021-22 (Cr.)	Avg in last 3 years (Minimum Rs. 89,65,761)	Y/N	Remarks
1/6	M/s RJI Tunneling and Concrete Solutions Pvt. Ltd.				0.00		
2/6	M/s Malik Construction Infra Pvt. Ltd.	22.76	11.82	14.61	16.40	Y	
3/6	M/s New Chenab Enterprise	9.71	1.83	16.51	9.35	Y	
4/6	M/s Satwant Singh	17.63	6.25	16.34	13.41	Y	
5/6	M/s Paramount Associates and Engineers	8.81	8.09	6.23	7.71	Y	
6/6	M/s Choudhary Power Project (P) Ltd.	0	280.23	209.96	163.40	Y	

1/6	M/s RJT Tunneling and Concrete Solutions Pvt. Ltd.					
S.no	Project	Amount	Year of Completion	Completion certificate pg no.	Eligible(Y/N)	Pg. No.
1	Nil					

2/6	M/s Malik Construction Infra Pvt. Ltd.					
S.no	Project	Amount	Year of Completion	Completion certificate pg no.	Eligible(Y/N)	Pg. No.
1	Jammu-Udhampur Highway	50Cr	31.12.2018	83/D2	Y	

3/6	M/s New Chenab Enterprise					
S.no	Project	Amount	Year of Completion	Completion certificate pg no.	Eligible(Y/N)	Pg. No.
1	Maintance Udhampur-Ramban-NH44	9.90cr	16.01.2024	6/D4	Y	

4/6	M/s Satwant Singh					
S.no	Project	Amount	Year of Completion	Completion certificate pg no.	Eligible(Y/N)	Pg. No.
1	Restoration & Repair of NH-244	11.18Cr	90% completion on 04-05-2024	1/D3	Y	

5/6	M/s Paramount Associates and Engineers					
S.no	Project	Amount	Year of Completion	Completion certificate pg no.	Eligible(Y/N)	Pg. No.
1	PWD	1.31Cr	28.12.2020	21/D2	y	

6/6	M/s Choudhary Power Project (P) Ltd.					
S.no	Project	Amount	Year of Completion	Completion certificate pg no.	Eligible(Y/N)	Pg. No.
1	Ramban-Banihal Section of NH-44	200Cr	03-08-2021	37/D4	Y	