


Claimed Evaluated Claimed Evaluated Claimed Evaluated

1
Relevant experience for the
assignment

35 35 35 35 35 35 32.5

2
Adequancy of the proposed
approach and Methodology

5 5 2.75 5 3.75 5 4

3
Experience in use of
technology for road
inspection

20 20 20 20 20 20 20

4
Qualifications and competence
of the key staff for the
assignment

40 36.85 31.37 37.75 36.56 37.13 37.06

Total 100 96.85 89.12 97.75 95.31 97.13 93.56

 Revised Annexure - 1 (A)

Consultancy services as Independent Engineer during Operation and Maintenance for the project i. Four laning of Belgaum-Khanapur section form Km0.000 to Km. 30.800 (Length-
20.76) of NH-4A in the State of Karnataka on Hybrid Annuity Mode & ii. Six laning of Belgaum Dharwad section of NH-4 from Km.433.000 to Km.515.000 (Length 79.36) in the 

State of Karnataka to be executed as BOT (Toll) on DBFO pattern under NHDP phase-V

NIT No.27/NHAI/RO-BNG/IE/Tender/2024-25 dated 30.09.2024

II

M/s. L. N. Malviya Infra Projects Pvt Ltd
M/s. Sterling Indo Tech Consultants Pvt. 
Ltd. In JV with M/s. Pioneer Infra 
Consultants Pvt. Ltd., 

M/s. MSV INTERNATIONAL INC. In 
Association with SRI INFOTECH

Position III

DescriptionSl. No. Marks

I



CLAIMED EVALUATED CLAIMED EVALUATED CLAIMED EVALUATED

1
Year of Establishment of the Firm (In case of JV year of establishment of Lead Member shall be considered) (Min 5 years) For 5
years - 1.5 marks More than 5 years - 2 marks 2 2 2 2 2 2 2

2

Average Annual Turnover (last 5 years or in each of the preceding two years) from consultancy business (Min 5 Crore)

For >50 Crores - 2 marks
For 20-50 Crores- 1.5 marks
For 10-20 Crores- 1 mark
For 5-10 Crores- 0.5 mark

2 2 2 2 2 2 2

3

Numbers of key personnel with the firm more than one year with the firm.
< 4 personnel - 0 marks
4 to 12 - Linearly varying from 0.25 to 2
> 12 personnel - 2 marks

2 2 2 2 2 2 2

4

Experience in DPR/Feasibility cum DPR preparation for two projects of 4/6 laning of 30% of project length each or one project
of 4/6 laning of 50% of project length in last 7 years
2 project 4/6 laning of 30% of project length each - 4 marks Or
1 project of 4/6 laning of 50% of project length - 4 marks
Add 0.25 (Zero point two five) marks extra for each additional project subject to maximum 1 marks.

5 5 5 5 5 5 5

5

In hand DPRs for NHAI Projects
For DPR project length > the length of project for which RFP invited -5 Marks
For DPR project length > two times the length of project for which RFP invited -7.5 Marks
For project length  > three times the length of project for which RFP invited - 10 Marks

10 10 10 10 10 10 7.5

6

Experience as Independent Engineer/Independent Engineer/ Supervision Consultant two construction projects of four/six
laning of 30% of project length each or
one projects of four/six laning ** of 50% project length in last 7 years.
2 construction projects 4/6 laning of 30% of project length each -4marks OR
1 construction project of 4/6 laning of 50% of project length - 4 marks
Add 1(one) mark extra for completed assignment of Independent Engineer and add
0.5 (Zero point five) marks extra for completed assignment of supervision consultancy subject to maximum 2 (two) mark.

6 6 6 6 6 6 6

7

Experience as Independent Engineer/Supervision Consultants one O&M project under DBFOT/OMT/O&M of four/six laning of
50% of project length in last 7 years
1 project - 6 marks
Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks.

8 8 8 8 8 8 8

Total 35 35 35 35 35 35 32.5

M/s. MSV INTERNATIONAL INC. 
In Association with SRI INFOTECH

M/s. L. N. Malviya Infra 
Projects Pvt Ltd

M/s. Sterling Indo Tech Consultants Pvt. Ltd. 
In JV with M/s. Pioneer Infra Consultants 

Pvt. Ltd., 

Annexure - 1 (B)

Consultancy services as Independent Engineer during Operation and Maintenance for the project i. Four laning of Belgaum-Khanapur section form Km0.000 to Km. 30.800 (Length-20.76) of NH-4A in the State of Karnataka on Hybrid Annuity Mode & ii. Six laning of Belgaum Dharwad section of NH-4 from Km.433.000 to Km.515.000 (Length 
79.36) in the State of Karnataka to be executed as BOT (Toll) on DBFO pattern under NHDP phase-V

NIT No.27/NHAI/RO-BNG/IE/Tender/2024-25 dated 30.09.2024.

RemarksDescriptionSl. No. Marks



Annexure-1 (C )

CLAIMED EVALUATED CLAIMED EVALUATED CLAIMED EVALUATED Remarks

1

Site Appreciation
(i) Average 0.50
(ii) Good 0.75
(iii)Very Good 1.00

1 1 0.5 1 0.75 1 1

2

Quality of Approach and Methodology (Review of
scope ofwork and design review, construction
supervision methodology, contract management
approach, safety review/audit and O&M stage, initial
view on project plan including key challenges
envisaged and potential solutions to be judged).€
(i) Average 0.75
(ii) Good 1.50
(iii)Very Good 2.00

2 2 1.5 2 1.5 2 1.5

3

Quality Audit Methodology and Quality Assurance
Plan
(i) Average 0.75
(ii) Good 1.50
(iii)Very Good 2.00

2 2 0.75 2 1.5 2 1.5

Total 5 5 2.75 5 3.75 5 4

Consultancy services as Independent Engineer during Operation and Maintenance for the project i. Four laning of Belgaum-Khanapur section form Km0.000 to Km. 30.800 (Length-20.76) of NH-4A in the State of Karnataka on Hybrid 
Annuity Mode & ii. Six laning of Belgaum Dharwad section of NH-4 from Km.433.000 to Km.515.000 (Length 79.36) in the State of Karnataka to be executed as BOT (Toll) on DBFO pattern under NHDP phase-V

NIT No.27/NHAI/RO-BNG/IE/Tender/2024-25 dated 30.09.2024.

M/s. Sterling Indo Tech 
Consultants Pvt. Ltd. In JV with 
M/s. Pioneer Infra Consultants 
Pvt. Ltd., 

M/s. MSV INTERNATIONAL INC. 
In Association with SRI 
INFOTECH

M/s. L. N. Malviya Infra 
Projects Pvt LtdMarksDescriptionSl. No.



Annexure-1 (D)

S. No. Description Marks Remarks

CLAIMED EVALUATED CLAIMED EVALUATED CLAIMED EVALUATED

1
Experience in Network Survey Vehicle (NSV) or better technology for 

pavement inspection
5

1.1 Own Equipment/MOU with Associate or on Hiring basis 2 2 2 2 2 2 2

1.2 (a) Experience of 1-2 projects 1

(b) Experience of 3-5 projects 2

(c) Experience of >5 projects 3 3 3 3 3 3 3

2
Experience in Falling Weight Deflectometer (FWD) or better technology 

for pavement strength measurement
4

2.1 Own Equipment/MOU with Associate or on Hiring basis 2 2 2 2 2 2 2

2.2 (a) Experience of 1-3 projects 1

(b) Experience of > 3 projects 2 2 2 2 2 2 2

3
Experience in Mobile Bridge Inspection Unit (MBIU) or better technology 

for bridges inspection
4

3.1 Own Equipment/MOU with Associate or on Hiring basis 2 2 2 2 2 2 2

3.2 (a) Experience of 1-3 projects 1

(b) Experience of > 3 projects 2 2 2 2 2 2 2

4 Experience in Retro reflectometer technology 4

4.1 Own Equipment/MOU with Associate or on Hiring basis 2 2 2 2 2 2 2

4.2 (a) Experience of 1-3 projects 1

(b) Experience of > 3 projects 2 2 2 2 2 2 2

5 Experience in ATCC 3

5.1 Own Equipment/MOU with Associate or on Hiring basis 2 2 2 2 2 2 2

5.2 (a) Experience of 1-3 projects 0.5

(b) Experience of > 3 projects 1 1 1 1 1 1 1

Total 20 20 20 20 20 20 20

M/s. L. N. Malviya Infra Projects Pvt Ltd

M/s. Sterling Indo Tech 
Consultants Pvt. Ltd. In JV with 
M/s. Pioneer Infra Consultants Pvt. 
Ltd., 

M/s. MSV INTERNATIONAL INC. In 
Association with SRI INFOTECH

Consultancy services as Independent Engineer during Operation and Maintenance for the project i. Four laning of Belgaum-Khanapur section form Km0.000 to Km. 30.800 (Length-20.76) of NH-4A in the State of Karnataka 
on Hybrid Annuity Mode & ii. Six laning of Belgaum Dharwad section of NH-4 from Km.433.000 to Km.515.000 (Length 79.36) in the State of Karnataka to be executed as BOT (Toll) on DBFO pattern under NHDP phase-V

NIT No.27/NHAI/RO-BNG/IE/Tender/2024-25 dated 30.09.2024.

Experience in use of technology for road inspection



Annexure- 1 (E )

CLAIMED EVALUATED CLAIMED EVALUATED CLAIMED EVALUATED

1 General Qualification 25

        i.        Graduate in Civil Engineering -21marks 21 21 21 21 21 21

    ii.        Post Graduation in Management/ Construction/ Transportation/ 
Highway Engineering/ Structural Engineering/ any other specialized stream of 
civil engineering. - 04 marks. 0 0 0 0 0 0

2 Adequacy for the project 70

i)

Total Highway Professional Experience
< 10 years -0
10 years -22
Add two marks extra for each additional completed year of experience subject 
to maximum 8 (eight) marks.

30 30 30 30 30 30 30

ii)

Experience as Team leader/Project Manager or in Similar Capacity* in O&M of 
completed 4/6 lane highway sections
< 3 years -0
3 years -30
Add 2.5 marks extra for each additional year of experience subject to 
maximum 5 (five) marks.

35 35 14 35 30 35 35

iii)

Experience in similar capacity* in Highway Development Projects taken up 
under PPP
1 project - 4 marks 
add 1 mark extra for additional projects subject to maximum 1 (one) marks

5 5 0 5 5 5 5

3

Employment with the Firm
< 1 year -0
1 year -3
Add 0.5 marks for each subsequent year subject to maximum 2 marks

5 0 0 5 5 0 0

Total 100 91 65 96 91 91 91

Evaluation Sheet -Team Leader

Consultancy services as Independent Engineer during Operation and Maintenance for the project i. Four laning of Belgaum-Khanapur section form Km0.000 to Km. 30.800 (Length-20.76) of NH-4A in the State of 
Karnataka on Hybrid Annuity Mode & ii. Six laning of Belgaum Dharwad section of NH-4 from Km.433.000 to Km.515.000 (Length 79.36) in the State of Karnataka to be executed as BOT (Toll) on DBFO pattern under 

NHDP phase-V

 NIT No.27/NHAI/RO-BNG/IE/Tender/2024-25 dated 30.09.2024.

S. N. Description Marks

M/s. L. N. Malviya Infra Projects Pvt Ltd
M/s. Sterling Indo Tech Consultants 
Pvt. Ltd. In JV with M/s. Pioneer 
Infra Consultants Pvt. Ltd., Remarks

Mr. Bhaskar Ghosh Mr. Binod Kumar Mr. G M Mahendrappa

M/s. MSV INTERNATIONAL INC. In 
Association with SRI INFOTECH

Professional Experience in Highway Projects:

25



Claimed Evaluated Claimed Evaluated Claimed Evaluated Claimed Evaluated Claimed Evaluated Claimed Evaluated

1 General Qualification 25

        i.        Graduate in Civil Engineering- 21 marks 21 21 21 21 21 21 21 21 21 21 21 21

       ii.        Post-Graduation in Highway Engg.- 04 marks 0 0 0 0 0 0 4 0 0 0 4 4

2 Adequacy for the project 70

i)

Experience in Highway works (inspection/ design/construction/maintenance)
< 7 years -0
7years -22
Add two marks extra for each additional completed year of experience subject to
maximum 8 (eight) marks.

30 30 30 30 30 30 30 30 30 30 30 28 28

ii)

Experience in similar capacity* in highway Construction / Maintenance works of similar
nature
< 3 years -0
3 years -12
Add one marks extra for each additional completed year of experience subject to
maximum 3 (three) marks.

15 15 15 15 15 15 15 15 15 15 15 15 15

iii)

Experience in similar capacity* in project involving Construction/ Maintenance works of
4/6 laning/ Expressways
1 project -20
Add 2.5 marks extra for each project to maximum 5 (five) marks.

25 25 23.5 25 25 25 25 25 25 25 25 25 25

3

Employment with the Firm
< 1 year -0
1 year -3
Add 0.5 marks for each subsequent year subject to maximum 2 marks

5 0 0 0 0 0 0 0 0 0 0 0 0

Total 100 91 89.5 91 91 91 91 95 91 91 91 93 93

Professional Experience

Marks

M/s. L. N. Malviya Infra Projects Pvt Ltd
M/s. Sterling Indo Tech Consultants Pvt. Ltd. 
In JV with M/s. Pioneer Infra Consultants Pvt. 
Ltd., 

25

M/s. MSV INTERNATIONAL INC. In Association with 
SRI INFOTECH

S. N. Description

Mr. Nand Kishor Mahto Mr. Vinukonda Lal Kumar

Annexure-I(F)

Consultancy services as Independent Engineer during Operation and Maintenance for the project i. Four laning of Belgaum-Khanapur section form Km0.000 to Km. 30.800 (Length-20.76) of NH-4A in the State of Karnataka on Hybrid Annuity Mode & ii. Six laning of Belgaum Dharwad section of NH-4 from Km.433.000 to Km.515.000 (Length 79.36) 
in the State of Karnataka to be executed as BOT (Toll) on DBFO pattern under NHDP phase-V

NIT No.27/NHAI/RO-BNG/IE/Tender/2024-25 dated 30.09.2024.

Evaluation Sheet – Highway Maintenance cum Resident Engineer.

Remarks

Mr. Sujit Dasgupta Mr. Narayanaswamy Mr. Jayaprakash Bhoomannavar Mr. J Marees Kumar



Annexure-1 (G)

CLAIMED EVALUATED CLAIMED EVALUATED CLAIMED EVALUATED

1 General Qualification 25

i.       Graduate in Civil Engineering - 21 marks 21 21 21 21 21 21

ii.      Post-Graduation in Traffic/Transportation /Safety Engineering- 04 marks 0 0 4 4 4 4

2 Adequacy for the project 70

i)

Total Professional Experience
< 7years -0
7years -22

Add two mark extra for each additional year of experience subject to maximum 8 
(eight) marks.

30 30 26 30 30 30 30

ii)

Experience in similar capacity in Road Safety Works of Major Highway Projects 
(4/6 laning Projects)

< 3years -0
3years -17

Add one mark extra for each additional year of experience subject to maximum 
3(three) marks.

20 20 20 20 20 20 20

iii)

Experience in similar capacity in Road Safety Audit of 4/6 lane 
highway/Expressway projects.

1 nos. -12
Add 1 (one) mark extra for each additional project subject to maximum 3(three) 

marks.

15 15 13 15 15 15 14

iv)

Experience in similar capacity in preparation of Road Safety Management Plan 
for Inter Urban Highways.

1project -3marks
More than one project - 5 marks

5 5 5 5 5 5 5

3

Employment with the Firm
< 1 year - 0
1 year - 3

Add 0.5 marks for each subsequent year subject to maximum 2 marks

5 5 5 0 0 0 0

100 96 90 95 95 95 94

Consultancy services as Independent Engineer during Operation and Maintenance for the project i. Four laning of Belgaum-Khanapur section form Km0.000 to Km. 30.800 (Length-20.76) of NH-4A in the State of Karnataka on Hybrid Annuity Mode & ii. Six laning of Belgaum Dharwad section of NH-4 from 
Km.433.000 to Km.515.000 (Length 79.36) in the State of Karnataka to be executed as BOT (Toll) on DBFO pattern under NHDP phase-V

NIT No.27/NHAI/RO-BNG/IE/Tender/2024-25 dated 30.09.2024.

Evaluation Sheet – Road Safety Expert.

S. N. Description Marks

M/s. L. N. Malviya Infra Projects Pvt 
Ltd

M/s. Sterling Indo Tech 
Consultants Pvt. Ltd. In JV with 
M/s. Pioneer Infra Consultants 

M/s. MSV INTERNATIONAL INC. In 
Association with SRI INFOTECH

Remarks

Mr. Shubham Saran Mr. K.J. Venkata Ramana Rao Mr. Abhilash B R 

25

Professional Experience



Annexure-1 (H) 

CLAIMED EVALUATED CLAIMED EVALUATED CLAIMED EVALUATED

1 General Qualification 25

i.         Graduate in Civil Engineering - 21 marks 21 21 21 21 21 21

ii.        Post Graduation in Structural Engineering - 04 marks. 0 0 4 4

2 Adequacy for the project 70

i)

Total Professional Experience
< 7 years -0
7years -22
Add two mark extra for each additional completed year subject to maximum 8(eight) 
marks.

30 30 28 30 30 30 30

ii)

Experience in similar capacity in Construction/Construction Supervision of 
Bridge/Interchange/any other structures including rehabilitation
< 3 years -0
3 years -16
Add one marks extra for each additional completed year of experience subject to 
maximum 4 (four) marks.

20 20 19.4 20 20 20 19.67

iii)

Experience in similar capacity in Construction/Construction Supervision of 
Bridge/Interchange/any other structures including rehabilitation of 4/6 lane 
highway/expressway or similar project.
1 Project -16
Add1 (one) mark extra for each additional project subject to maximum 4 (four) mark

20 20 18.4 20 20 20 19.67

3

Employment with the Firm
< 1 year -0
1 year -3
Add 0.5 marks for each subsequent year subject to maximum 2 marks

5 5 5 0 0 5 5

Total 100 96 91.8 91 91 100 99.34

Professional Experience

25

Consultancy services as Independent Engineer during Operation and Maintenance for the project i. Four laning of Belgaum-Khanapur section form Km0.000 to Km. 30.800 (Length-20.76) of NH-4A in the State of Karnataka on Hybrid Annuity Mode & ii. Six laning of Belgaum Dharwad section of NH-4 from Km.433.000 to 
Km.515.000 (Length 79.36) in the State of Karnataka to be executed as BOT (Toll) on DBFO pattern under NHDP phase-V

NIT No.27/NHAI/RO-BNG/IE/Tender/2024-25 dated 30.09.2024.

Mr. Mahaveer Siddappa Boragalli Mr. K Sajjad Basha

Evaluation Sheet - Bridge/Structural Engineer

S. N. Description Marks

M/s. L. N. Malviya Infra Projects Pvt Ltd
M/s. Sterling Indo Tech Consultants 
Pvt. Ltd. In JV with M/s. Pioneer 
Infra Consultants Pvt. Ltd., 

M/s. MSV INTERNATIONAL INC. In 
Association with SRI INFOTECH

Remarks
Mr. Ankur Singh Rana
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