

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 14.12.2024 for the work of "Permanent Rectification of Blackspot TN-(02)-236 & TN-(02)-300 by Constructing a Vehicular Underpass (VUP) (1 x 20 x 5.5m) at Km 144+325 (Duraiyur) and Constructing a Small Vehicular Underpass (SVUP) (1 x 10.5 x 4.5m) at Km 154+285 (Pottal Keelanatham Vilakku) in the project stretch of Kayathar - Kanniyakumari Section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC Mode" (Tender No: NHAI/17011/01/105/2024/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2024_NHAI_210946_1 for the works of "Permanent Rectification of Blackspot TN-(02)-236 & TN-(02)-300 by Constructing a Vehicular Underpass (VUP) (1 x 20 x 5.5m) at Km 144+325 (Duraiyur) and Constructing a Small Vehicular Underpass (SVUP) (1 x 10.5 x 4.5m) at Km 154+285 (Pottal Keelanatham Vilakku) in the project stretch of Kayathar - Kanniyakumari Section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC Mode" with an estimated cost of 7719.55 Lakh.


2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri M Chandrasekhar, DGM (T), RO-Madurai - Convener
- ii. Shri T Velraj, DGM(Tech) & PD, PIU-Nagercoil - Member
- iii. Shri Shivam Sharma, DGM (T) & PD, PIU-Tuticorin - Member
- iv. Shri Vishnu V Mohan, Manager (T), PIU-Dindigul - Member
- v. Shri Prabhat Chandra Nirmohi, Dy. Manager (F), RO-Madurai - Member


3. As per RFP & Corrigendum-II, last date of submission of e-bids was scheduled on 25th November, 2024 up to 11.00 AM and date of technical bid opening was scheduled on 26th November, 2024 @ 11.00 AM.


4. As per section-5 of RFP & Corrigendum-I, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 04th November, 2024 @ NHAI, Regional Office Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any contract/firm. As such, the floated RFP/Bid document in Government e-tender portal have no change. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in the RFP for the subject tender work.

5. Subsequently, the Committee opened the e-bids submitted through online mode on 26.11.2024 and decrypted. Totally 10 Nos. of bids were received through online mode. The details of bid received and Financial Instruments submitted therewith was furnished to Accounts Division. Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by the bidders. Accordingly, the Committee has evaluated the 10 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A.


Shri M Chandrasekhar




T. Velraj


DGM(T), RO-M

6. The Summary of Detailed Technical Evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	767616	M/s PKM Infrastructure, Madurai	Non-responsive
2	767702	M/s SS and Co., Sivagangai	Responsive
3	767913	M/s EKK Infrastructure Limited, Kerala	Responsive
4	767970	M/s Sindhu Muruga Constructions Pvt. Ltd., Tirunelveli	Responsive
5	772011	M/s TTK Construction, Madurai	Responsive
6	772042	M/s SD Infra Private Limited, Trichy	Responsive
7	772206	M/s PM Infra, Namakkal	Responsive
8	772245	M/s R.R.Infraa Construction, Madurai	Responsive
9	772258	M/s ALR Constructions, Theni	Responsive
10	772313	M/s AVP Infracon Limited, Chennai	Responsive

7. In this connection, the committee found the bids received from (i) M/s SS and Co., Sivagangai, (ii) M/s EKK Infrastructure Limited, Kerala, (iii) M/s Sindhu Muruga Constructions Pvt. Ltd., Tirunelveli, (iv) M/s TTK Construction, Madurai, (v) M/s SD Infra Private Limited, Trichy, (vi) M/s PM Infra, Namakkal, (vii) M/s R.R.Infraa Construction, Madurai, (viii) M/s ALR Constructions, Theni & (ix) M/s AVP Infracon Limited, Chennai as "Responsive" during the technical evaluation citing the compliances towards the technical criteria set forth in RFP.


8. Further, with reference to the bid received from M/s PKM Infrastructure, Madurai, it is submitted that, the bidder having the minimum net worth (Financial Capacity) of Rs.2.71 Crore at close of preceding Financial Year against the minimum requirement of Rs.3.86 Crore. Hence, as per Clause 2.2.2.3 (i) of Section-II ITB of RFP, the tender evaluation committee unanimously recommends to consider the bid as "Non-responsive".

Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent Authority.

On Leave

(Prabhat Chandra Nirmohi)
Member


(Shyam Sharma)
Member


(T Velraj)
Member


(Vishnu V Mohan)
Member


(M Chandrasekhar)
Convener

Details of Eligible Projects (Appendix 1A)

Attachment - I

Attachment - I

1. M/s. PKM INFRASTRUCTURE		Entity(Self/Members)			
Project Code: 1A		Particulars of the Project			
Item					
Title & nature of the project		Providing of doubling of track between Vanchi Maniyachi and Nagercoil (Via) Tirunelveli - Construction of Major Bridges, precast RCC box, Mechanical facilities and General Electrification works in madurai and thiruvananthapuram division of Southern Railway (Pg 28)			
Category		3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Financial Year	Payments received (in Cr.)		
			Payments received	Factor	Updated Payments
		2023-2024	19.75	1.00	19.75
		2022-2023	25.81	1.05	27.10
		2021-2022	28.00	1.10	30.80
		2020-2021	26.95	1.15	30.99
		2019-2020	35.24	1.20	42.29
		Total		135.75	
(b) revenues appropriated for self construction under PPP projects		Nil			
Entity for which the project was constructed		RVNL			
Location		Maniyachi to Nagercoil			
Project Cost		Rs.216.99 Cr			
Date of Commencement of Project/contract		05.07.2018			
Date of Completion/ Commissioning		31.01.2025			
Equity shareholding (with period during which equity was held)		-			

Project Code: 1B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of High level Bridge across the river Tamirabarani parallel to old bridge near Tirunelveli Junction at Km 150/2 of Madurai-Kanyakumari road (Pg 32)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	5.50	1.20	6.60
	Total	5.50		6.60
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	State Highways			
Location	Madurai to Kanyakumari road			
Project Cost	Rs. 15.18 Cr			
Date of Commencement of Project/Contract	04.04.2018			
Date of Completion/ Commissioning	20.02.2020			
Equity shareholding (with period during which equity was held)				

Signature

Signature

Signature

Signature

Project Code: 1C



Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Site grading of the Plant of the proposed TPS II 2nd expansion plant (2x560MWV) Neyveli			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	2.28	1.10	2.51
	2020-2021	1.07	1.15	1.23
	2019-2020	12.50	1.20	15.00
	Total	15.85		18.74
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NLC India Limited			
Location	Neyveli			
Project Cost	Rs.22.77 Cr			
Date of Commencement of Project/contract	26.09.2018			
Date of Completion/ Commissioning	15.07.2020			
Equity shareholding (with period during which equity was held)				

Project Code: 1D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Land Development, RCC Retaining walls, compound wall, Buildings (Control room, PMCC, Security room, Ware house) Flexible and Rigid Pavements culverts, site office including furniture and electrical works for construction phase for gross root on terminal at assanur, Tamil Nadu.			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	22.06	1.10	24.27
	2020-2021	24.98	1.15	28.73
	2019-2020	29.52	1.20	35.42
	Total	76.56		88.42
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Indian Oil Corporation Limited			
Location	Asanur			
Project Cost	Rs. 81.35 Cr			
Date of Commencement of Project/contract	21.11.2018			
Date of Completion/ Commissioning	30.12.2021			
Equity shareholding (with period during which equity was held)				



✓

Details of Eligible Projects (Appendix 1A)				
2. M/s SS And Co, Devakottai		Attachment - II		
Project Code: 2A		Entity(Self/Members)		
Item	Particulars of the Project			
Title & nature of the project	Strengthening in Km 93/6 - 111/4 of NH 230 (New NH 85) on Engineering, Procurement & Construction (EPC) Basis Contract in the State of Tamilnadu			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	9.81	1.00	9.81
	2022-2023	5.91	1.05	6.21
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	15.72		16.02
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways			
Location	Virudhunagar			
Project Cost	Rs.21.56 Cr			
Date of Commencement of Project/contract	19.01.2023			
Date of Completion/ Commissioning	04.07.2023			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, Strengthening, Construction of Minor Bridge and Box Culvert including Reconstruction of Culvert works in the Government Roads of Manamadurai (H) C&M Sub Division			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	5.58	1.00	5.58
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	5.58		5.58
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M			
Location	Manamadurai			
Project Cost	Rs. 6.35 Cr			
Date of Commencement of Project/Contract	29.11.2023			
Date of Completion/ Commissioning	30.07.2024			
Equity shareholding (with period during which equity was held)				

[Signature]

[Signature]

T. Viji

[Signature]

Project Code: 2C

Entity(Self/Members)


Item	Particulars of the Project			
Title & nature of the project	Improvements to Riding Quality at km 32/000 - 33/400, KM 35/640 - 37/000, KM 47/000 - 57/400, KM 59/200 - 64/400, KM 68/800 - 77/200, KM 83/600 - 84/000, KM 84/400 - 95/000, KM 95/400 - 96/200, KM 98/200 - 99/350, KM 99/750 - 100/400, KM 101/100 TO 101/700, KM 102/100 - 1=2/700 AND KM 103/700 - 104/400 of Tuticorin - Tiruchendur - Kanyakumari section of NH 32 on Engineering, Procurement & Construction (EPC) Basis Contract in the state of Tamilnadu			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	28.30	1.00	28.30
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	28.30		28.30
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways			
Location	Tiruchendur			
Project Cost	Rs. 50.10 Cr			
Date of Commencement of Project/Contract	02.03.2024			
Date of Completion/ Commissioning	27.11.2024			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from intermediate Lane to Two Lane and Strengthening at Km 3/0 - 6/0 of Ettivayal - Edambadal (via) Uthiragosamangai road including CD works and Junction Improvements work in the Government Roads of Ramanathapuram (H) C&M Sub Division (MDU-067)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	3.42	1.00	3.42
	2022-2023	1.10	1.05	1.10
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	4.52		4.52
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Ramanathapuram			
Project Cost	Rs. 5.00 Cr			
Date of Commencement of Project/Contract	01.02.2023			
Date of Completion/ Commissioning	12.05.2023			
Equity shareholding (with period during which equity was held)	NA			



Project Code: 2E



Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening including Curve Improvement, Providing Bus Lay Bye and Reconstruction of Drain works in the Government Roads of Thiruppathur (H) Sub Division MDU-037			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	4.28	1.00	4.28
	2022-2023	2.70	1.05	2.70
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	6.98		6.98
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Sivagangai			
Location	Thiruppathur			
Project Cost	Rs. 7.89 Cr			
Date of Commencement of Project/Contract	09.02.2023			
Date of Completion/ Commissioning	28.06.2023			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from intermediate Lane to Two Lane and Strengthening at Km 0/0 - 5/0 of Anjukottai - Neerkundram road including construction of CD works in the Government Roads of Thiruvadani (H) C&M Sub Division (MDU-043)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	6.26	1.05	6.26
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	6.26		6.26
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Thiruvadani			
Project Cost	Rs. 7.00 Cr			
Date of Commencement of Project/Contract	09.02.2023			
Date of Completion/ Commissioning	24.03.2023			
Equity shareholding (with period during which equity was held)	NA			


Project Code: 2G


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, improvements to Riding Quality, Reconstruction of Box Culvert, CD Works and Construction of Protective works in the Government Roads of Thiruvadanai (H) C&M Sub Division (MDU-021)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	4.92	1.00	4.92
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	4.92		4.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Thiruvadanai			
Project Cost	Rs. 5.67 Cr			
Date of Commencement of Project/Contract	17.03.2023			
Date of Completion/ Commissioning	28.04.2023			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2H

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, improvements of Government roads in Thiruvadanai (H) C&M Sub Division including Reconstruction of CD Works and Upkeeping for a period of 60 months (Package No.76)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	8.44	1.15	9.71
	2019-2020	0.00	1.20	0.00
	Total	8.44		9.71
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Thiruvadanai			
Project Cost	Rs. 10.28 Cr			
Date of Commencement of Project/Contract	01.10.2020			
Date of Completion/ Commissioning	21.11.2020			
Equity shareholding (with period during which equity was held)	NA			






Project Code: 2I





Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, improvements of Government roads in Ramanathapuram and Thiruvadani (H) C&M Sub Division including Upkeeping for a period of 60 months (Package No.69)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	5.15	1.15	5.92
	2019-2020	0.00	1.20	0.00
	Total	5.15		5.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Thiruvadani			
Project Cost	Rs. 6.57 Cr			
Date of Commencement of Project/Contract	06.01.2020			
Date of Completion/ Commissioning	15.06.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2J

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package 64, Widening and improvements of Government roads in Karakudi (H) C&M Sub Division including construction of Retaining wall Breast wall Reconstruction of Culvert including using plastic waste for Roads and including Upkeeping for a period of 60 months			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	5.09	1.15	5.85
	2019-2020	0.00	1.20	0.00
	Total	5.09		5.85
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Sivagangai			
Location	Karakudi			
Project Cost	Rs. 5.28 Cr			
Date of Commencement of Project/Contract	09.11.2020			
Date of Completion/ Commissioning	30.03.2021			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2K


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Five Panchayat Roads/Panchayat Roads in Sivagangai Sub Division (Package-01)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	6.05	1.15	6.96
	2019-2020	0.00	1.20	0.00
	Total	6.05		6.96
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, N&RR, Paramakudi			
Location	Sivagangai			
Project Cost	Rs. 6.24 Cr			
Date of Commencement of Project/Contract	24.02.2020			
Date of Completion/ Commissioning	22.07.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2L

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Five Panchayat Roads/Panchayat Roads in Sivagangai Sub Division (Package-02)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	5.77	1.15	6.64
	2019-2020	0.00	1.20	0.00
	Total	5.77		6.64
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, N&RR, Paramakudi			
Location	Sivagangai			
Project Cost	Rs. 6.24 Cr			
Date of Commencement of Project/Contract	10.02.2020			
Date of Completion/ Commissioning	31.07.2020			
Equity shareholding (with period during which equity was held)	NA			






Project Code: 2M



Entity(Self/Members)


Item	Particulars of the Project			
Title & nature of the project	Package 57, Widening and improvements of Government roads in Karakudi (H) C&M Sub Division including Reconstruction of Culvert, including Upkeeping for a period of 60 months			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	6.11	1.15	7.03
	2019-2020	0.00	1.20	0.00
	Total	6.11		7.03
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Sivagangai			
Location	Karaikudi			
Project Cost	Rs. 7.48 Cr			
Date of Commencement of Project/Contract	31.03.2020			
Date of Completion/ Commissioning	15.05.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2N

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package 58, Widening and improvements of Government roads in Karakudi (H) C&M Sub Division including Reconstruction of Culvert, including Upkeeping for a period of 60 months			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	6.12	1.15	7.04
	2019-2020	0.00	1.20	0.00
	Total	6.12		7.04
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Sivagangai			
Location	Karaikudi			
Project Cost	Rs. 7.48 Cr			
Date of Commencement of Project/Contract	31.03.2020			
Date of Completion/ Commissioning	15.05.2020			
Equity shareholding (with period during which equity was held)	NA			



Details of Eligible Projects (Appendix 1A)

Attachment - III

3. M/s EKK Infrastructure, Kerala

Project Code: 3A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Four-laning of Thalassery - Mahe Bypass section of NH-17 from Km 170.600 (design chainage 170.600) to Km 188.000 (design chainage 189.200) under NHDP Phase-III on EPC mode in the State of Kerala (Pg 223)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	93.44	1.00	93.44
	2022-2023	83.15	1.05	87.31
	2021-2022	88.76	1.10	97.63
	2020-2021	97.49	1.15	112.12
	2019-2020	67.69	1.20	81.23
	Total	430.54		471.73
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority Of India			
Location	Thalassery & Mahe			
Project Cost	Rs. 988.24 Cr			
Date of Commencement of Project/contract	04.12.2017			
Date of Completion/ Commissioning	01.03.2024			
Equity shareholding (with period during which equity was held)	45% of JV			

Project Code: 3B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	KSTP II - Upgrading Punalur to Ponkunnam road (SH8) Package 8B: Km 29+840 (Konni) to Km 60+000 (Placherry) (Pg 229)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	-	1.00	0.00
	2022-2023	45.27	1.05	47.53
	2021-2022	156.45	1.10	172.10
	2020-2021	102.32	1.15	117.67
	2019-2020	0.00	1.20	0.00
	Total	304.04		337.30
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Kerala State Transport Project			
Location	Pathanamthitta, Kerala			
Project Cost	Rs. 279.00 Cr			
Date of Commencement of Project/Contract	01.11.2019			
Date of Completion/ Commissioning	10.08.2022			
Equity shareholding (with period during which equity was held)	-			

Shankar N. Mohan

gff

T. V. Raj

gff

Details of Eligible Projects (Appendix 1A)

Attachment - IV

4. M/s Sindhu Muruga Constructions, Tirunelveli

Project Code: 4A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening and widening (Four Lane) of Tirunelveli - Shencottai - Kollam Road from Km 5/000 to Km 27/000 of State Highways No 39			
Category	✓ 3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	19.824	1.00	19.82
	2022-2023	28.852	1.05	30.29
	2021-2022	24.36	1.10	26.80
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	73.04		76.91
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, TNSRP II Tenkasi			
Location	Tirunelveli - Tenkasi			
Project Cost	Rs.176.58 Cr			
Date of Commencement of Project/contract	12.03.2021			
Date of Completion/ Commissioning	31.12.2023			
Equity shareholding (with period during which equity was held)	40% of JV			

Project Code: 4B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgrading of Tiruchendur - Palayamkottai - Ambasumuthiram Road (SH-040-I) from km 0/750 to Km 25/600 and Km 38/550 to Km 51/310 including construction of bypass from Km 25/600 to Km 38/550 for a length of 12.95 km and maintenance of entire project stretch design length of 50.590 km for 7 years (in the State of Tamilnadu on Engineering, Procurement and Construction (EPC) mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	32.81	1.00	32.81
	2022-2023	31.48	1.05	33.05
	2021-2022	29.15	1.10	32.06
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	93.44		97.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, CKICP-02, TIRUNELVELI			
Location	Tirunelveli-Tiruchendur			
Project Cost	Rs. 296.58 Cr			
Date of Commencement of Project/Contract	26.02.2021			
Date of Completion/ Commissioning	11.01.2025			
Equity shareholding (with period during which equity was held)	40% of JV			

Sindhu Muruga

[Signature]

T. Viji

[Signature]

Project Code: 4C



Entity(Self/Members)


Item	Particulars of the Project			
Title & nature of the project	Upgrading of Tiruchendur - Palayamkottai - Ambasamuthiram Road (SH-040-II) from km 64/200 to Km 85/700 including construction of ROB with approach roads from Km 75/020 to Km 76/180 for a length of 1060 m and maintenance of entire project stretch design length of 21.400 km for 7 years (in the State of Tamilnadu on Engineering, Procurement and Construction (EPC) mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	15.81	1.00	15.81
	2022-2023	15.88	1.05	16.67
	2021-2022	11.48	1.10	12.62
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	43.16		45.11
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, CKICP-02, TIRUNELVELI			
Location	Tirunelveli - Ambasamuthiram			
Project Cost	Rs. 135.67 Cr			
Date of Commencement of Project/Contract	26.02.2021			
Date of Completion/ Commissioning	04.12.2024			
Equity shareholding (with period during which equity was held)	40%			

Project Code: 4D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements of Madurai - Kanyakumari in Km 142/0 - 146/2, 153/9 - 154/6 and 156/0 - 160/0 with center median including CD works (SHU-93) Package-57			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	3.33	1.15	3.83
	2019-2020	26.74	1.20	32.09
	Total	30.07		35.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Tirunelveli			
Location	Tirunelveli			
Project Cost	Rs. 37.47 Cr			
Date of Commencement of Project/Contract	18.02.2019			
Date of Completion/ Commissioning	17.06.2020			
Equity shareholding (with period during which equity was held)	NA			



Project Code: 4E


Entity(Self/Members)


Item	Particulars of the Project			
Title & nature of the project	Strengthening, Widening from intermediate Lane to Two Lane, Improvements to Riding Quality, Construction of Retaining wall and Reconstruction of CD works to MDR, ODR in Kovilpatti (H) C&M Sub Division Package-15			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	2.08	1.15	2.39
	2019-2020	12.13	1.20	14.56
	Total	14.21		16.95
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Thoothukudi			
Location	Kovilpatti			
Project Cost	Rs. 16.30 Cr			
Date of Commencement of Project/Contract	15.11.2019			
Date of Completion/ Commissioning	14.08.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 4F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from intermediate Lane to Two Lane, widening from single lane to intermediate lane, improvements to Riding Quality Reconstruction of Culvert and Minor Bridge in Major District Roads and Other District Roads in Nanguneri (H) C&M Sub Division including upkeeping for period of 60 months Package-38			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	2.47	1.15	2.84
	2019-2020	7.27	1.20	8.72
	Total	9.74		11.56
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Tirunelveli			
Location	Nanguneri			
Project Cost	Rs. 14.03 Cr			
Date of Commencement of Project/Contract	27.11.2019			
Date of Completion/ Commissioning	26.09.2020			
Equity shareholding (with period during which equity was held)	NA			



Project Code: 4G


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening, Improvements to Riding Quality, Construction of Retaining wall Realignment of Curve Providing Pave Block and Reconstruction of CD works to State Highways, Major District Roads and Other District Roads in Thiruchendur (H) C&M Sub Division including upkeeping for period of 60 months Package-8			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	4.27	1.15	4.91
	2019-2020	7.22	1.20	8.66
	Total	11.49		13.57
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Thoothukudi			
Location	Thiruchendur			
Project Cost	Rs. 15.52 Cr			
Date of Commencement of Project/Contract	25.11.2019			
Date of Completion/ Commissioning	04.03.2021			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 4H

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening, Improvements to Riding Quality, Providing Pave Block and Reconstruction of CD works to MDR, ODR in Thiruchendur (H) C&M Sub Division upkeeping for period of 60 months Package-9			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	10.29	1.15	11.83
	2019-2020	3.01	1.20	3.61
	Total	13.30		15.45
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Thoothukudi			
Location	Thiruchendur			
Project Cost	Rs. 16.26 Cr			
Date of Commencement of Project/Contract	25.11.2019			
Date of Completion/ Commissioning	04.03.2021			
Equity shareholding (with period during which equity was held)	NA			






Details of Eligible Projects (Appendix 5A)

5. M/s. TTK Constructions, Theni

Attachment - V

Project Code: 5A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Balance for Two Laning with Paved Shoulder of Dindigul - Theni section from Km 2.750 to Km 73.400 of NH-45 (Extn) and Theni - Kumuli section of NH-220 from Km 215.500 to Km 273.600 in the State of Tamilnadu under Item Rate contract			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	1.99	1.05	2.09
	2021-2022	36.49	1.10	40.14
	2020-2021	68.70	1.15	79.01
	2019-2020	37.51	1.20	45.01
	Total	144.69		166.25
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India under sub contract of EKK Infrastructure Limited, Kerala as per sub clause 4.4 of item agreement			
Location	Dindigul - Theni - Kumuli section in the State of Tamilnadu			
Project Cost	Rs.144.69 Cr			
Date of Commencement of Project/contract	09.09.2019			
Date of Completion/ Commissioning	26.09.2022			
Equity shareholding (with period during which equity was held)	-			

Project Code: 5B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-02-287 BY Construction of 6 lane VUP at Km 349+770 on Karur - Dindigul section of NH-7 (New No. NH.44) karkkampatty, Re wall and Retaining wall Approaches, 2 lane service road (both sides), Reconstruction and of widening culverts, etc in the State of Tamilnadu on EPC mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	16.41	1.00	16.41
	2022-2023	2.36	1.05	2.48
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	18.77		18.89
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, PIU-Dindigul			
Location	Kaukkampatty			
Project Cost	Rs. 19.71 Cr			
Date of Commencement of Project/Contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)	-			

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

Project Code: 5C


Entity(Self/Members)



Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-02-596 BY Construction of 4 lane VUP at Km 290+153 on NH 7 (New No. NH.44) Semmadai, Rewall and Retaining wall Approaches, 2 lane service road (both sides), etc in the State of Tamilnadu on EPC mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	15.04	1.00	15.04
	2022-2023	1.99	1.05	2.09
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	17.03		17.13
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, PIU-Dindigul			
Location	Semmadai			
Project Cost	Rs.18.56 Cr			
Date of Commencement of Project/contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)				

Project Code: 5D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-91-03 BY Providing permanent measures for construction of VUP (2x12x5.5m) at Km 133+650 (Kooteripattu Junction) in Tividanam - Ulundurpet section of NH-45 in the State of Tamilnadu on EPC mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	22.28	1.00	22.28
	2022-2023	3.55	1.05	3.73
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	25.83		26.01
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, PIU-Villupuram			
Location	Kooteripattu - Tividanam			
Project Cost	Rs. 28.10 Cr			
Date of Commencement of Project/contract	12.07.2022			
Date of Completion/ Commissioning	29.04.2024			
Equity shareholding (with period during which equity was held)				



Details of Eligible Projects (Appendix 6A)

6. M/s. SD Infra Private Ltd, Trichy

Attachment - VI

Project Code: 6A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Balance work for Two Laning of Trichy - Karaikudi section of NH-210 in the State of Tamilnadu under Item Rate contract (Pg 190)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	2.71	1.05	2.85
	2021-2022	20.40	1.10	22.44
	2020-2021	41.40	1.15	47.61
	2019-2020	57.42	1.20	68.90
	Total	121.93		141.80
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI Karakudi			
Location	Trichy			
Project Cost	Rs.122.21 Cr			
Date of Commencement of Project/contract	12.09.2019			
Date of Completion/ Commissioning	15.10.2023			
Equity shareholding (with period during which equity was held)				

Project Code: 6B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspot TN-75-02 through Construction of Multi-span Flyover at Km 127+700 (BHEL) on Thanjavur - Trichy section of NH-83 in the State of Tamilnadu on EPC mode (TENDER NO NHAI/RO MADURAI/17011/01/16/2019			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	2.99	1.05	3.14
	2021-2022	7.37	1.10	8.11
	2020-2021	22.47	1.15	25.84
	2019-2020	13.54	1.20	16.25
	Total	46.37		53.34
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI Thanjavur			
Location	Trichy			
Project Cost	Rs. 40.19 Cr			
Date of Commencement of Project/Contract	30.09.2019			
Date of Completion/ Commissioning	30.09.2023			
Equity shareholding (with period during which equity was held)				

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

Project Code: 6C

Entity(Self/Members)



Item	Particulars of the Project			
Title & nature of the project	Construction of 6 lane VUP for Panagudi bypass start/end location at Km 211+900 and km 213+800 in the Project Highway NH-44(OLD NH-7)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	5.41	1.10	5.95
	2020-2021	23.42	1.15	26.93
	2019-2020	10.77	1.20	12.92
	Total	39.60		45.81
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI Madurai			
Location	Tiruchy			
Project Cost	Rs.42.95 Cr			
Date of Commencement of Project/contract	03.06.2019			
Date of Completion/ Commissioning	31.08.2022			
Equity shareholding (with period during which equity was held)				

Project Code: 6D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of 1. New Jersey Barrier at the Center of median from Silk Board Junction (Km 8+765) to Attibele K.R-TN Border (Km 33+130), 2. Construction of Stret Light facilities from Veerasandra Junction (Km 19+000) to Attibele K.R-TN Border (Km 33+130), 3. Construction of Foot Over Bridge (FOB) at Km 19+700 (Near SFS College), 4. Construction of Speed Table and Automatic Traffic Red Led Blinkers for Blackspots Silk Board Junction (Km 8+765) to Attibele K.R-TN Border (Km 33+130), 5. Construction of Junction Improvements Km 9+790 between (P3 & P4) and Km 10+350 (P20 & P21), 6. Construction of Bus-bay Km (19+000) to Km (33+130) in Silk Board to Attibele section of NH-44(Old NH-7) in the State of Karnataka on Engineering Procurement & Construction (EPC) Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	11.24	1.10	12.36
	2020-2021	29.97	1.15	34.47
	2019-2020	0	1.20	0.00
	Total	41.21		46.83
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI Ramnagar			
Location	Bangalore			
Project Cost	Rs. 43.40 Cr			
Date of Commencement of Project/contract	27.10.2020			
Date of Completion/ Commissioning	03.06.2022			
Equity shareholding (with period during which equity was held)				



Details of Eligible Projects (Appendix 1A)

1. M/s. PM Infra, Namakkal

Attachment - VII

Project Code: 7A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements to riding quality roads including construction works and up keeping for a period of 60 months in Namakkal(H) C&M sub Division (Package 50)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	3.59	1.10	3.95
	2020-2021	1.57	1.15	1.81
	2019-2020	0	1.20	0.00
	Total	5.16		5.75
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Namakkal			
Location	Namakkal			
Project Cost	Rs.6.39 Cr			
Date of Commencement of Project/contract	27.11.2020			
Date of Completion/ Commissioning	21.02.2022			
Equity shareholding (with period during which equity was held)	-			

Project Code: 7B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Drain to Government Roads in Namakkal (H) C&M Sub Division (package 47)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	3.72	1.10	4.09
	2020-2021	2.66	1.15	3.06
	2019-2020	0.00	1.20	0.00
	Total	6.38		7.15
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Namakkal.			
Location	Namakkal			
Project Cost	Rs. 6.65 Cr			
Date of Commencement of Project/Contract	27.11.2020			
Date of Completion/ Commissioning	18.02.2022			
Equity shareholding (with period during which equity was held)	-			

Signature

Signature

T. Velmurugan

Signature

Project Code: 7C


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Panchayat and panchayat union Roads (3 Works) in Namakkal (H) nabard & Rural Roads Sub Division (Package 13)			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	5.39	1.10	5.93
	2020-2021	0.98	1.15	1.13
	2019-2020	0.00	1.20	0.00
	Total	5.39		5.93
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), Nabard and Rural Roads, Salem			
Location	Namakkal			
Project Cost	Rs.7.32 Cr			
Date of Commencement of Project/contract	22.02.2021			
Date of Completion/ Commissioning	27.11.2021			
Equity shareholding (with period during which equity was held)	-			

Project Code: 7D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from four lane to Six lane and strengthening of Varanasi to Kanyakumari road (Abandone NH 7) Namakkal Urban at Km 249/150-251/600 and including CD Works and storm Water Drain (SH 121) including upkeeping for a period of 60 Months.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	12.07	1.15	13.88
	2019-2020	2.78	1.20	3.34
	Total	14.85		17.22
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Namakkal			
Location	Namakkal			
Project Cost	Rs. 17.20 Cr			
Date of Commencement of Project/contract	29.11.2019			
Date of Completion/ Commissioning	29.09.2020			
Equity shareholding (with period during which equity was held)	-			






Project Code: 7E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Reconstruction of bridge at Km 0/6 of Solakadu, Thinnanur Road to Valavanthi- Sellippatti Road (via), Sakarapatti and Sithuruvi Road including protective wall			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	2.70	1.15	3.11
	2019-2020	2.30	1.20	2.76
	Total	5.00		5.87
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), Salem			
Location	Namakkal			
Project Cost	Rs. 5.50 Cr			
Date of Commencement of Project/contract	08.03.2019			
Date of Completion/ Commissioning	28.09.2021			
Equity shareholding (with period during which equity was held)	-			

Project Code: 7F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of high Level Bridge Across River Sankarapandi at Km 1/8 of Rettanal Marur Road			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	4.61	1.15	5.30
	2019-2020	1.89	1.20	2.27
	Total	6.50		7.57
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), Projects, Cuddalore			
Location	Cuddalore			
Project Cost	Rs. 7.13 Cr			
Date of Commencement of Project/contract	01.10.2018			
Date of Completion/ Commissioning	30.01.2021			
Equity shareholding (with period during which equity was held)	-			

Handwritten signature

Handwritten signature

T. V. V. V.

Handwritten signature

Project Code: 7G



Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of high Level Bridge Across River Vanganadhi at Km 7/2 of Gingee- Vadapalai Road for the damaged causeway			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.35	1.00	0.35
	2022-2023	4.24	1.05	4.45
	2021-2022	0.91	1.10	1.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	5.50		5.80
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), Projects, Cuddalore			
Location	Cuddalore			
Project Cost	Rs. 5.62 Cr			
Date of Commencement of Project/contract	22.02.2021			
Date of Completion/ Commissioning	28.01.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 7H

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Permanent Rectification of Block Spot TN(02)-69 and TN(02)-514 by Construction a Vechicular Underpass (VUP) (12m x 5.5m) at Km 3/791 neikarapatti junction in the Project Salem-Kumarapalayam section the State of Tamilnadu EPC mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	17.67	1.00	17.67
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	17.67		17.67
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI, PIU-Salem			
Location	Salem			
Project Cost	Rs. 39.35 Cr			
Date of Commencement of Project/contract	07.11.2022			
Date of Completion/ Commissioning	06.10.2023			
Equity shareholding (with period during which equity was held)	-			



Details of Eligible Projects (Appendix 1A)

8. M/s RR Infraa Construction, Madurai

Attachment - VIII

Project Code: 8A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at Km 84/7 - 104/2 Cuddalore - Chittoor Road in including construction of Center Median, Drain, Retaining wall, Reconstruction and widening of culverts, Construction of Minor Bridges, Junction Improvements and Providing Paver Block (TVM-67)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	58.09	1.00	58.09
	2022-2023	62.85	1.05	65.99
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	120.94		124.08
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Thiruvannamalai			
Location	Thiruvannamalai			
Project Cost	Rs. 120.94 Cr			
Date of Commencement of Project/contract	03.06.2022			
Date of Completion/ Commissioning	27.09.2023			
Equity shareholding (with period during which equity was held)	-			

[Signature]

[Signature]

[Signature]

[Signature]

Details of Eligible Projects (Appendix 1A)

9. M/s ALR Constructions, Theni

Attachment - IX

Project Code: 9A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening & Strengthening from (i) 2- Lane to 2 Lane with Paved Shoulder from Km 0/550 - 1/100, 5/700 - 21/070, 21/500 - 34/200 & 34/870 - 38/000 and (ii) Strengthening of existing 4 lanes from Km 0/000 to 0/550, 1/100 - 1/780, 2/420 - 5/700, 21/070 - 21/500, 34/200 - 34/870 & 2 lane from Km 1/780 - 2/420 (Dindigul - Natham Section) of NH-383 in the State of Tamilnadu on EPC mode (Pg 94)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	5.12	1.05	5.38
	2021-2022	13.26	1.10	14.59
	2020-2021	12.95	1.15	14.90
	2019-2020	8.72	1.20	10.46
	Total	40.06		45.32
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	M/s S&P - ALR - SA (JV)			
Location	Dindigul - Natham, Tamilnadu			
Project Cost	Rs. 157.52 Cr			
Date of Commencement of Project/contract	06.06.2019			
Date of Completion/ Commissioning	30.06.2022			
Equity shareholding (with period during which equity was held)	30%			

Project Code: 9B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Four Laning of divided Tirumanagalam - Vadugapatti Section from Km 0+000 to Km 36+000 in the State of Tamilnadu under Bharatmala Pariyojana on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	90.55	1.00	90.55
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	90.55		90.55
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	M/s S&P - ALR - SA (JV)			
Location	Thirumangalam - Vadugapatti, Tamilnadu			
Project Cost	Rs. 541.62 Cr			
Date of Commencement of Project/Contract	23.02.2023			
Date of Completion/ Commissioning	25.02.2025			
Equity shareholding (with period during which equity was held)	40%			

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

Details of Eligible Projects (Appendix 1A)

10. M/s. AVP INFRACON LIMITED, Chennai

Project Code: 10A

Attachment - X

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening existing 4 lane to 6 lane and improvement from Km 31/0 (Chettipedu) to Km 34/0 (Irungattukottai) of NH-48 (old NH-4) Chennai Bangalore section 3.00 Km stretch including flyover at Km 31/550 Thandalam SH-50B intersection			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	7.81	1.00	7.81
	2022-2023	33.37	1.05	35.04
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	41.18		42.85
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (NH), Chennai			
Location	Chennai			
Project Cost	Rs.47.69 Cr			
Date of Commencement of Project/contract	14.02.2022			
Date of Completion/ Commissioning	11.08.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 10B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening to 4 lane in Km 309/600-313/850, Km 315/0 to 318/300 and 331/0 to 332/2 (Palladam -Karanampettai - Chinthamanipudhur L&T bypass stretch) of NH-67 on Engineering, procurement and Construction (EPC) basis Contract in the state of TamilNadu			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	11.08	1.00	11.08
	2022-2023	34.28	1.05	35.99
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	45.36		47.07
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Coimbatore			
Location	Coimbatore			
Project Cost	Rs. 47.45 Cr			
Date of Commencement of Project/Contract	01.06.2022			
Date of Completion/ Commissioning	21.06.2023			
Equity shareholding (with period during which equity was held)	-			

[Signature]

[Signature]

[Signature]

[Signature]
Dm(C), P&D

Project Code: 10C



Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from 2 lane to 4 lane at Km 27/4-27/6,29/2- 29/6 and widening from 2 lane to 4 lane and strngthening at Km 27/6-29/2,29/6-34/0 of Dharmapuri -Arur(via) Morapur road Including reconstruction of culvert at Km 27/8, 28/4, 28/5, 28/10, 29/10, 30/4, 30/10, 31/4, 31/8 (i), (II), construction of Box Culvert at Km 27/6,31/6 (SLM-99)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	33.03	1.00	33.03
	2022-2023	8.98	1.05	9.43
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	42.01		42.46
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), C&M, Dharamapuri,			
Location	Dharamapuri			
Project Cost	Rs.49.12 Cr			
Date of Commencement of Project/contract	08.06.2022			
Date of Completion/ Commissioning	22.03.2024			
Equity shareholding (with period during which equity was held)	-			

Project Code: 10D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package No. 38/2018-2019: Improvements Rebuliding construction of Box culverts and construction of retaining walls on government roads of Palladam (H), (C&M) sub division			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	10.34	1.20	12.41
	Total	10.34		12.41
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, (H), C&M, Tirupur.			
Location	Annur			
Project Cost	Rs. 11.44 Cr			
Date of Commencement of Project/contract	20.11.2018			
Date of Completion/ Commissioning	17.08.2019			
Equity shareholding (with period during which equity was held)	-			



Project Code: 10E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package No. 33/2018-2019, Widening and Improvements, Improvements to riding quality, Construction of protective walls of Culverts, Providing Bus Lye Bye and construction of drains on Government Roads in Tirupur South (H), (C&M) sub division			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	7.00	1.20	8.40
	Total	7.00		8.40
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, (H), C&M, Tirupur.			
Location	Avinashi			
Project Cost	Rs. 7.63 Cr			
Date of Commencement of Project/contract	30.11.2018			
Date of Completion/ Commissioning	16.11.2019			
Equity shareholding (with period during which equity was held)				

[Signature]

[Signature]

T. V. Raj

[Signature]

Name of Work: Permanent Rectification of Blackspot TN-(02)-236 & TN-(02)-300 by Constructing a Vehicular Underpass (VUP) (1 x 20 x 5.5m) at Km 144+325 (Duraiyur) and Constructing a Small Vehicular Underpass (SVUP) (1 x 10.5 x 4.5m) at Km 154+285 (Pottal Keelanatham Vilakku) in the project stretch of Kayathar – Kanniyakumari Section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC Mode.

Cost put to Tender: Rs.77,19,55,174/-

Date of E-Tender Opening : 26.11.2024


No of Bids received within stipulated time : 10 (Ten) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 10	2 of 10	3 of 10																																																																																																
			M/s. PKM INFRASTRUCTURE, Madurai (BID ID: 767616)	M/s. SS and Co, Devakottai (BID ID: 767702)	M/s. EKK INFRASTRUCTURE, Kerala (BID ID: 767913)																																																																																																
1	Cost of tender document	NEFT/RTGS for an amount of Rs.10,000/-	UTR No. N320243400419207 NEFT Transfer dated 15.11.2024 for an amount of Rs.10,000/- (Pg 47)	UPI Transaction No. 432097757776 State Bank of India dt 15.11.2024 for an amount of Rs.10,000/- (Pg-1)	UTR No. SBIN124321661592 Dt 16.11.2024 through NEFT for an amount of Rs.10,000/- (Pg. 1)																																																																																																
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs. 1,16,00,000/- Validity upto 180 days from 25.11.2024 (as per Cl.1.2.4) i.e. 24.05.2025	BG No. 123GT02243200005 dt. 15.11.2024 for Rs.1,16,00,000/- valid upto 31.08.2025 (Pg-48 to 62)	BG No. 6381624BG0Y00019 dated 13.11.2024 for Rs.1,16,00,000/- valid upto 15.08.2025 (Pg-2)	BG No. 0406224BG0Y00470 dt. 16.11.2024 for Rs.1,16,00,000/- valid upto 30.06.2025 (Pg-2)																																																																																																
3	Entity of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h))	No Joint Venture (Pg-8)	No Joint Venture (Pg 6)	No Joint Venture (Pg-16)																																																																																																
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value)																																																																																																				
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note- 3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ Item rate contract/ Construction works.		Rs.63.24 Cr (FY 2019-20)	Rs. 48.12 Cr. (FY 2021-22)	Rs.881.49 Cr. (FY 2023-24)																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note- 3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.9.41 Cr (FY 2023-24) (Pg 43)	Rs.8.101 Cr (FY 2024-25) (Pg 218)	Rs.2028.10 Cr. (FY (Pg 234)																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00	0.00	0.00 (Pg 231)																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs.77.20 Cr	Bid Capacity = (63.24 x 1.20 x 1.0 x 2.5 - (9.41 x 1.00)) + 0 = Rs.180.31 Crore (Pg- 42 to 44)	Bid Capacity = (48.12 x 1.10 x 1.0 x 2.5 - (8.1)) + 0 = Rs.124.23 Crore (Pg- 215)	Bid Capacity = (881.49 x 1.00 x 1.0 x 2.5 - (2028.1)) + 0 = Rs.175.63 Crore (Pg- 262)																																																																																																
5	Financial Capacity																																																																																																				
i)	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs.11.58 Cr	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>63.24</td><td>1.20</td><td>75.89</td></tr><tr><td>2020-21</td><td>48.94</td><td>1.15</td><td>56.28</td></tr><tr><td>2021-22</td><td>53.55</td><td>1.10</td><td>58.91</td></tr><tr><td>2022-23</td><td>46.39</td><td>1.05</td><td>48.71</td></tr><tr><td>2023-24</td><td>12.87</td><td>1.00</td><td>12.87</td></tr><tr><td></td><td></td><td>Total</td><td>252.65</td></tr><tr><td colspan="3">Average Turnover (Pg 23)</td><td>51.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	63.24	1.20	75.89	2020-21	48.94	1.15	56.28	2021-22	53.55	1.10	58.91	2022-23	46.39	1.05	48.71	2023-24	12.87	1.00	12.87			Total	252.65	Average Turnover (Pg 23)			51.00	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>27.18</td><td>1.20</td><td>32.62</td></tr><tr><td>2020-21</td><td>37.29</td><td>1.15</td><td>42.88</td></tr><tr><td>2021-22</td><td>48.12</td><td>1.10</td><td>52.93</td></tr><tr><td>2022-23</td><td>38.78</td><td>1.05</td><td>40.72</td></tr><tr><td>2023-24</td><td>44.94</td><td>1.00</td><td>44.94</td></tr><tr><td></td><td></td><td>Total</td><td>214.09</td></tr><tr><td colspan="3">Average Turnover (Pg-51)</td><td>43.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	27.18	1.20	32.62	2020-21	37.29	1.15	42.88	2021-22	48.12	1.10	52.93	2022-23	38.78	1.05	40.72	2023-24	44.94	1.00	44.94			Total	214.09	Average Turnover (Pg-51)			43.00	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>436.10</td><td>1.20</td><td>523.32</td></tr><tr><td>2020-21</td><td>654.48</td><td>1.15</td><td>752.65</td></tr><tr><td>2021-22</td><td>693.85</td><td>1.10</td><td>763.24</td></tr><tr><td>2022-23</td><td>702.69</td><td>1.05</td><td>737.82</td></tr><tr><td>2023-24</td><td>881.49</td><td>1.00</td><td>881.49</td></tr><tr><td></td><td></td><td>Total</td><td>3658.52</td></tr><tr><td colspan="3">Average Turnover (Pg 91)</td><td>731.70</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	436.10	1.20	523.32	2020-21	654.48	1.15	752.65	2021-22	693.85	1.10	763.24	2022-23	702.69	1.05	737.82	2023-24	881.49	1.00	881.49			Total	3658.52	Average Turnover (Pg 91)			731.70
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	63.24	1.20	75.89																																																																																																		
2020-21	48.94	1.15	56.28																																																																																																		
2021-22	53.55	1.10	58.91																																																																																																		
2022-23	46.39	1.05	48.71																																																																																																		
2023-24	12.87	1.00	12.87																																																																																																		
		Total	252.65																																																																																																		
Average Turnover (Pg 23)			51.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	27.18	1.20	32.62																																																																																																		
2020-21	37.29	1.15	42.88																																																																																																		
2021-22	48.12	1.10	52.93																																																																																																		
2022-23	38.78	1.05	40.72																																																																																																		
2023-24	44.94	1.00	44.94																																																																																																		
		Total	214.09																																																																																																		
Average Turnover (Pg-51)			43.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	436.10	1.20	523.32																																																																																																		
2020-21	654.48	1.15	752.65																																																																																																		
2021-22	693.85	1.10	763.24																																																																																																		
2022-23	702.69	1.05	737.82																																																																																																		
2023-24	881.49	1.00	881.49																																																																																																		
		Total	3658.52																																																																																																		
Average Turnover (Pg 91)			731.70																																																																																																		
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs. 3.85 Crore at close of preceding financial year	Rs.3.86 Cr	Rs.2.71 Cr (Pg 22)	Rs.5.34 Cr (Pg 53)	Rs.204 Cr (Pg 92)																																																																																																
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg-3 to 6)	Provided (Pg-7 to 10)	Provided (Pg-10)																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																				
	i). Details	(a) Name :	M/s. PKM INFRASTRUCTURE, Madurai (Pg-7)	M/s. SS And CO, Devakottai (Pg-11)	M/s. EKK INFRASTRUCTURE Limited (Pg 15)																																																																																																
		(b) Country of Incorporation	India	India	India																																																																																																
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	105/11, Nedunkulam Main Road, Madurai-625 009	28/6 , Chitabaranathapuram, 1st Street, Devakottai, Sivagangai -	Second Floor, Municipal Building, AM Road, Perumbavoor - 683 542																																																																																																
		(d) Date of Incorporation and / or commencement of Business :	22.09.2022	2012	12-01-2018																																																																																																
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project.		In Field of Civil Engineering in roadways, railways, public works departments, Indian Oil, NHAI	Highways Road Contractor	The Company got established and started its operation with first Government Civil Contract in the year 1975. It has grown into a Rs.881 cr turnover company by 2023-2024.																																																																																																
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name :	Praveen Arumugasamy	B. Subramanian	Sanju Muhammed																																																																																																
		(b) Designation	Managing Partner	Managing Partner	Managing Director																																																																																																
		(c) Company	M/s. PKM INFRASTRUCTURE, Madurai	M/s. SS And Co	M/s. EKK INFRASTRUCTURE Limited																																																																																																
		(d) Address	445, K K Nagar, Madurai-625 020	28/6 , Chitabaranathapuram, 1st Street, Devakottai, Sivagangai -	Second Floor, Municipal Building, AM Road, Perumbavoor - 683 542																																																																																																
		(e) Telephone Number	8754016162	9443154293	9387444041																																																																																																
		(f) Email Address	parumugasamy@gmail.com	ssandco22@gmail.com	tenders@ekk.co.in																																																																																																
		(g) Fax Number	Nil	Nil	Nil																																																																																																
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	K Arumugasamy	B. Subramanian	Sanju Muhammed																																																																																																
		(b) Designation	Managing Partner	Managing Partner	Managing Director																																																																																																
		(c) Address	445, K K Nagar, Madurai-625 020	28/6 , Chitabaranathapuram, 1st Street, Devakottai, Sivagangai -	Second Floor, Municipal Building, AM Road, Perumbavoor - 683 542																																																																																																
		(d) Phone Number	9994998281	9443154293	9387444041																																																																																																
		(e) Fax Number		Nil	NA																																																																																																
		(f) Class III digital signature certificate ID Number	1D5F801300118015	02-TV-A-0016-S (Pg-10)	73905b058b12d859																																																																																																

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 10					2 of 10					3 of 10							
			M/s. PKM INFRASTRUCTURE, Madurai (BID ID: 767616)					M/s. SS and Co, Devakottai (BID ID: 767702)					M/s. EKK INFRASTRUCTURE, Kerala (Bid ID: 767913)							
	v) A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg-8 to 10)					Provided (Pg-7 to 9)					Provided (Pg 16)							
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.3.86 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)
						Payment received.....#	Value of self##						Payment received.....#	Value of self##				Payment received.....#	Value of self##	
			Single Entity	a	3	150.93	-	150.93	Single Entity	a	3	16.02	-	16.02	Single Entity	a	3	471.73	-	471.73
				b	3	6.60	-	6.60		b	3	5.58	-	5.58		b	3	337.30	-	337.30
				c	4	18.74	0.75	14.05		c	3	28.30	-	28.30						
				d	4	88.42	0.75	66.31		d	3	4.52	-	4.52						
										e	3	6.96	-	6.96						
										f	3	6.26	-	6.26						
										g	3	4.92	-	4.92						
										h	3	9.71	-	9.71						
										i	3	5.92	-	5.92						
										j	3	5.85	-	5.85						
										k	4	6.96	-	6.96						
										l	4	6.64	-	6.64						
										m	3	7.03	-	7.03						
										n	3	7.04	-	7.04						
			Aggregate Technical Experience (Pg-11)					237.90	Aggregate Technical Experience (pg-133)					121.72	Aggregate Technical Experience (pg 223)					809.03
			i) Threshold Technical capacity more than Rs.57.90 Cr.					Rs. 237.90 Cr.	Rs.121.72 Cr.						Rs.809.03 Cr.					
			ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels): Atleast one similar work of 20% of Estimated Project Cost (Rs.15.44 Crore) as per Clause 2.2.2.2 (ii) of RFP					Providing of doubling of track between Vanchi Maniyachi and Nagercoil (Via) Tirunelveli - Construction of Major Bridges, precast RCC box, Mechanical facilities and General Electrification works in madurai and thiruvananthapuram division of Southern Railway. Value of work done is Rs.135.75 Crore. Work Experience Certificate issued by the Chief Project Manager-II, Rail Vikas Nigam Limited, Chennai (Pg 15)	Strengthening in Km 93/6 - 111/4 of NH-230 (New NH-85) ON Engineering, Procurement Construction (EPC) Basis Contract in the State of Tamilnadu (Job No. NH230 (New NH85)-TN-2021-22-953). Value of work done is Rs.15.71 Crore. Work Experience Certificate issued by the Divisional Engineer, National Highways, Virudhunagar(Pg 137)					KSTP II - Upgrading Punalur to Ponkunnam road (SH 8) Package 8B: Km 29+840 (Konni) to Km 60+000 (Placherry). Value of work done is Rs.304.04 Crore. Work Experience Certificate issued by the Chief Engineer, Projects, KSTP, PWD, TVM-3 (Pg 229)						
9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided, Shri K Arumugasamy (Pg-45 to 46)					Provided, Mr. B.Subramanian (Pg-243 to 244)					Provided, Mr. Sanju Muhammed (Pg-267)							
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment - I					Refer Attachment - II					Refer Attachment - III							
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg-41)					Provided (Pg-226)					Provided (Pg 230)							
12	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg-70)					Provided (Pg-229)					Provided (Pg 275)							
13	Integrity Pact	Provided / Not Provided	Provided (Pg-63-69)					Provided (Pg-232 to 239)					Provided (Pg-269)							
14	Recommendations of Committee	Responsive / Non-responsive	Non-responsive					Responsive					Responsive							


9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided. Shri K.Arumugasamy (Pg-45 to 46)					Provided. Mr. B.Subramanian (Pg-243 to 244)					Provided. Mr. Sanju Muhammed (Pg-267)				
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment - I					Refer Attachment - II					Refer Attachment - III				
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg-41)					Provided (Pg-226)					Provided (Pg 230)				
12	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg-70)					Provided (Pg-229)					Provided (Pg 275)				
13	Integrity Pact	Provided / Not Provided	Provided (Pg-63-69)					Provided (Pg-232 to 239)					Provided (Pg-269)				
14	Recommendations of Committee	Responsive / Non-responsive	Non-responsive					Responsive					Responsive				

On Leave
(Prabhat Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T Velraj)
Member


(M Chandrasekhar)
Convener

Name of Work: Permanent Rectification of Blackspot TN-(02)-236 & TN-(02)-300 by Constructing a Vehicular Underpass (VUP) (1 x 20 x 5.5m) at Km 144+325 (Duraiyur) and Constructing a Small Vehicular Underpass (SVUP) (1 x 10.5 x 4.5m) at Km 154+285 (Pottal Keelanatham Vilakku) in the project stretch of Kayathar – Kanniyakumari Section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC Mode.

Cost put to Tender: Rs.77,19,55,174/-

Date of E-Tender Opening : 26.11.2024

No of Bids received within stipulated time : 10 (Ten) Nos.


Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	4 of 10	5 of 10	6 of 10																																																																																																
			M/s. Sindhu Muruga Constructions, Tirunelveli (Bid ID: 767970)	M/s. TTK Construction, Madurai (BID ID: 772011)	M/s. SD INFRA Pvt Ltd, Trichy (Bid ID: 772042)																																																																																																
1	Cost of tender document	NEFT/RTGS for an amount of Rs.10,000/-	UTR No. FDRLH24321382807 dated 16.11.2024 through NEFT for an amount of Rs.10,000/- (Pg 1)	UPI Transaction No. CIUBH24320042277 State Bank of India dt 15.11.2024 for an amount of Rs.10,000/- (Pg 2)	UTR No. SBIN24327611796 dated 22.11.2024 through NEFT for an amount of Rs.10,000/- (Pg 1)																																																																																																
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs. 1,16,00,000/- Validity upto 180 days from 25.11.2024 (as per Cl 1.2.4) i.e. 24.05.2025	UTR No. FDRLR52024111600387587 dt. 16.11.2024 through NEFT for an amount of Rs.1,16,00,000/- (Pg 2)	E-BG No. 0002724PBG028507 dt. 16.11.2024 for Rs.1,16,00,000/- valid upto 30.06.2025 (Pg-4 to 8)	BG No. 123GT02243270002 dt. 22.11.2024 for Rs.1,16,00,000/- valid upto 21.11.2025 (Pg-6 to 14)																																																																																																
3	Entity of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h))	No Joint Venture (Pg-8)	No Joint Venture (Pg-16)	No Joint Venture (Pg-19)																																																																																																
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value)																																																																																																				
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note- 3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ item rate contract/ Construction works.		Rs.291.18 Cr (FY 2023-24) (Pg 41)	Rs.337.74 Cr (FY 2023-24) (Pg 37)	Rs.255.64 Cr (FY 2023-24) (Pg 64)																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.133.83 (Pg 190)	Rs.250.93 Cr (Pg 40)	Rs.,71.41 Cr (Pg 206)																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00 (Pg 189)	0.00 (Pg 38)	0.00 (Pg 205)																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs.77.20 Cr	Bid Capacity = (291.18 x 1.0 x 2.5 -133.83) + 0 = Rs.594.12 Crore (Pg-188)	Bid Capacity = (337.74 x 1.0 x 2.5 -250.93) + 0 = Rs.593.42 Crore (Pg-37 to 39)	Bid Capacity = (255.64 x 1.0 x 2.5 - 71.41)+0 = Rs.567.69 Crore (Pg 212)																																																																																																
5	Financial Capacity																																																																																																				
i)	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs.11.58 Cr	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>151.84</td><td>1.20</td><td>182.21</td></tr><tr><td>2020-21</td><td>184.63</td><td>1.15</td><td>212.32</td></tr><tr><td>2021-22</td><td>196.02</td><td>1.10</td><td>215.62</td></tr><tr><td>2022-23</td><td>206.00</td><td>1.05</td><td>216.30</td></tr><tr><td>2023-24</td><td>291.18</td><td>1.00</td><td>291.18</td></tr><tr><td></td><td></td><td>Total</td><td>1117.63</td></tr><tr><td colspan="3">Average Turnover (Pg 41)</td><td>224.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	151.84	1.20	182.21	2020-21	184.63	1.15	212.32	2021-22	196.02	1.10	215.62	2022-23	206.00	1.05	216.30	2023-24	291.18	1.00	291.18			Total	1117.63	Average Turnover (Pg 41)			224.00	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>99.22</td><td>1.20</td><td>119.06</td></tr><tr><td>2020-21</td><td>171.57</td><td>1.15</td><td>197.31</td></tr><tr><td>2021-22</td><td>173.90</td><td>1.10</td><td>191.29</td></tr><tr><td>2022-23</td><td>181.36</td><td>1.05</td><td>190.43</td></tr><tr><td>2023-24</td><td>337.74</td><td>1.00</td><td>337.74</td></tr><tr><td></td><td></td><td>Total</td><td>1035.83</td></tr><tr><td colspan="3">Average Turnover (Pg 107)</td><td>207.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	99.22	1.20	119.06	2020-21	171.57	1.15	197.31	2021-22	173.90	1.10	191.29	2022-23	181.36	1.05	190.43	2023-24	337.74	1.00	337.74			Total	1035.83	Average Turnover (Pg 107)			207.00	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>66.90</td><td>1.20</td><td>80.28</td></tr><tr><td>2020-21</td><td>78.23</td><td>1.15</td><td>89.96</td></tr><tr><td>2021-22</td><td>86.09</td><td>1.10</td><td>94.70</td></tr><tr><td>2022-23</td><td>129.98</td><td>1.05</td><td>136.48</td></tr><tr><td>2023-24</td><td>255.64</td><td>1.00</td><td>255.64</td></tr><tr><td></td><td></td><td>Total</td><td>657.06</td></tr><tr><td colspan="3">Average Turnover (Pg-64)</td><td>131.41</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	66.90	1.20	80.28	2020-21	78.23	1.15	89.96	2021-22	86.09	1.10	94.70	2022-23	129.98	1.05	136.48	2023-24	255.64	1.00	255.64			Total	657.06	Average Turnover (Pg-64)			131.41
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	151.84	1.20	182.21																																																																																																		
2020-21	184.63	1.15	212.32																																																																																																		
2021-22	196.02	1.10	215.62																																																																																																		
2022-23	206.00	1.05	216.30																																																																																																		
2023-24	291.18	1.00	291.18																																																																																																		
		Total	1117.63																																																																																																		
Average Turnover (Pg 41)			224.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	99.22	1.20	119.06																																																																																																		
2020-21	171.57	1.15	197.31																																																																																																		
2021-22	173.90	1.10	191.29																																																																																																		
2022-23	181.36	1.05	190.43																																																																																																		
2023-24	337.74	1.00	337.74																																																																																																		
		Total	1035.83																																																																																																		
Average Turnover (Pg 107)			207.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	66.90	1.20	80.28																																																																																																		
2020-21	78.23	1.15	89.96																																																																																																		
2021-22	86.09	1.10	94.70																																																																																																		
2022-23	129.98	1.05	136.48																																																																																																		
2023-24	255.64	1.00	255.64																																																																																																		
		Total	657.06																																																																																																		
Average Turnover (Pg-64)			131.41																																																																																																		
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs. 3.86 Crore at close of preceding financial year	Rs.3.86 Cr	Rs.52.00 Crore (Pg 42)		Rs. 61.08 Cr (Pg 65)																																																																																																
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg-3 to 6)	Provided (Pg-8 to 12)	Provided (Pg-2 to 5)																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																				
	i). Details	(a) Name :	M/s. Sindhu Muruga Constructions Pvt Ltd, Tirunelveli (Pg 7)	M/s. TTK Construction, Madurai (Pg-15)	M/s. SD INFRA PRIVATE LIMITED (Pg-18)																																																																																																
		(b) Country of Incorporation	India	India	India																																																																																																
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	12, Ramvilas Nagar, NGO B Colony, Tirunelveli-627 007	New No.5/1 , Mayilagam, Thirumukkulam South Street, Tallakulam, Madurai - 625 002.	48/5B2 Sri Shwetha Complex, Thanjai Main Road,Thiruverumbur. trichy - 620 013																																																																																																
		(d) Date of Incorporation and / or commencement of Business :	2018	01.07.2006	10.01.2020																																																																																																
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project :		Ist Class Leading Highways Road Contractor	Civil Engineering Construction -Mainly Concentrate in Road works	Road & Bridge Works																																																																																																
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name :	M.S. Vijaya Raghul	T.Rajavel Pandian	S. Devendiran																																																																																																
		(b) Designation	Director	Partner	Managing Director																																																																																																
		(c) Company	M/s. Sindhu Muruga Constructions Pvt Ltd, Tirunelveli	M/s. TTK Construction	M/s. SD INFRA PRIVATE LIMITED																																																																																																
		(d) Address	12, Ramvilas Nagar, NGO B Colony, Tirunelveli-627 007	New No.5/1 , Mayilagam, Thirumukkulam South Street, Tallakulam, Madurai - 625 002.	48/5B2 Sri Shwetha Complex, Thanjai Main Road,Thiruverumbur. trichy - 620 013																																																																																																
		(e) Telephone Number	0462-2554090	9894222777	9842429297																																																																																																
		(f) Email Address	sindhumuruga18@gmail.com	info@ttkcons.in	sdinfra7tenders@gmail.com																																																																																																
		(g) Fax Number	Nil	Nil	Nil																																																																																																
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	M.S. Vijaya Raghul	T.Rajavel Pandian	S. Devendiran																																																																																																
		(b) Designation	Director	Partner	Managing Director																																																																																																
		(c) Address	12, Ramvilas Nagar, NGO B Colony, Tirunelveli-627 007	New No.5/1 , Mayilagam, Thirumukkulam South Street, Tallakulam, Madurai - 625 002.	48/5B2 Sri Shwetha Complex, Thanjai Main Road,Thiruverumbur. trichy - 620 013																																																																																																
		(d) Phone Number	9994008785	0452-2537733, 4255270	9842429297																																																																																																
		(e) Fax Number	Nil	Nil	NA																																																																																																
		(f) Class III digital signature certificate ID Number	4c d1 bd 11 48 04 d3	01-7D-E4-0A	16b3ad7																																																																																																
	v) A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg-9 to 11)	Provided (Pg-17 to 19)	Provided (Pg-20 to 22)																																																																																																

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	4 of 10					5 of 10					6 of 10										
			M/s. Sindhu Muruga Constructions, Tirunelveli (Bid ID: 767970)					M/s. TTK Construction, Madurai (BID ID: 772011)					M/s. SD INFRA Pvt Ltd, Trichy (Bid ID: 772042)										
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)			
Payment received.....#	Value of self ##	Payment received..... #				Value of self ##	Payment received..... #					Value of self ##											
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.3.86 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Self	a	3	76.91	-	76.91	Self	a	3	166.25	-	166.25	Self	a	3	141.80	-	141.80			
				b	3	97.92	-	97.92		b	3	18.89	-	18.89		b	3	53.34	-	53.34			
				c	3	45.11	-	45.11		c	3	17.13	-	17.13		c	3	45.81	-	45.81			
				d	3	35.92	-	35.92		d	3	26.01	-	26.01		d	3	46.83	-	46.83			
				e	3	16.95	-	16.95															
				f	3	11.56	-	11.56															
				g	3	13.57	-	13.57															
				h	3	15.45	-	15.45															
				Aggregate Technical Experience (Pg-92)						313.39	Aggregate Technical Experience (pg-60)						228.28	Aggregate Technical Experience (pg-61)					
			i) Threshold Technical capacity more than Rs.57.90 Cr.		Rs. 313.39 Cr.						Rs. 228.28 Cr.						Rs. 287.77 Cr.						
			ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels): Atleast one similar work of 20% of Estimated Project Cost (Rs.15.44 Crore) as per Clause 2.2.2.2 (ii) of RFP		Widening from two lane to four lane and improvements of Madurai - Kanyakumari road in Km 142/0 - 146/200, 153/900 - 154/6 and 156/0 - 160/0 with center median including CD works (SHU93) Package 57 (Pg-133). Value of work done is Rs.31.12 Crore. Work Experience Certificate issued by the Divisional Engineer, Highways (C&M), Tirunelveli (Pg 134)						Balance work for Two laning with paved shoulder of Dindigul - Theni section from Km 2.750 to Km 73.400 of NH-45 (Extn) and Theni - Kumili section of NH-220 FROM Km 215.500 to Km 273.600 in the State of Tamilnadu under item rate contract Work duration from 09.09.2019 to 26.09.2022. Value of work done is Rs.144.69 Crore. Work Experience Certificate issued by the Project Director, NHAI, PIU-Dindigul dated 24.08.2023 (Pg 63).						Balance work for Two laning of Trichy - Karaikudi section from of NH-210 in the State of Tamilnadu on item rate basis. Work duration from 12.09.2019 to 15.10.2023. Value of work done is Rs.121.93 Crore. Work Experience Certificate issued by the Project Director, NHAI, PIU-Karaikudi dated 19.09.2024 (Pg 192).						

9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided. M.S.Vijaya Raghul (Pg-218 to 219)					Provided. T.Rajavel Pandian (Pg-20 to 21)					Provided. S. Devendiran (Pg-15 to 16)				
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment - IV					Refer Attachment - V					Refer Attachment - VI				
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg-202)					Provided (Pg-22)					Provided (Pg-213)				
12	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg-201)					Provided (Pg-34)					Provided (Pg-217)				
13	Integrity Pact	Provided / Not Provided	Provided (Pg-203 to 210)					Provided (Pg-25 to 32)					Provided (Pg-218 to 225)				
14	Recommendations of Committee	Responsive / Non-responsive	Responsive					Responsive					Responsive				

On Leave

(Prabhat Chandra Nirmohi)
Member



(Vishnu V Mohan)
Member



(Shivam Sharma)
Member



(T Velraj)
Member



(M Chandrasekhar)
Convener

Name of Work: Permanent Rectification of Blackspot TN-(02)-236 & TN-(02)-300 by Constructing a Vehicular Underpass (VUP) (1 x 20 x 5.5m) at Km 144+325 (Duraiyur) and Constructing a Small Vehicular Underpass (SVUP) (1 x 10.5 x 4.5m) at Km 154+285 (Pottal Keeelanatham Vilakku) in the project stretch of Kayathar – Kanniyakumari Section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC Mode.

Cost put to Tender: Rs.77,19.55,174/-


Date of E-Tender Opening : 26.11.2024

No of Bids received within stipulated time : 10 (Ten) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	7 of 10	8 of 10	9 of 10	10 of 10																																																																																																																																
			M/s. PM INFRA, Namakkal (BID ID: 772206)	M/s. RR INFRAA CONSTRUCTION, Madurai (BID ID: 772245)	M/s. ALR Constructions, Theni (BID ID: 772258)	M/s. AVP INFRACON Limited, Chennai (BID ID: 772313)																																																																																																																																
1	Cost of tender document	NEFT/RTGS for an amount of Rs.10,000/-	Ref. No. 22CR1RVKVG dated 24.11.2024 through NEFT for an amount of Rs.10,000/- (Pg-1)	Ref. No. TMBLH24320461253 dated 15.11.2024 through NEFT for an amount of Rs.10,000/- (Pg-2)	Ref.No. 432216973138 dated 17.11.2024 through NEFT for an amount of Rs.10,000/- (Pg-7)	Ref.No. C753171124180800 dated 17.11.2024 through NEFT for an amount of Rs.10,000/- (Pg-2)																																																																																																																																
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs. 1,16,00,000/- Validity upto 180 days from 25.11.2024 (as per Cl.1.2.4) i.e. 24.05.2025	E-BG No. 04038GPG2432401 dated 20.11.2024 for Rs.1,16,00,000/- valid upto 24.05.2025 (Pg-3 to 9)	BG No. 163BG2024000472 dated 21.11.2024 for Rs.1,16,00,000/- valid upto 20.08.2025 (Pg-4 to 9)	BG No. 0002724PBG028577 dated 22.11.2024 for Rs.1,16,00,000/- valid upto 30.06.2025 (Pg-145 to 148)	BG No. 2312BG151365 dated 15.11.2024 for Rs.1,16,00,000/- valid upto 13.07.2025 (Pg-4 to 9)																																																																																																																																
3	Eligibility of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h))	No Joint Venture (Pg-21)	No Joint Venture (Pg-22)	No Joint Venture (Pg-15)	No Joint Venture (Pg-18)																																																																																																																																
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value)																																																																																																																																					
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note- 3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ Item rate contract/ Construction works.		Rs.28.71 Cr (FY 2021-22) (Pg 66)	Rs.813.53 Cr (FY 2022-23) (Pg 135)	Rs.73.84 Cr (FY 2020-21) (Pg 122)	Rs.177.21 (FY 2023-24) (Pg 155)																																																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note- 3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.1.50 Cr (Pg 63)	Rs.373.02 Cr (Pg 141)	Rs.42.61 Cr (Pg 124)	Rs.52.78 Cr (Pg 157)																																																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00 (Pg 62)	0.00 (Pg 135)	0.00 (Pg 122)	0.00 (Pg 156)																																																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs.77.20 Cr	Bid Capacity = (28.71 x 1.15 x 1.0 x 2.5 - 1.50) + 0 = Rs.81.85 Crore (Pg-66)	Bid Capacity = (813.53 x 1.05 x 1.0 x 2.5 - 373.02)+0 = Rs.1762.50 Crore (Pg 138)	Bid Capacity = (73.84 x 1.15 x 1.0 x 2.5 - 42.61) + 0 = Rs.169.12 Crore (Pg 125)	Bid Capacity = (177.21 x 1.0 x 2.5 - 52.78) + 0 = Rs.390.24 Crore (Pg - 155 to 159)																																																																																																																																
5	Financial Capacity																																																																																																																																					
	i) As per clause 2.2.2.3 (i) Average Annual Turn over for Last 5 Financial years		<table><thead><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>12.81</td><td>1.20</td><td>15.37</td></tr><tr><td>2020-21</td><td>28.71</td><td>1.15</td><td>33.02</td></tr><tr><td>2021-22</td><td>29.84</td><td>1.10</td><td>22.92</td></tr><tr><td>2022-23</td><td>12.31</td><td>1.05</td><td>12.93</td></tr><tr><td>2023-24</td><td>19.39</td><td>1.00</td><td>19.39</td></tr><tr><td></td><td></td><td>Total</td><td>103.63</td></tr><tr><td colspan="3">Average Turnover (Pg 66)</td><td>21.00</td></tr></tbody></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	12.81	1.20	15.37	2020-21	28.71	1.15	33.02	2021-22	29.84	1.10	22.92	2022-23	12.31	1.05	12.93	2023-24	19.39	1.00	19.39			Total	103.63	Average Turnover (Pg 66)			21.00	<table><thead><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>507.58</td><td>1.20</td><td>609.10</td></tr><tr><td>2020-21</td><td>699.66</td><td>1.15</td><td>804.61</td></tr><tr><td>2021-22</td><td>794.46</td><td>1.10</td><td>873.91</td></tr><tr><td>2022-23</td><td>813.90</td><td>1.05</td><td>854.60</td></tr><tr><td>2023-24</td><td>805.94</td><td>1.00</td><td>805.94</td></tr><tr><td></td><td></td><td>Total</td><td>3948.15</td></tr><tr><td colspan="3">Average Turnover (Pg 135)</td><td>790.00</td></tr></tbody></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	507.58	1.20	609.10	2020-21	699.66	1.15	804.61	2021-22	794.46	1.10	873.91	2022-23	813.90	1.05	854.60	2023-24	805.94	1.00	805.94			Total	3948.15	Average Turnover (Pg 135)			790.00	<table><thead><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>59.15</td><td>1.20</td><td>70.98</td></tr><tr><td>2020-21</td><td>82.48</td><td>1.15</td><td>94.85</td></tr><tr><td>2021-22</td><td>66.10</td><td>1.10</td><td>72.71</td></tr><tr><td>2022-23</td><td>21.72</td><td>1.05</td><td>22.81</td></tr><tr><td>2023-24</td><td>-</td><td>1.00</td><td>0.00</td></tr><tr><td></td><td></td><td>Total</td><td>261.35</td></tr><tr><td colspan="3">Average Turnover (Pg 65)</td><td>52.27</td></tr></tbody></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	59.15	1.20	70.98	2020-21	82.48	1.15	94.85	2021-22	66.10	1.10	72.71	2022-23	21.72	1.05	22.81	2023-24	-	1.00	0.00			Total	261.35	Average Turnover (Pg 65)			52.27	<table><thead><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>36.66</td><td>1.20</td><td>43.99</td></tr><tr><td>2020-21</td><td>50.81</td><td>1.15</td><td>58.43</td></tr><tr><td>2021-22</td><td>70.95</td><td>1.10</td><td>78.05</td></tr><tr><td>2022-23</td><td>122.68</td><td>1.05</td><td>128.81</td></tr><tr><td>2023-24</td><td>177.21</td><td>1.00</td><td>177.21</td></tr><tr><td></td><td></td><td>Total</td><td>486.49</td></tr><tr><td colspan="3">Average Turnover (Pg-101)</td><td>97.30</td></tr></tbody></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	36.66	1.20	43.99	2020-21	50.81	1.15	58.43	2021-22	70.95	1.10	78.05	2022-23	122.68	1.05	128.81	2023-24	177.21	1.00	177.21			Total	486.49	Average Turnover (Pg-101)			97.30
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																																																			
2019-20	12.81	1.20	15.37																																																																																																																																			
2020-21	28.71	1.15	33.02																																																																																																																																			
2021-22	29.84	1.10	22.92																																																																																																																																			
2022-23	12.31	1.05	12.93																																																																																																																																			
2023-24	19.39	1.00	19.39																																																																																																																																			
		Total	103.63																																																																																																																																			
Average Turnover (Pg 66)			21.00																																																																																																																																			
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																																																			
2019-20	507.58	1.20	609.10																																																																																																																																			
2020-21	699.66	1.15	804.61																																																																																																																																			
2021-22	794.46	1.10	873.91																																																																																																																																			
2022-23	813.90	1.05	854.60																																																																																																																																			
2023-24	805.94	1.00	805.94																																																																																																																																			
		Total	3948.15																																																																																																																																			
Average Turnover (Pg 135)			790.00																																																																																																																																			
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																																																			
2019-20	59.15	1.20	70.98																																																																																																																																			
2020-21	82.48	1.15	94.85																																																																																																																																			
2021-22	66.10	1.10	72.71																																																																																																																																			
2022-23	21.72	1.05	22.81																																																																																																																																			
2023-24	-	1.00	0.00																																																																																																																																			
		Total	261.35																																																																																																																																			
Average Turnover (Pg 65)			52.27																																																																																																																																			
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																																																			
2019-20	36.66	1.20	43.99																																																																																																																																			
2020-21	50.81	1.15	58.43																																																																																																																																			
2021-22	70.95	1.10	78.05																																																																																																																																			
2022-23	122.68	1.05	128.81																																																																																																																																			
2023-24	177.21	1.00	177.21																																																																																																																																			
		Total	486.49																																																																																																																																			
Average Turnover (Pg-101)			97.30																																																																																																																																			
	ii) As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs. 3.86 Crore at close of preceding financial year		Rs. 4.07 Cr (Pg 59)	Rs.297.56 Cr (Pg 52)		Rs.93.07 Cr (Pg 100)																																																																																																																																
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg-13 to 17)	Provided (Pg-16 to 19)	Provided (Pg-8 to 12)	Provided (Pg-10 to 14)																																																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																																																					
	i). Details	(a) Name :	M/s. PM INFRA, Namakkal (Pg-20)	M/s. R.R. INFRAA CONSTRUCTION, Madurai (Pg-21)	M/s. ALR Constructions (Pg-14)	M/s. AVP Infracon Limited. (Pg-17)																																																																																																																																
		(b) Country of Incorporation	India	India	India	India																																																																																																																																
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	2-396-3, Karaiyanpudur, Pappalaickenpatty (Po), Namakkal-637 003	Old No.4C, New No.2, Visalatchipuram, Madurai - 625 014.	No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512	E-30, Second floor, Second Avenue, Besant Nagar, Chennai - 600 090																																																																																																																																
		(d) Date of Incorporation and / or commencement of Business	20.07.2012	12.10.2007	30.03.2010	2024																																																																																																																																
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project		Civil Engineering Works	Execution of Contract works in Irrigation, Highways Road Works, Bridge Works and Railway works	ALR Constructions is engaged in Constructions of infrastructure projects viz. Highways bridges, urban developments, buildings and irrigation water supply	1st Class Leading Highways Road Contractor																																																																																																																																
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name :	R. Gopinath	R.Murugaperumal	A. Logirajan	D. Prasanna																																																																																																																																
		(b) Designation	Managing Partner	Partner	Managing Partner	Managing Director																																																																																																																																
		(c) Company	M/s. PM INFRA	M/s. R.R. INFRAA CONSTRUCTION	M/s. ALR Constructions	M/s. AVP Infracon Limited																																																																																																																																
		(d) Address	2-396-3, Karaiyanpudur, Pappalaickenpatty (Po), Namakkal-637 003	Old No.4C, New No.2, Visalatchipuram, Madurai - 625 014.	No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512	E-30, Second floor, Second Avenue, Besant Nagar, Chennai - 600 090																																																																																																																																
		(e) Telephone Number	9443344550	9842458058 & 9677758058	9842152158	9043112345																																																																																																																																
		(f) Email Address	pminfranamakkal@gmail.com	rrinfraa@gmail.com	alogirajan@gmail.com	prasanna@avpinfracon.com																																																																																																																																
		(g) Fax Number	Nil	Nil	Nil	Nil																																																																																																																																
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	R. Gopinath	R.Murugaperumal	A. Logirajan	D. Prasanna																																																																																																																																
		(b) Designation	Managing Partner	Partner	Managing Partner	Managing Director																																																																																																																																
		(c) Address	2-396-3, Karaiyanpudur, Pappalaickenpatty (Po), Namakkal-637 003	Old No.4C, New No.2, Visalatchipuram, Madurai - 625 014.	No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512	E-30, Second floor, Second Avenue, Besant Nagar, Chennai - 600 090																																																																																																																																
		(d) Phone Number	9443344550	9842458058 & 9677758058	9842152150	6043112345																																																																																																																																
		(e) Fax Number	Nil	0452 4372228	NA	NA																																																																																																																																
		(f) Class III digital signature certificate ID Number	HS32308010613806	017E92FD	017F5B9B	40 B2 19 4D 22 4A 25 28																																																																																																																																
	v) A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg-22 to 24)	Provided (Pg-23 to 25)	Provided (Pg-16 to 17)	Provided (Pg-19 to 22)																																																																																																																																

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	7 of 10					8 of 10					9 of 10					10 of 10												
			M/s. PM INFRA, Namakkal (BID ID: 772206)					M/s. RR INFRAA CONSTRUCTION, Madurai (BID ID: 772245)					M/s. ALR Constructions, Theni (Bid ID: 772258)					M/s. AVP INFRACON Limited, Chennai (Bid ID: 772313)												
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)				
Payment received.....#	Value of self ####	Payment received.....#				Value of self ####	Payment received.....#					Value of self ####	Payment received.....#					Value of self ####												
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.3.86 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single Entity	a	3	5.75	-	5.75	Single Entity	a	3	124.06	-	124.06	Self	a	3	45.32	-	45.32	Self	a	3	42.85	-	42.85				
				b	3	7.15	-	7.15			b	3	90.55	-		90.55	b	3	47.07	-		47.07								
				c	4	5.93	0.75	4.45						c		3	42.46	-	42.46											
				d	3	17.22	-	17.22						d		3	12.41	-	12.41											
				e	3	5.87	-	5.87						e		3	8.40	-	8.40											
				f	3	7.57	-	7.57																						
				g	3	5.80	-	5.80																						
				h	3	17.67	-	17.67																						
				Aggregate Technical Experience (Pg-111)						71.48	Aggregate Technical Experience (Pg 114)					124.06	Aggregate Technical Experience (pg-34)					135.87	Aggregate Technical Experience (pg-121)					153.19		
				i) Threshold Technical capacity more than Rs.57.90 Cr.						Rs. 71.48 Cr.	Rs. 124.06 Cr.						Rs.135.87 Cr.						Rs. 153.19 Cr.							
				ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels): Atleast one similar work of 20% of Estimated Project Cost (Rs.15.44 Crore) as per Clause 2.2.2.2 (ii) of RFP						Permanent rectification of blackspot TN-(02)-68 and TN-(02)-514 by constructing a Vehicular Underpass of VUP (12mX5.5m) at km 3+781 (Nelkarapatty Junction) in the project of Salem - Kumarapalayam section of NH-544 (Old NH-47) in the State of Tamil Nadu under EPC mode. Work duration from 07.10.2022 to 31.03.2024. Total value of work done is Rs.17.62 Crore. Work Experience Certificate issued by teh Project Director, NHAI, PIU-Salem(Pg-185)	Four laning of Natham - Thulivarankurichi section of NH-785E from Km 36+690 to Km 61+115 under Bharatmala Pariyojna Phase-I on EPC Mode in the State of Tamil Nadu. Work duration from 26.02.2020 to 18.09.2022. Value of work done is Rs.288.63 Cr. Work Experience Certificate issued by PD, NHAI, PIU-Dindigul dated 16.12.2022 (Pg 81).	Widening & Strengthening from (i) 2 lane to 2 lanes with paved shoulder from Km 0+550 - 1/100, 5/700 - 21/070, 21/500 - 34/200 & 34/870 - 38/000 and (ii) Strengthening of existing 4 lanes from Km 0/000 to 0/550, 1/100 - 1/780, 2/420 - 5/700, 21/070 - 21/500, 34/200 - 34/870 & 2 lane from Km 1/780 - 2/420 (Dindigul - Natham section) of NH-363 in the State of Tamilnadu EPC Mode. Value of work done is Rs.41.20 Crore (82.97% of Completed value against Rs.147.74 Cr & 30% of JV) (Pg-37)	Widening from two lane to four lane at Km 27/4 - 27/6, 29/2 - 29/6 and widening from Two lane to Four lane and Strengthening at Km 27/6 - 29/2, 29/6 - 34/0 of Dharmapuri - Arur (Via) Morapur road including Reconstruction of Culvert at Km 27/6, 28/4, 28/6, 28/10, 29/10, 30/4, 30/10, 31/4, 31/6 (i), (ii), Construction of Box Culvert at Km 27/6, 31/6, Construction of Retaining wall road Km 28/2 - 28/4, 31/0 - 31/4 and Construction of drain (SLM-99). Work duration from 08.06.2022 to 22.03.2024. Value of work done is Rs.35.60 Crore. Work Experience Certificate issued by the Divisional Engineer, Highways (C&M), Dharmapuri (Pg-140)																	
				9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided. Mr. R.Gopinath (Pg-11 to 12)					Provided. Mr. R. Murugaperumal (Pg-13 to 14)					Provided. Mr. A.Logirajan (Pg-151 to 152)					Provided. Mrs. K. Salini (Pg-28 to 29)								
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment - VII					Refer Attachment - VIII					Refer Attachment - IX					Refer Attachment - X												
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg-33)					Provided (Pg 133)					Provided (Pg-120)					Provided (Pg-162)												
12	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg-198)					Provided (Pg 189)					Provided (Pg-163)					Provided (Pg-167)												
13	Integrity Pact	Provided / Not Provided	Provided (Pg-25 to 32)					Provided (Pg 168)					Provided (Pg-154 to 161)					Provided (Pg-168 to 179)												
14	Recommendations of Committee	Responsive / Non-responsive	Responsive					Responsive					Responsive					Responsive												

On Leave
(Prabhat Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T Velraj)
Member


(M Chandrasekhar)
Convener

Signature Not Verified

Digitally signed by CHANDRA SEKHAR M
Date: 2024.12.16 13:09:36 IST
Location: eProcurement System for Central PSUs

