

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 25.02.2025 for the work of "Permanent Rectification of Blackspot TN-(02)-236 & TN-(02)-300 by Constructing a Vehicular Underpass (VUP) (1 x 20 x 5.5m) at Km 144+325 (Duraiyur) and Constructing a Small Vehicular Underpass (SVUP) (1x10.5x4.5m) at Km 154+285 (Pottal Keelanatham Vilakku) in the project stretch of Kayathar - Kanniyakumari Section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC Mode (2nd Call)" (Tender No: NHAI/17011/01/105/2024/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2024_NHAI_210946_2 for the works of "Permanent Rectification of Blackspot TN-(02)-236 & TN-(02)-300 by Constructing a Vehicular Underpass (VUP) (1 x 20 x 5.5m) at Km 144+325 (Duraiyur) and Constructing a Small Vehicular Underpass (SVUP) (1 x 10.5 x 4.5m) at Km 154+285 (Pottal Keelanatham Vilakku) in the project stretch of Kayathar - Kanniyakumari Section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC Mode (2nd Call)" with an estimated cost of 7719.55 Lakh.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri M Chandrasekhar, DGM (T), RO-Madurai - Convener
- ii. Shri T Velraj, DGM (T) & PD, PIU-Nagercoil - Member
- iii. Shri Shivam Sharma, DGM (T) & PD, PIU-Tuticorin - Member
- iv. Shri Vishnu V Mohan, Manager (T), PIU-Dindigul - Member
- v. Shri S Syed Dawood Mian, Asst. Manager (F), RO-Madurai - Member


3. As per RFP, last date of submission of e-bids was scheduled on 30th January, 2025 up to 11.00 AM and date of technical bid opening was scheduled on 31st January, 2025 @ 11.00 AM.

4. As per section-5 of RFP, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 24th January, 2025 @ NHAI, Regional Office Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any contract/firm. As such, the floated RFP/Bid document in Government e-tender portal have no change. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in the RFP for the subject tender work.

5. Subsequently, the Committee opened the e-bids submitted through online mode on 31.01.2025 and decrypted. Totally 9 Nos. of bids were received through online mode. The details of bid received and Financial Instruments submitted therewith was furnished to Accounts Division. Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by the bidders. Accordingly, the Committee has evaluated the 9 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A.

6. The Summary of Detailed Technical Evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	813216	M/s PKM Infrastructure, Madurai	Responsive
2	813611	M/s SS and Co., Devakottai	Responsive
3	813649	M/s DMR Builders Pvt. Ltd., Punjab	Responsive


S. J. ---     25/2/2025

S. No	Bid ID	Name of Bidder	Recommendation
4	813668	M/s Notch India Projects, Madurai	Responsive
5	813683	M/s PM Infra, Namakkal	Responsive
6	813721	M/s ALR Constructions, Theni	Responsive
7	813725	M/s Sindhu Muruga Constructions Pvt. Ltd., Tirunelveli	Responsive
8	813730	M/S CDR and Co. Constructions, Madurai	Responsive
9	813737	M/s R.R.Infraa Construction, Madurai	Responsive

7. In this connection, the committee found the bids received from (i) M/s PKM Infrastructure, Madurai, (ii) M/s SS and Co., Devakottai, (iii) M/s DMR Builders Pvt. Ltd., Punjab, (iv) M/s Notch India Projects, Madurai, (v) M/s PM Infra, Namakkal, (vi) M/s ALR Constructions, Theni, (vii) M/s Sindhu Muruga Constructions Pvt. Ltd., Tirunelveli, (viii) M/s CDR and Co. Constructions, Madurai and (ix) M/s R.R.Infraa Construction, Madurai as "Responsive" during the technical evaluation citing the compliances towards the technical criteria set forth in RFP.

Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent Authority.


(S Syed Dawood Mian)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T Velraj)
Member


(M Chandrasekhar)
Convener

Details of Eligible Projects (Appendix 1A)					
1. M/s. PKM INFRASTRUCTURE		Attachment - I			
Project Code: 1A		Entity(Self/Members)			
Item		Particulars of the Project			
Title & nature of the project		Providing of doubling of track between Vanchi Maniyachi and Nagercoil (Via) Tirunelveli - Construction of Major Bridges, precast RCC box, Mechanical facilities and General Electrification works in madurai and thiruvananthapuram division of Southern Railway (Pg 28)			
Category		3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Financial Year	Payments received (in Cr.)		
			Payments received	Factor	Updated Payments
		2023-2024	19.75	1.00	19.75
		2022-2023	25.81	1.05	27.10
		2021-2022	28.00	1.10	30.80
		2020-2021	26.95	1.15	30.99
		2019-2020	35.24	1.20	42.29
		Total		135.75	
(b) revenues appropriated for self construction under PPP projects		Nil			
Entity for which the project was constructed		RVNL			
Location		Maniyachi to Nagercoil			
Project Cost		Rs.216.99 Cr			
Date of Commencement of Project/contract		05.07.2018			
Date of Completion/ Commissioning		31.01.2025			
Equity shareholding (with period during which equity was held)					

Project Code: 1B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of High level Bridge across the river Tamirabarani parallel to old bridge near Tirunelveli Junction at Km 150/2 of Madurai-Kanyakumari road (Pg 41)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	5.50	1.20	6.60
	Total	5.50		6.60
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	State Highways			
Location	Madurai to Kanyakumari road			
Project Cost	Rs. 15.18 Cr			
Date of Commencement of Project/Contract	04.04.2018			
Date of Completion/ Commissioning	20.02.2020			
Equity shareholding (with period during which equity was held)				

S.S. -

T. V. Raj

20/7

Shri. N. Mohan

Shri. N. Mohan

Project Code: 1C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Site grading of the Plant of the proposed TPS II 2nd expansion plant (2x560MW) Neyveli (Pg 45)			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	2.28	1.10	2.51
	2020-2021	1.07	1.15	1.23
	2019-2020	12.50	1.20	15.00
	Total	15.85		18.74
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NLC India Limited			
Location	Neyveli			
Project Cost	Rs.22.77 Cr			
Date of Commencement of Project/contract	26.09.2018			
Date of Completion/ Commissioning	18.07.2020			
Equity shareholding (with period during which equity was held)				

Project Code: 1D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Land Development, RCC Retaining walls, compound wall, Buildings (Control room, PMCC, Security room, Ware house) Flexible and Rigid Pavements culverts, site office including furniture and electrical works for construction phase for gross root on terminal at assanur, Tamil Nadu. (Pg 49)			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	22.46	1.10	24.71
	2020-2021	24.98	1.15	28.73
	2019-2020	29.52	1.20	35.42
	Total	76.96		88.86
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Indian Oil Corporation Limited			
Location	Asanur			
Project Cost	Rs. 81.35 Cr			
Date of Commencement of Project/contract	21.11.2018			
Date of Completion/ Commissioning	30.12.2021			
Equity shareholding (with period during which equity was held)				

S. S. S.

Shri. R. Mohan

20/7

T. R. R.

Shri. R. Mohan

Details of Eligible Projects (Appendix 1A)

2. M/s SS And Co, Devakottai

Attachment - II

Project Code: 2A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening in Km 93/6 - 111/4 of NH 230 (New NH-85) on Engineering, Procurement & Construction (EPC) Basis Contract in the State of Tamilnadu (Pg- 125)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	9.81	1.00	9.81
	2022-2023	5.91	1.05	6.21
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	15.72		16.02
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways			
Location	Virudhunagar			
Project Cost	Rs.21.56 Cr			
Date of Commencement of Project/contract	19.01.2023			
Date of Completion/ Commissioning	04.07.2023			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, Strengthening, Construction of Minor Bridge and Box Culvert including Reconstruction of Culvert works in the Government Roads of Manamadurai (H) C&M Sub Division (Pg- 129)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	5.58	1.00	5.58
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	5.58		5.58
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M			
Location	Manamadurai			
Project Cost	Rs. 6.35 Cr			
Date of Commencement of Project/Contract	29.11.2023			
Date of Completion/ Commissioning	30.07.2024			
Equity shareholding (with period during which equity was held)				

S. S. ---

Shrinivas. Mohan

2024

T. V. Raj

Shrinivas

Project Code: 2C


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements to Riding Quality at km 32/000 - 33/400, KM 35/640 - 37/000, KM 47/000 - 57/400, KM 59/200 - 64/400, KM 68/800 - 77/200, KM 83/600 - 84/000, KM 84/400 - 95/000, KM 95/400 - 96/200, KM 98/200 - 99/350, KM 99/750 - 100/400, KM 101/100 TO 101/700, KM 102/100 - 1=2/700 AND KM 103/700 - 104/400 of Tuticorin - Tiruchendur - Kanyakumari section of NH 32 on Engineering, Procurement & Construction (EPC) Basis Contract in the state of Tamilnadu (Pg- 133)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	28.30	1.00	28.30
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	28.30		28.30
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways			
Location	Tiruchendur			
Project Cost	Rs. 50.10 Cr			
Date of Commencement of Project/Contract	02.03.2024			
Date of Completion/ Commissioning	27.11.2024			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from intermediate Lane to Two Lane and Strengthening at Km 3/0 - 6/0 of Ettivayal - Edambadal (via) Uthiragosamangai road including CD works and Junction Improvements work in the Government Roads of Ramanathapuram (H) C&M Sub Division (MDU-067) (Pg- 140)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	3.42	1.00	3.42
	2022-2023	1.10	1.05	1.10
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	4.52		4.52
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Ramanathapuram			
Project Cost	Rs. 5.00 Cr			
Date of Commencement of Project/Contract	01.02.2023			
Date of Completion/ Commissioning	12.05.2023			
Equity shareholding (with period during which equity was held)	NA			

2.8 - 



T. V. Raj



Project Code: 2E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening including Curve Improvement, Providing Bus Lay Bye and Reconstruction of Drain works in the Government Roads of Thiruppathur (H) Sub Division MDU-037 (Pg- 146)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	4.28	1.00	4.28
	2022-2023	2.70	1.05	2.70
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	6.98		6.98
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Sivagangai			
Location	Thiruppathur			
Project Cost	Rs. 7.89 Cr			
Date of Commencement of Project/Contract	09.02.2023			
Date of Completion/ Commissioning	28.06.2023			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from intermediate Lane to Two Lane and Strengthening at Km 0/0 - 5/0 of Anjukottai - Neerkundram road including construction of CD works in the Government Roads of Thiruvadani (H) C&M Sub Division (MDU-043) (Pg- 150)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	6.26	1.05	6.26
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	6.26		6.26
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Thiruvadani			
Project Cost	Rs. 7.00 Cr			
Date of Commencement of Project/Contract	09.02.2023			
Date of Completion/ Commissioning	24.03.2023			
Equity shareholding (with period during which equity was held)	NA			

S. S. -

S. S. -

S. S. -

S. S. -

S. S. -

Project Code: 2G

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, improvements to Riding Quality, Reconstruction of Box Culvert, CD Works and Construction of Protective works in the Government Roads of Thiruvadanai (H) C&M Sub Division (MDU-021) (Pg- 154)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	4.92	1.00	4.92
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	4.92		4.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Thiruvadanai			
Project Cost	Rs. 5.67 Cr			
Date of Commencement of Project/Contract	17.03.2023			
Date of Completion/ Commissioning	28.04.2023			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2H

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, improvements of Government roads in Thiruvadanai (H) C&M Sub Division including Reconstruction of CD Works and Upkeeping for a period of 60 months (Package No.76) (Pg- 163)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	8.44	1.15	9.71
	2019-2020	0.00	1.20	0.00
	Total	8.44		9.71
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Thiruvadanai			
Project Cost	Rs. 10.28 Cr			
Date of Commencement of Project/Contract	01.10.2020			
Date of Completion/ Commissioning	21.11.2020			
Equity shareholding (with period during which equity was held)	NA			

S. S. -

S. S. Mohan

S. S.

T. V. Raj

S. S.

Project Code: 2I

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, improvements of Government roads in Ramanathapuram and Thiruvadani (H) C&M Sub Division including Upkeeping for a period of 60 months (Package No.69) (Pg- 174)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	5.15	1.15	5.92
	2019-2020	0.00	1.20	0.00
	Total	5.15		5.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Thiruvadani			
Project Cost	Rs. 6.57 Cr			
Date of Commencement of Project/Contract	06.01.2020			
Date of Completion/ Commissioning	15.06.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2J

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package 64, Widening and improvements of Government roads in Karakudi (H) C&M Sub Division including construction of Retaining wall Breast wall Reconstruction of Culvert including using plastic waste for Roads and including Upkeeping for a period of 60 months (Pg- 181)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	5.09	1.15	5.85
	2019-2020	0.00	1.20	0.00
	Total	5.09		5.85
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Sivagangai			
Location	Karakudi			
Project Cost	Rs. 5.28 Cr			
Date of Commencement of Project/Contract	09.11.2020			
Date of Completion/ Commissioning	30.03.2021			
Equity shareholding (with period during which equity was held)	NA			

S. S. —  T. V. Raj  


Project Code: 2K

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Five Panchayat Roads/Panchayat Roads in Sivagangai Sub Division (Package-01) (Pg- 185)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	6.05	1.15	6.96
	2019-2020	0.00	1.20	0.00
	Total	6.05		6.96
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, N&RR, Paramakudi			
Location	Sivagangai			
Project Cost	Rs. 6.24 Cr			
Date of Commencement of Project/Contract	24.02.2020			
Date of Completion/ Commissioning	22.07.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2L

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Five Panchayat Roads/Panchayat Roads in Sivagangai Sub Division (Package-02) (Pg- 192)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	5.77	1.15	6.64
	2019-2020	0.00	1.20	0.00
	Total	5.77		6.64
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, N&RR, Paramakudi			
Location	Sivagangai			
Project Cost	Rs. 6.24 Cr			
Date of Commencement of Project/Contract	10.02.2020			
Date of Completion/ Commissioning	31.07.2020			
Equity shareholding (with period during which equity was held)	NA			

S. S. -

S. S. -

S. S. -

T. V. -

S. S. -

Project Code: 2M

Entity(Self/Members)

Item	Particulars of the Project			
Titile & nature of the project	Package 57, Widening and improvements of Government roads in Karakudi (H) C&M Sub Division including Reconstruction of Culvert, including Upkeeping for a period of 60 months (Pg- 199)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	6.11	1.15	7.03
	2019-2020	0.00	1.20	0.00
	Total	6.11		7.03
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Sivagangai			
Location	Karakudi			
Project Cost	Rs. 7.48 Cr			
Date of Commencement of Project/Contract	31.03.2020			
Date of Completion/ Commissioning	15.05.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2N

Entity(Self/Members)

Item	Particulars of the Project			
Titile & nature of the project	Package 58, Widening and improvements of Government roads in Karakudi (H) C&M Sub Division including Reconstruction of Culvert, including Upkeeping for a period of 60 months (Pg- 203)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	6.12	1.15	7.04
	2019-2020	0.00	1.20	0.00
	Total	6.12		7.04
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Sivagangai			
Location	Karakudi			
Project Cost	Rs. 7.48 Cr			
Date of Commencement of Project/Contract	31.03.2020			
Date of Completion/ Commissioning	15.05.2020			
Equity shareholding (with period during which equity was held)	NA			

S. S. -

S. S. -

S. S. -

T. V. -

S. S. -

Details of Eligible Projects (Appendix 1A)

3. M/s. DMR Builders Pvt Ltd, Punjab

Attachment - III

Project Code: 3A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	4 Lanning and up-gradation of Bathinda at Design Ch. 0+000 (existing km 123+200) to Malout intersection at design Ch. 38+664 (existing 84+600) section of NH-07 in the state of Punjab under Bharatmala 3 Pariyojna on EPC Mode. (Pg 27 & 35)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	82.78	1.10	91.06
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	82.78		91.06
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highway Authority of India			
Location	Bathinda - Malout Intersection			
Project Cost	Rs.315.49 Cr			
Date of Commencement of Project/contract	10.10.2020			
Date of Completion/ Commissioning	10.02.2022			
Equity shareholding (with period during which equity was held)	Main Contractor is Dineshchandra R. Agrawal Infacon Pvt. Ltd., but the applicant being duly approved sub contractor has executed work.			

S-8-

Ashu N. Mohane

202

T-202

202

Details of Eligible Projects (Appendix 1A)

4. M/s. Notch India Projects, Madurai

Attachment - IV

Project Code: 4A


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening and Overlaying of Existing Four lane of Krishnagiri to Thumbipadi section from km.94/000 to km.180/000 of NH-44(Old- NH-7)in the state of Tamilnadu. (Pg 206)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	73.68	1.00	73.68
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0	1.20	0.00
	Total	73.68		73.68
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, PIU Salem			
Location	Krishnagiri, Dharmapuri, and Salem Districts in the State of Tamilnadu			
Project Cost	Rs.102.14 Cr			
Date of Commencement of Project/contract	09.08.2023			
Date of Completion/ Commissioning	30.06.2024			
Equity shareholding (with period during which equity was held)	-			

Project Code: 4B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at km 11/6 - 20/0 of Tambaram - Mudichur - Sriperumbudur Road including Construction of minor bridge at km 11/8, Widening of Minor Bridge at 15/4 ,widening of Major Bridge at km 16/6 and CD works in Sriperumbudur (H) C &M Subdivision. Pg 210			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	40.35	1.00	40.35
	2022-2023	62.95	1.05	66.10
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	103.30		106.45
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H) C&M, Kancheepuram			
Location	Sriperumbudur, Kancheepuram, in state of Tamilnadu.			
Project Cost	Rs. 103.88 Cr			
Date of Commencement of Project/Contract	16.06.2022			
Date of Completion/ Commissioning	18.10.2023			
Equity shareholding (with period during which equity was held)	-			

S-8 ---    

Project Code: 4C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Nagapattinam - Gudalur -Mysore road (NH-67- New No.83) Strengthening in km.0/0 16/130,km.16/690 - 29/850,km.31/280- 33/075 ,km.39/430 -57/825, km.62/975- 63/930, km 67/040 -69/590 & km 70/460-72/350 Pg 226			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	44.07	1.00	44.07
	2022-2023	57.18	1.05	60.04
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	101.25		104.11
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, NH, Thanjavur			
Location	Nagappattinam / Thiruvavur/Thanjavur at Tamilnadu State			
Project Cost	Rs.98.43 Cr			
Date of Commencement of Project/contract	04.11.2022			
Date of Completion/ Commissioning	02.03.2024			
Equity shareholding (with period during which equity was held)				

S. S. S.

Shri. N. Mohan

2024

T. V. V.

Shri. S.

Details of Eligible Projects (Appendix 1A)

5. M/s. PM Infra, Namakkal

Attachment - V

Project Code: 5A



Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements to riding quality roads including construction works and up keeping for a period of 60 months in Namakkal(H) C&M sub Division (Package 50) Pg 135			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	3.59	1.10	3.95
	2020-2021	1.57	1.15	1.81
	2019-2020	0	1.20	0.00
	Total	5.16		5.75
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Namakkal			
Location	Namakkal			
Project Cost	Rs.6.39 Cr			
Date of Commencement of Project/contract	27.11.2020			
Date of Completion/ Commissioning	21.02.2022			
Equity shareholding (with period during which equity was held)	-			

Project Code: 5B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Drain to Government Roads in Namakkal (H) C&M Sub Division (package 47) Pg 143			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	3.72	1.10	4.09
	2020-2021	2.66	1.15	3.06
	2019-2020	0.00	1.20	0.00
	Total	6.38		7.15
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Namakkal.			
Location	Namakkal			
Project Cost	Rs. 6.65 Cr			
Date of Commencement of Project/Contract	27.11.2020			
Date of Completion/ Commissioning	18.02.2022			
Equity shareholding (with period during which equity was held)	-			


Project Code: 5C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Panchayat and panchayat union Roads (3 Works) in Namakkal (H) nabard & Rural Roads Sub Division (Package 13) Pg 148			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	5.39	1.10	5.93
	2020-2021	0.98	1.15	1.13
	2019-2020	0.00	1.20	0.00
	Total	5.39		5.93
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), Nabard and Rural Roads, Salem			
Location	Namakkal			
Project Cost	Rs.7.32 Cr			
Date of Commencement of Project/contract	22.02.2021			
Date of Completion/ Commissioning	27.11.2021			
Equity shareholding (with period during which equity was held)				

Project Code: 5D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from four lane to Six lane and strengthening of Varanasi to Kanyakumari road (Abandone NH 7) Namakkal Urban at Km 249/150-251/600 and including CD Works and strom Water Drain (SH 121) including upkeeping for a period of 60 Months. Pg 158			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	12.07	1.15	13.88
	2019-2020	2.78	1.20	3.34
	Total	14.85		17.22
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Namakkal			
Location	Namakkal			
Project Cost	Rs. 17.20 Cr			
Date of Commencement of Project/contract	29.11.2019			
Date of Completion/ Commissioning	29.09.2020			
Equity shareholding (with period during which equity was held)				

S. S.

S. S.

S. S. Mohan

T. Raju

S. S.

Project Code: 5E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Reconstruction of bridge at Km 0/6 of Solakadu, Thinnanur Road to Valavanthi- Sellippatti Road (via), Sakarapatti and Sithuruvi Road including protective wall Pg 177			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	2.70	1.15	3.11
	2019-2020	2.30	1.20	2.76
	Total	5.00		5.87
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), Salem			
Location	Namakkal			
Project Cost	Rs. 5.50 Cr			
Date of Commencement of Project/contract	08.03.2019			
Date of Completion/ Commissioning	28.09.2021			
Equity shareholding (with period during which equity was held)	-			

Project Code: 5F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of high Level Bridge Across River Sankarapandi at Km 1/8 of Rettanal Marur Road Pg 199			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	4.61	1.15	5.30
	2019-2020	1.89	1.20	2.27
	Total	6.50		7.57
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), Projects, Cuddalore			
Location	Cuddalore			
Project Cost	Rs. 7.13 Cr			
Date of Commencement of Project/contract	01.10.2018			
Date of Completion/ Commissioning	30.01.2021			
Equity shareholding (with period during which equity was held)	-			

S. E. -

S. E. -

S. E. -

S. E. -

S. E. -

Project Code: 5G


Entity(Self/Members)


Item	Particulars of the Project			
Title & nature of the project	Construction of high Level Bridge Across River Vanganadhi at Km 7/2 of Gingee- Vadapalai Road for the damaged causeway Pg 202			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.35	1.00	0.35
	2022-2023	4.24	1.05	4.45
	2021-2022	0.91	1.10	1.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	5.50		5.80
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), Projects, Cuddalore			
Location	Cuddalore			
Project Cost	Rs. 5.62 Cr			
Date of Commencement of Project/contract	22.02.2021			
Date of Completion/ Commissioning	28.01.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 5H

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Permanent Rectification of Block Spot TN(02)-69 and TN(02)-514 by Construction a Vehicular Underpass (VUP) (12m x 5.5m) at Km 3/791 neikarapatti junction in the Project Salem-Kumarapalayam section the State of Tamilnadu EPC mode Pg 206			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr)		
		Payments received	Factor	Updated Payments
	2023-2024	17.67	1.00	17.67
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	17.67		17.67
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI, PIU-Salem			
Location	Salem			
Project Cost	Rs. 17.61 Cr			
Date of Commencement of Project/contract	07.11.2022			
Date of Completion/ Commissioning	31.03.2024			
Equity shareholding (with period during which equity was held)	-			



Details of Eligible Projects (Appendix 1A)

6. M/s ALR Constructions, Theni
Project Code: 6A

Attachment - VI

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening & Strengthening from (i) 2-Lane to 2 Lane with Paved Shoulder from Km 0/550 - 1/100, 5/700 - 21/070, 21/500 - 34/200 & 34/870 - 38/000 and (ii) Strengthening of existing 4 lanes from Km 0/000 to 0/550, 1/100 - 1/780, 2/420 - 5/700, 21/070 - 21/500, 34/200 - 34/870 & 2 lane from Km 1/780 - 2/420 (Dindigul - Natham Section) of NH-383 in the State of Tamilnadu on EPC mode (Pg 100)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	5.12	1.05	5.38
	2021-2022	13.26	1.10	14.59
	2020-2021	12.95	1.15	14.90
	2019-2020	8.72	1.20	10.46
	Total	40.06		45.32
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	M/s S&P - ALR - SA (JV)			
Location	Dindigul - Natham, Tamilnadu			
Project Cost	Rs. 157.52 Cr			
Date of Commencement of Project/contract	06.06.2019			
Date of Completion/ Commissioning	30.06.2022			
Equity shareholding (with period during which equity was held)	30%			

Project Code: 6B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Four Lining of divided Tirumanagalam - Vadugapatti Section from Km 0+000 to Km 36+000 in the State of Tamilnadu under Bharatmala Pariyojana on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	90.55	1.00	90.55
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	90.55		90.55
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	M/s S&P - ALR - SA (JV)			
Location	Thirumangalam - Vadugapatti, Tamilnadu			
Project Cost	Rs. 541.62 Cr			
Date of Commencement of Project/Contract	23.02.2023			
Date of Completion/ Commissioning	25.02.2025			
Equity shareholding (with period during which equity was held)	40%			

Details of Eligible Projects (Appendix 1A)

7. M/s Sindhu Muruga Constructions, Tirunelveli

Attachment - VI

Project Code: 7A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening and widening (Four Lane) of Tirunelveli - Shencottai - Kollam Road from Km 5/000 to Km 27/000 of State Highways No 39 (Pg 150)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	19.824	1.00	19.82
	2022-2023	28.852	1.05	30.29
	2021-2022	24.36	1.10	26.80
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	73.04		76.91
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, TNSRP II Tenkasi			
Location	Tirunelveli - Tenkasi			
Project Cost	Rs.176.58 Cr			
Date of Commencement of Project/contract	12.03.2021			
Date of Completion/ Commissioning	31.12.2023			
Equity shareholding (with period during which equity was held)	40% of JV			

Project Code: 7B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgrading of Tiruchendur - Palayamkottai - Ambasumuthiram Road (SH-040-I) from km 0/750 to Km 25/600 and Km 38/550 to Km 51/310 including construction of bypass from Km 25/600 to Km 38/550 for a length of 12.95 km and maintenance of entire project stretch design length of 50.590 km for 7 years (in the State of Tamilnadu on Engineering, Procurement and Construction (EPC) mode (Pg 164)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	32.81	1.00	32.81
	2022-2023	31.48	1.05	33.05
	2021-2022	29.15	1.10	32.06
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	93.44		97.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, CKICP-02, TIRUNELVELI			
Location	Tirunelveli-Tiruchendur			
Project Cost	Rs. 296.56 Cr			
Date of Commencement of Project/Contract	26.02.2021			
Date of Completion/ Commissioning	11.01.2025			
Equity shareholding (with period during which equity was held)	40% of JV			

S. S. --

Sindhu N. Mohane

SH

r. x. raj

SH

Project Code: 7C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgrading of Tiruchendur - Palayamkottai - Ambasamuthiram Road (SH-040-II) from km 64/200 to Km 85/700 including construction of ROB with approach roads from Km 75/020 to Km 76/180 for a length of 1060 m and maintenance of entire project stretch design length of 21.400 km for 7 years (in the State of Tamilnadu on Engineering, Procurement and Construction (EPC) mode (Pg 180)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	15.81	1.00	15.81
	2022-2023	15.88	1.05	16.67
	2021-2022	11.48	1.10	12.62
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	43.16		45.11
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, CKICP-02, TIRUNELVELI			
Location	Tirunelveli - Ambasamuthiram			
Project Cost	Rs. 135.67 Cr			
Date of Commencement of Project/Contract	26.02.2021			
Date of Completion/ Commissioning	04.12.2024			
Equity shareholding (with period during which equity was held)	40%			

Project Code: 7D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements of Madurai - Kanyakumari in Km 142/0 - 146/2, 153/9 - 154/6 and 156/0 - 160/0 with center median including CD works (SHU-93) Package-57 Pg 193			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	3.33	1.15	3.83
	2019-2020	26.74	1.20	32.09
	Total	30.07		35.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Tirunelveli			
Location	Tirunelveli			
Project Cost	Rs. 37.47 Cr			
Date of Commencement of Project/Contract	18.02.2019			
Date of Completion/ Commissioning	17.06.2020			
Equity shareholding (with period during which equity was held)	NA			

S. S.

S. S. Mohan

S. S.

T. V. V.

S. S.

Project Code: 7E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening, Widening from intermediate Lane to Two Lane, Improvements to Riding Quality, Construction of Retaining wall and Reconstruction of CD works to MDR, ODR in Kovilpatti (H) C&M Sub Division Package-15 Pg 197			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	2.08	1.15	2.39
	2019-2020	12.13	1.20	14.56
	Total	14.21		16.95
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Thoothukudi			
Location	Kovilpatti			
Project Cost	Rs. 16.30 Cr			
Date of Commencement of Project/Contract	15.11.2019			
Date of Completion/ Commissioning	14.08.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 7F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from intermediate Lane to Two Lane, widening from single lane to intermediate lane, improvements to Riding Quality Reconstruction of Culvert and Minor Bridge in Major District Roads and Other District Roads in Nanguneri (H) C&M Sub Division including upkeeping for period of 60 months Package-38 Pg 222			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	2.47	1.15	2.84
	2019-2020	7.27	1.20	8.72
	Total	9.74		11.56
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Tirunelveli			
Location	Nanguneri			
Project Cost	Rs. 14.03 Cr			
Date of Commencement of Project/Contract	27.11.2019			
Date of Completion/ Commissioning	26.09.2020			
Equity shareholding (with period during which equity was held)	NA			

S.F.

Shrinivas Mahane

S.H.

T. Raju

S.H.

Project Code: 7G

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening, Improvements to Riding Quality, Construction of Retaining wall Realignment of Curve Providing Pave Block and Reconstruction of CD works to State Highways, Major District Roads and Other District Roads in Thiruchendur (H) C&M Sub Division including upkeeping for period of 60 months Package-8 Pg 226			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	4.27	1.15	4.91
	2019-2020	7.22	1.20	8.66
	Total	11.49		13.57
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Thoothukudi			
Location	Thiruchendur			
Project Cost	Rs. 15.52 Cr			
Date of Commencement of Project/Contract	25.11.2019			
Date of Completion/ Commissioning	04.03.2021			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 7H

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening, Improvements to Riding Quality, Providing Pave Block and Reconstruction of CD works to MDR, ODR in Thiruchendur (H) C&M Sub Division upkeeping for period of 60 months Package-9 Pg 237			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	10.29	1.15	11.83
	2019-2020	3.01	1.20	3.61
	Total	13.30		15.45
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Thoothukudi			
Location	Thiruchendur			
Project Cost	Rs. 16.26 Cr			
Date of Commencement of Project/Contract	25.11.2019			
Date of Completion/ Commissioning	04.03.2021			
Equity shareholding (with period during which equity was held)	NA			

S. S. S.

Shri. V. Mohan

S. S.

T. S.

S. S.

Details of Eligible Projects (Appendix 1A)

8. M/s. CDR & Co Constructions, Madurai

Attachment - VIII

Project Code: 8A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgrading Thanjavur - Mannargudi Road (SH-63) from Km 0/00 to Km 15/250 and Km 17/100 to Km 27/585 to Two Lane with paved shoulders and maintenance of entire project stretch desugn length of 25.735 Km for 7 years under EPC mode. (Pg 80)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	41.43	1.00	41.43
	2022-2023	110.44	1.05	115.96
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	151.87		157.39
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), CKICP, Kumbakonam			
Location	Thanjavur			
Project Cost	Rs.152.60 Cr			
Date of Commencement of Project/contract	24.11.2021			
Date of Completion/ Commissioning	04.08.2023			
Equity shareholding (with period during which equity was held)				

Project Code: 8B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two lane to Four lane and Strengthening at Km 2/0 - 19/2 of Ariyalur - Jayakondan road via sendurai including Construction of Retain wall, Drain, Center median, Reconstruction of Minor Bridge, widening slab culvert and Reconstruction of culvert. (Pg 83)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	66.10	1.00	66.10
	2022-2023	47.23	1.05	49.59
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	113.33		115.69
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, C&M, Ariyalur			
Location	Ariyalur			
Project Cost	Rs. 108.97 Cr			
Date of Commencement of Project/Contract	27.06.2022			
Date of Completion/ Commissioning	26.03.2024			
Equity shareholding (with period during which equity was held)				

S. R. -

Shrinivas Mahane

SH

T. Raji

Shr

Details of Eligible Projects (Appendix 1A)

9. M/s RR Infraa Construction, Madurai

Attachment - IX

Project Code: 9A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at Km 84/7 - 104/2 Cuddalore - Chittoor Road in including construction of Center Median, Drain, Retaining wall, Reconstruction and widening of culverts, Construction of Minor Bridges, Junction Improvements and Providing Paver Block (TVM-67). (Pg 112)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	58.09	1.00	58.09
	2022-2023	62.85	1.05	65.99
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	120.94		124.08
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Thiruvannamalai			
Location	Thiruvannamalai			
Project Cost	Rs. 120.94 Cr			
Date of Commencement of Project/contract	03.06.2022			
Date of Completion/ Commissioning	27.09.2023			
Equity shareholding (with period during which equity was held)	-			

S-8-

Shri. V. Mohan

[Signature]

T. V. Mohan

[Signature]

Name of Work: Permanent Rectification of Blackspot TN-(02)-236 & TN-(02)-300 by Constructing a Vehicular Underpass (VUP) (1 x 20 x 5.5m) at Km 144+325 (Duraiyur) and Constructing a Small Vehicular Underpass (SVUP) (1 x 10.5 x 4.5m) at Km 154+285 (Pottal Keelanatham Vilakku) in the project stretch of Kayathar – Kanniyakumari Section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC Mode (2nd Call).

Cost put to Tender: Rs.77,19,55,174/-

Date of E-Tender Opening : 31.01.2025

No of Bids received within stipulated time : 09 (Nine) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 9	2 of 9	3 of 9																																																																																																
			M/s. PKM INFRASTRUCTURE, Madurai (BID ID: 813216)	M/s. SS and Co, Devakottai (BID ID: 813611)	M/s. DMR Builders Pvt Ltd., Punjab (BID ID: 813649)																																																																																																
1	Cost of tender document	NEFT/RTGS for an amount of Rs.10,000/-	UTR No. HDFCN52025012825317046 NEFT Transfer dated 28.01.2025 for an amount of Rs.10,000/- (Pg 1)	UPI Transaction No. 502925713716 State Bank of India dt 29.01.2025 for an amount of Rs.10,000/- (Pg 1)	Ref. No.HDFCN52025012926976037 dated 29.1.2025 through NEFT for an amount of Rs.10,000/- (Pg-3)																																																																																																
2	Bid Security in the form of Account Payee Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs. 1,16,00,000/- Validity upto 180 days from 30.01.2025 (as per Cl.1.2.4) i.e. 29.07.2025	BG No. 123GT02250270004 dt. 27.01.2025 for Rs.1,16,00,000/- valid upto 05.08.2025 (Pg-2 to 3)	BG No. 6381625BG0Y00002 dated 29.01.2025 for Rs.1,16,00,000/- valid upto 25.11.2025 (Pg 3)	Insurance Surety Bond No. 31280050249100000051 dated 30.1.2025 for Rs.1,16,00,000/- valid upto 29.07.2025 (Pg-4 to 7)																																																																																																
3	Entity of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h))	No Joint Venture (Pg 18)	No Joint Venture (Pg 11)	No Joint Venture (Pg-29)																																																																																																
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value)																																																																																																				
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note- 3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ Item rate contract/ Construction works.		Rs.63.89 Cr (FY 2019-20)	Rs. 48.12 Cr. (FY 2021-22)	Rs.261.91 Cr (FY 2022-23) (Pg 42)																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.6.28 Cr (FY 2023-24) (Pg 54)	Rs. 10.67 Cr (FY 2024-25) (Pg 205)	Rs.252.95 Cr (Pg 44)																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00	0.00	0.94 (Pg 42)																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs.77.20 Cr	Bid Capacity = (63.89 x 1.20 x 1.0 x 2.5 - (6.28 x 1.00)) + 0 = Rs.185.39 Crore (Pg- 54)	Bid Capacity = (48.12 x 1.10 x 1.0 x 2.5 - (10.67)) + 0 = Rs.121.66 Crore (Pg- 214)	Bid Capacity = (261.91 x 1.05 x 1.0 x 2.5 - 252.95) + 0.94 = Rs.488.00 Crore (Pg-134)																																																																																																
5	Financial Capacity																																																																																																				
i)	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs.11.58 Cr	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>63.89</td><td>1.20</td><td>76.67</td></tr><tr><td>2020-21</td><td>48.31</td><td>1.15</td><td>56.71</td></tr><tr><td>2021-22</td><td>54.99</td><td>1.10</td><td>60.49</td></tr><tr><td>2022-23</td><td>46.49</td><td>1.05</td><td>48.81</td></tr><tr><td>2023-24</td><td>51.80</td><td>1.00</td><td>51.80</td></tr><tr><td></td><td></td><td>Total</td><td>294.48</td></tr><tr><td colspan="3">Average Turnover (Pg 30)</td><td>59.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	63.89	1.20	76.67	2020-21	48.31	1.15	56.71	2021-22	54.99	1.10	60.49	2022-23	46.49	1.05	48.81	2023-24	51.80	1.00	51.80			Total	294.48	Average Turnover (Pg 30)			59.00	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>27.18</td><td>1.20</td><td>32.62</td></tr><tr><td>2020-21</td><td>37.29</td><td>1.15</td><td>42.88</td></tr><tr><td>2021-22</td><td>48.12</td><td>1.10</td><td>52.93</td></tr><tr><td>2022-23</td><td>38.78</td><td>1.05</td><td>40.72</td></tr><tr><td>2023-24</td><td>44.94</td><td>1.00</td><td>44.94</td></tr><tr><td></td><td></td><td>Total</td><td>214.09</td></tr><tr><td colspan="3">Average Turnover (Pg-41)</td><td>43.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	27.18	1.20	32.62	2020-21	37.29	1.15	42.88	2021-22	48.12	1.10	52.93	2022-23	38.78	1.05	40.72	2023-24	44.94	1.00	44.94			Total	214.09	Average Turnover (Pg-41)			43.00	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>51.99</td><td>1.20</td><td>62.39</td></tr><tr><td>2020-21</td><td>102.96</td><td>1.15</td><td>118.40</td></tr><tr><td>2021-22</td><td>200.51</td><td>1.10</td><td>220.56</td></tr><tr><td>2022-23</td><td>281.91</td><td>1.05</td><td>296.01</td></tr><tr><td>2023-24</td><td>242.95</td><td>1.00</td><td>242.95</td></tr><tr><td></td><td></td><td>Total</td><td>940.31</td></tr><tr><td colspan="3">Average Turnover (Pg 33)</td><td>188.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	51.99	1.20	62.39	2020-21	102.96	1.15	118.40	2021-22	200.51	1.10	220.56	2022-23	281.91	1.05	296.01	2023-24	242.95	1.00	242.95			Total	940.31	Average Turnover (Pg 33)			188.00
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	63.89	1.20	76.67																																																																																																		
2020-21	48.31	1.15	56.71																																																																																																		
2021-22	54.99	1.10	60.49																																																																																																		
2022-23	46.49	1.05	48.81																																																																																																		
2023-24	51.80	1.00	51.80																																																																																																		
		Total	294.48																																																																																																		
Average Turnover (Pg 30)			59.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	27.18	1.20	32.62																																																																																																		
2020-21	37.29	1.15	42.88																																																																																																		
2021-22	48.12	1.10	52.93																																																																																																		
2022-23	38.78	1.05	40.72																																																																																																		
2023-24	44.94	1.00	44.94																																																																																																		
		Total	214.09																																																																																																		
Average Turnover (Pg-41)			43.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	51.99	1.20	62.39																																																																																																		
2020-21	102.96	1.15	118.40																																																																																																		
2021-22	200.51	1.10	220.56																																																																																																		
2022-23	281.91	1.05	296.01																																																																																																		
2023-24	242.95	1.00	242.95																																																																																																		
		Total	940.31																																																																																																		
Average Turnover (Pg 33)			188.00																																																																																																		
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs. 3.86 Crore at close of preceding financial year	Rs.3.86 Cr	Rs.22.72 Cr (Pg 32)	Rs.5.34 Cr (Pg 42)	Rs. 61.60 Cr (Pg 34)																																																																																																
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg-11)	Provided (Pg-7)	Provided (Pg-20 to 23)																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																				
	i). Details	(a) Name	M/s. PKM INFRASTRUCTURE, Madurai (Pg-17)	M/s. SS And CO, Devakottai (Pg-11)	M/s. DMR Builders Pvt. Ltd., Punjab (Pg-28)																																																																																																
		(b) Country of Incorporation	India	India	India																																																																																																
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	No 68, Arinagar Anna Nagar, Madurai, 625020	28/6 , Chitabaranathapuram, 1st Street, Devakottai, Sivagangai -	SCF-126, Opp. Sukhraj Cinema, Rose Garden Complex, G.T. Road, Bathinda- 151001																																																																																																
		(d) Date of Incorporation and / or commencement of Business	22.09.2022	2012	22-08-2000																																																																																																
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project :		In Field of Civil Engineering in roadways, railways, public works departments, Indian Oil; NHAI.	Highways Road Contractor	Our Company is a Pvt. Ltd. company based at Bathinda District and mainly involved in construction business especially in Highway Sector. Our firm is fully capable to execute this project. If this work will be allotted to our firm, the entire work will be executed by us with dedication and to the entire satisfaction of Authority.																																																																																																
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name	Praveen Arumugasamy	B. Subramanian	Sanket Garg																																																																																																
		(b) Designation	Managing Partner	Managing Partner	Director																																																																																																
		(c) Company	M/s. PKM INFRASTRUCTURE, Madurai	M/s. SS And Co	M/s. DMR Builders Pvt. Ltd																																																																																																
		(d) Address	No 68, Arinagar Anna Nagar, Madurai, 625020	28/6 , Chitabaranathapuram, 1st Street, Devakottai, Sivagangai -	SCF-126, Opp. Sukhraj Cinema, Rose Garden Complex, G.T. Road, Bathinda- 151001																																																																																																

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 9					2 of 9					3 of 9										
			M/s. PKM INFRASTRUCTURE, Madurai (BID ID: 813216)					M/s. SS and Co, Devakottal (BID ID: 813611)					M/s. DMR Builders Pvt Ltd., Punjab (BID ID: 813649)										
		(e) Telephone Number	8754016162					9443154293					0164 - 5009898										
		(f) Email Address	perumugasamy@gmail.com					ssandco22@gmail.com					dmrbuilder@yahoo.in										
		(g) Fax Number	Nil					Nil					Nil										
	(iv), Particulars of the Authorized signatory of the bidder	(a) Name	K Arumugasamy					B. Subramanian					Sanket Garg										
		(b) Designation	Managing Partner					Managing Partner					Director										
		(c) Address	No 68, Arinagar Anna Nagar, Madurai 625020					28/6 , Chilaiaranathapuram, 1st Street, Devakottai, Sivagangai -					#112 Top Floor Sector -35A, Chandigarh – 160022										
		(d) Phone Number	9994999281					9443154293					98784-89001										
		(e) Fax Number	-					Nil					Nil										
		(f) Class III digital signature certificate ID Number	HS32307130280774					-					17 20 4e 5										
	v) A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg-19.)					Provided (Pg-13.)					Provided (Pg 29 to 31)										
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.3.86 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)			
						Payment received,.....#	Value of self##					Payment received,.....#	Value of self##					Payment received,.....#	Value of self##				
			Single Entity	a	3	150.93	-	150.93	Single Entity	a	3	16.02	-	16.02	Single Entity	a	3	91.06	-	91.06			
				b	3	6.60	-	6.60		b	3	5.58	-	5.58									
				c	4	16.74	0.75	14.05		c	3	28.30	-	28.30									
				d	4	88.86	0.75	66.64		d	3	4.52	-	4.52									
										e	3	6.96	-	6.96									
										f	3	6.26	-	6.26									
										g	3	4.92	-	4.92									
										h	3	9.71	-	9.71									
										i	3	5.92	-	5.92									
										j	3	5.85	-	5.85									
										k	3	6.96	-	6.96									
										l	3	6.64	-	6.64									
										m	3	7.03	-	7.03									
										n	3	7.04	-	7.04									
			Aggregate Technical Experience (Pg 35)					238.23		Aggregate Technical Experience (pg-133)					121.72		Aggregate Technical Experience (Pg-35 to 40)					91.06	
			i) Threshold Technical capacity more than Rs.57.90 Cr.			Rs. 238.23 Cr.					Rs.121.72 Cr.					Rs. 91.06 Cr.							
			ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels). Atleast one similar work of 20% of Estimated Project Cost (Rs.15.44 Crore) as per Clause 2.2.2.2 (i) of RFP			Providing of doubling of track between Vanchi Maniyachi and Nagercoil (Via) Tirunelveli - Construction of Major Bridges, precast RCC box, Mechanical facilities and General Electrification works in madurai and thiruvananthapuram division of Southern Railway. Value of work done is Rs.135.75 Crore. Work Experience Certificate issued by the Chief Project Manager-II, Rail Vikas Nigam Limited, Chennai (Pg 28)					Strengthening in Km 93/6 - 111/4 of NH-230 (New NH-85) ON Engineering, Procurement Construction (EPC) Basis Contract in the State of Tamilnadu (Job No. NH230 (New NH85)-TN-2021-22-953) Value of work done is Rs.15.71 Crore. Work Experience Certificate issued by the Divisional Engineer, National Highways, Virudhunagar (Pg 125)					4-laning and up-gradation of Balhinda at design Ch.0.000 (existing Km 123.200) to Malout intersection at design Ch.38.642 (existing 84.600) section of New NH-07 in the state of Punjab under Bharatmala Pariyojana on EPC mode. Work duration from 27.11.2019 to 10.02.2022. Total value of work done is Rs 82.78 Crore. Work Experience Certificate issued by the Project Director, NHAI, PIU-Balhinda(Pg-27)							
			9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided, Shri K.Arumugasamy (Pg-55)					Provided, Mr. B.Subramanian (Pg-233)					Provided, Mr. Sanket Garg (Pg 9 to 10)							
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment - I					Refer Attachment - II					Refer Attachment - III										
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg-51)					Provided (Pg-215)					Provided (Pg-41)										
12	Self-certification by the Bidder that its Bid meets the Local Content requirement for 'Class-I Local supplier'/Class-II Local supplier/Non-Local Supplier, as the case may be.	Provided / Not Provided	Provided (Pg-161)					Provided (Pg-216)					Provided (Pg-140)										
13	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg-76)					Provided (Pg-219)					Provided (Pg-138)										
14	Integrity Pact	Provided / Not Provided	Provided (Pg-65)					Provided (Pg-220)					Provided (Pg-12 to 19)										
15	Recommendations of Committee	Responsive / Non-responsive	Responsive					Responsive					Responsive										

S. S. -
(S Syed Dawood Mian)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T Velraj)
Member


(M Chandrasekhar)
Convener

Name of Work: Permanent Rectification of Blackspot TN-(02)-236 & TN-(02)-300 by Constructing a Vehicular Underpass (VUP) (1 x 20 x 5.5m) at Km 144+325 (Duraiyur) and Constructing a Small Vehicular Underpass (SVUP) (1 x 10.5 x 4.5m) at Km 154+285 (Pottal Keelanatham Vilakku) in the project stretch of Kayathar – Kanniyakumari Section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC Mode (2nd Call).

Cost put to Tender: Rs.77,19,55,174/-

Date of E-Tender Opening : 31.01.2025

No of Bids received within stipulated time : 09 (Nine) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	4 of 9	5 of 9	6 of 9																																																																																																
			M/s. Notch India Projects, Madurai (BID ID: 813668)	M/s. PM INFRA, Namakkal (BID ID: 813683)	M/s. ALR Constructions, Theni (Bid ID: 813721)																																																																																																
1	Cost of tender document	NEFT/RTGS for an amount of Rs 10,000/-	UPI Transaction No. S59252024 ICICI Bank dt 28.01.2025 for an amount of Rs 10,000/- (Pg 352)	Ref. No. WOW3UNO6PP dated 28.01.2025 through NEFT for an amount of Rs 10,000/- (Pg 8)	Ref No. CIUBH25028041804 dated 29.01.2025 through NEFT for an amount of Rs 10,000/- (Pg 5)																																																																																																
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs. 1,16,00,000/- Validity upto 180 days from 30.01.2025 (as per Cl.1.2.4) i.e. 29.07.2025	BG No. 4383OILG000125 dt. 29.01.2025 for Rs.1,16,00,000/- valid upto 31.10.2025 (Pg- 353)	E-BG No. 04038GPGE2432401 dated 20.11.2024 for Rs.1,16,00,000/- valid upto 29.07.2025 (Pg-12)	BG No. 0002725PBG029222 dated 29.01.2025 for Rs.1,16,00,000/- valid upto 15.08.2025 (Pg-151 - 154)																																																																																																
3	Entity of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h))	No Joint Venture (Pg 12)	No Joint Venture (Pg 22)	No Joint Venture (Pg-13)																																																																																																
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value)																																																																																																				
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ turn rate contract/ Construction works.		Rs.452.21 Cr (FY 2023-24) (Pg 322)	Rs 28.71 Cr (FY 2020-21) (Pg 66)	Rs.218.25 Cr (FY 2023-24) (Pg 128)																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.411.99 Cr (Pg 324)	Rs 1.50 Cr (Pg 63)	Rs.18.02 Cr (Pg 130)																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00 (Pg 336)	0.00 (Pg 62)	0.00 (Pg 128)																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs.77.20 Cr	Bid Capacity = (452.21 x 1.0 x 2.5-411.99) + 0 = Rs.718.54 Crore (Pg-336)	Bid Capacity = (28.71 x 1.15 x 1.0 x 2.5 - 0.75) + 0 = Rs.81.79 Crore (Pg-66)	Bid Capacity = (218.25 x 1.00 x 1.0 x 2.5 - 18.02) + 0 = Rs.527.61 Crore (Pg 131)																																																																																																
5	Financial Capacity																																																																																																				
	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs.11.58 Cr	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>54.09</td><td>1.20</td><td>64.91</td></tr><tr><td>2020-21</td><td>66.61</td><td>1.15</td><td>76.60</td></tr><tr><td>2021-22</td><td>103.78</td><td>1.10</td><td>114.16</td></tr><tr><td>2022-23</td><td>258.80</td><td>1.05</td><td>272.79</td></tr><tr><td>2023-24</td><td>452.21</td><td>1.00</td><td>452.21</td></tr><tr><td></td><td></td><td>Total</td><td>980.67</td></tr><tr><td colspan="3">Average Turnover (Pg 68)</td><td>195.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	54.09	1.20	64.91	2020-21	66.61	1.15	76.60	2021-22	103.78	1.10	114.16	2022-23	258.80	1.05	272.79	2023-24	452.21	1.00	452.21			Total	980.67	Average Turnover (Pg 68)			195.00	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>12.18</td><td>1.20</td><td>14.62</td></tr><tr><td>2020-21</td><td>28.71</td><td>1.15</td><td>33.02</td></tr><tr><td>2021-22</td><td>20.84</td><td>1.10</td><td>22.92</td></tr><tr><td>2022-23</td><td>12.31</td><td>1.05</td><td>12.93</td></tr><tr><td>2023-24</td><td>19.39</td><td>1.00</td><td>19.39</td></tr><tr><td></td><td></td><td>Total</td><td>102.87</td></tr><tr><td colspan="3">Average Turnover (Pg 80)</td><td>26.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	12.18	1.20	14.62	2020-21	28.71	1.15	33.02	2021-22	20.84	1.10	22.92	2022-23	12.31	1.05	12.93	2023-24	19.39	1.00	19.39			Total	102.87	Average Turnover (Pg 80)			26.00	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>59.15</td><td>1.20</td><td>70.98</td></tr><tr><td>2020-21</td><td>82.46</td><td>1.15</td><td>94.85</td></tr><tr><td>2021-22</td><td>66.10</td><td>1.10</td><td>72.71</td></tr><tr><td>2022-23</td><td>21.72</td><td>1.05</td><td>22.81</td></tr><tr><td>2023-24</td><td>257.54</td><td>1.00</td><td>257.54</td></tr><tr><td></td><td></td><td>Total</td><td>518.89</td></tr><tr><td colspan="3">Average Turnover (Pg 65)</td><td>103.78</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	59.15	1.20	70.98	2020-21	82.46	1.15	94.85	2021-22	66.10	1.10	72.71	2022-23	21.72	1.05	22.81	2023-24	257.54	1.00	257.54			Total	518.89	Average Turnover (Pg 65)			103.78
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	54.09	1.20	64.91																																																																																																		
2020-21	66.61	1.15	76.60																																																																																																		
2021-22	103.78	1.10	114.16																																																																																																		
2022-23	258.80	1.05	272.79																																																																																																		
2023-24	452.21	1.00	452.21																																																																																																		
		Total	980.67																																																																																																		
Average Turnover (Pg 68)			195.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	12.18	1.20	14.62																																																																																																		
2020-21	28.71	1.15	33.02																																																																																																		
2021-22	20.84	1.10	22.92																																																																																																		
2022-23	12.31	1.05	12.93																																																																																																		
2023-24	19.39	1.00	19.39																																																																																																		
		Total	102.87																																																																																																		
Average Turnover (Pg 80)			26.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	59.15	1.20	70.98																																																																																																		
2020-21	82.46	1.15	94.85																																																																																																		
2021-22	66.10	1.10	72.71																																																																																																		
2022-23	21.72	1.05	22.81																																																																																																		
2023-24	257.54	1.00	257.54																																																																																																		
		Total	518.89																																																																																																		
Average Turnover (Pg 65)			103.78																																																																																																		
6	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs. 3.86 Crore at close of preceding financial year	Rs.3.86 Cr	Rs. 54.42 Cr. (Pg 70)	Rs. 4.07 Cr (Pg 80) 3.85																																																																																																	
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg-6)	Provided (Pg-16)	Provided (Pg 6 -10)																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																				
	(a) Details	(a) Name	M/s. Notch India Projects(Pg-11)	M/s. PM INFRA, Namakkal (Pg-21)	M/s. ALR Constructions (Pg 12)																																																																																																
		(b) Country of Incorporation	India	India	India																																																																																																
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai 625014	2-396-3, Karaiyanpudur, Pappinaickenpaty (Post), Namakkal-637 003	No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512																																																																																																
		(d) Date of Incorporation and / or commencement of Business	06.08.2008	20.07.2012	30.03.2010																																																																																																
	(i) Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project		Design, Detailed engineering, construction, maintenance and repair complete range of civil infrastructure projects like road, highways and tunnels.	Civil Engineering Works	ALR Constructions is engaged in Constructions of infrastructure projects viz. Highways bridges, urban developments, buildings and irrigation water supply																																																																																																
	(ii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name	A.D. Meenaachisundaram	R. Gopinath	A. Logirajan																																																																																																
		(b) Designation	Partner	Managing Partner	Managing Partner																																																																																																
		(c) Company	M/s. Notch India Projects	M/s. PM INFRA	M/s. ALR Constructions																																																																																																
		(d) Address	1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai 625014	2-396-3, Karaiyanpudur, Pappinaickenpaty (Post), Namakkal-637 003	No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512																																																																																																
		(e) Telephone Number	9360950001	9443344550	9842152159																																																																																																
		(f) Email Address	contracts@notchindiaprojects.com	pminfranamakkal@gmail.com	alogirajan@gmail.com																																																																																																
		(g) Fax Number	Nil	Nil	Nil																																																																																																
	(iv). Particulars of the Authorized signatory of the bidder :	(a) Name	A.D. Meenaachisundaram	R. Gopinath	A. Logirajan																																																																																																
		(b) Designation	Partner	Managing Partner	Managing Partner																																																																																																
		(c) Address	1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai 625014	2-396-3, Karaiyanpudur, Pappinaickenpaty (Po), Namakkal-637 003	No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512																																																																																																
		(d) Phone Number	9360950001	9443344550	9842152159																																																																																																
		(e) Fax Number	Nil	Nil	NA																																																																																																
		(f) Class III digital signature certificate ID Number	HS32307130528735	HS32308010613806	017F5B9B																																																																																																
	(v) A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg-13, 348, 350)	Provided (Pg-217)	Provided (Pg-14 to 15)																																																																																																

S. S.

A. D. Meenaachisundaram

R. Gopinath

A. Logirajan

A. Logirajan

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	4 of 9					5 of 9					6 of 9								
			M/s. Notch India Projects, Madurai (BID ID: 813668)					M/s. PM INFRA, Namakkal (BID ID: 813683)					M/s. ALR Constructions, Thanl (BID ID: 813721)								
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	
Payment received.....#	Value of self ##	Payment received.....#				Value of self ##	Payment received.....#					Value of self ##									
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.3.86 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Self	a	3	73.68	-	73.68	Single Entity	a	3	5.75	-	5.75	Self	a	3	45.32	-	45.32	
				b	3	106.45	-	106.45		b	3	7.15	-	7.15		b	3	90.55	-	90.55	
				c	3	104.11	-	104.11		c	4	5.92	0.75	4.45							
										d	3	17.22	-	17.22							
										e	3	5.87	-	5.87							
										f	3	7.57	-	7.57							
										g	3	5.80	-	5.80							
										h	3	17.67	-	17.67							
			Aggregate Technical Experience (Pg-60)			284.24		Aggregate Technical Experience (Pg-132)			71.48		Aggregate Technical Experience (Pg-92)			135.87					
i) Threshold Technical capacity more than Rs.57.90 Cr.			Rs. 284.24 Cr.					Rs. 71.48 Cr.					Rs. 135.87 Cr.								
ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels): Atleast one similar work of 20% of Estimated Project Cost (Rs.15.44 Crore) as per Clause 2.2.2.2 (ii) of RFP			Four laning of Salem to Ulundurpet section from km 0.313 to km 136.670 of NH-68 in the State of Tamil Nadu under item rate contract. Work duration from 04.07.2022 to 31.07.2024(81.86% completed). Value of work done is Rs.170.67 Crore (Excl GST@18%). Work Experience Certificate issued by the Project Director, NHAI, PU-Villupuram dated 27.08.2024 (Pg 32).					Widening from four lane to Six lane and strengthening of Varanasi to Kanyakumari road (Abandon NH 7) Namakkal Urban at Km 249/150-251/600 and including CD Works and storm Water Drain (SH 121) including upkeeping for a period of 60 Months.. Work duration from 04.11.2019 to 14.07.2020. Total value of work done is Rs.17.22 Crore (By applying Multiplication Factor). Work Experience Certificate issued by the Divisional Engineer, Highways (C&M), Namakkal (Pg-162)					Widening & Strengthening from (i) 2 lane to 2 lanes with paved shoulder from Km 0/550 - 1/100, 5/700 - 21/070, 21/500 - 34/200 & 34/870 - 38/000 and (ii) Strengthening of existing 4 lanes from Km 0/000 to 0/550, 1/100 - 1/780, 2/420 - 5/700, 21/070 - 21/500, 34/200 - 34/870 & 2 lane from Km 1/780 - 2/420 (Dindigul - Netham section) of NH-383 in the State of Tamilnadu EPC Mode. Value of work done is Rs.41.20 Crore (82.97% of Completed value against Rs.147.74 Cr & 30% of JV) (Pg 102)								

9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided. A.D. Meenaachisundaram (Pg-29)	Provided. Mr. R.Gopinath (Pg-14)	Provided. Mr. A.Logirajan (Pg-155 to 157)
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment - IV	Refer Attachment - V	Refer Attachment - VI
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg 321)	Provided (Pg-34)	Provided (Pg-128)
12	Self-certification by the Bidder that its Bid meets the Local Content requirement for 'Class-I Local supplier'/Class-II Local supplier/Non-Local Supplier', as the case may be.	Provided / Not Provided	Provided (Pg 203)	Provided (Pg 85)	Provided (Pg-177-178)
13	Certificate regarding Compliance with Restrictions under Rule 144 (x) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg 348)	Provided (Pg-218)	Provided (Pg-168)
14	Integrity Pact	Provided / Not Provided	Provided (Pg 341)	Provided (Pg-26)	Provided (Pg-159 to 166)
15	Recommendations of Committee	Responsive / Non-responsive	Responsive	Responsive	Responsive

(S Syed Dawood Mian)
Member

(Vishnu V Mohan)
Member

(Anilam Sharma)
Member

(T Velraj)
Member

(M Chandraselvan)
Convener

Name of Work: Permanent Rectification of Blackspot TN-02-236 & TN-02-300 by Constructing a Vehicular Underpass (VUP) (1 x 20 x 5.5m) at Km 144+325 (Duraiyur) and Constructing a Small Vehicular Underpass (SVUP) (1 x 10.5 x 4.5m) at Km 154+285 (Pottal Keelanatham Vilakku) in the project stretch of Kayathar – Kanniyakumari Section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC Mode.

Cost put to Tender: Rs.77,18,55,174/-

Date of E-Tender Opening : 31.01.2025

No of Bids received within stipulated time : 09 (Nine) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	7 of 9	8 of 9	9 of 9																																																																																																
			M/s. Sindhu Muruga Constructions, Tirunelveli (Bid ID: 813725)	M/s. CDR & Co CONSTRUCTIONS, Madurai (Bid ID: 813730)	M/s. RR INFRAA CONSTRUCTION, Madurai (Bid ID: 813737)																																																																																																
1	Cost of tender document	NEFT/RTGS for an amount of Rs 10 000/-	UTR No. FDRLH25029163176 dated 29.01.2025 through NEFT for an amount of Rs. 10,000/- (Pg 1)	Ref No. 502920555668 dated 29.01.2025 through IMPS for an amount of Rs. 10 000/- (Pg 7)	Ref No. TMBLH25029200861 dated 29.01.2025 through NEFT for an amount of Rs.10,000/- (Pg-2)																																																																																																
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs. 1,16,00,000/- Validity upto 180 days from 30.01.2025 (as per Cl.1.2.4) i.e. 28.07.2025	DD No. 115043 dtd. 29.01.2025 for an amount of Rs.1,16 00,000/- (Pg 2)	BG No. 0002725PBG029218 dated 29.01.2025 for Rs.1,16,00,000/- valid upto 29.01.2026 (Pg-2 to 8)	BG No. 193BG2024000484 dated 29.01.2025 for Rs.1,16,00,000/- valid upto 28.10.2025 (Pg 4 to 10)																																																																																																
3	Entity of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h))	No Joint Venture (Pg-8)	No Joint Venture (Pg-17)	No Joint Venture (Pg 22)																																																																																																
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value)																																																																																																				
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ item rate contract/ Construction works.		Rs.292.59 Cr (FY 2023-24) (Pg 247)	Rs.220.64 Cr (FY 2023-24) (Pg 51)	Rs.813.53 Cr (FY 2022-23) (Pg 133)																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.133.83 (Pg 248)	Rs.271.72 Cr (Pg 53 to 54)	Rs.277.83 Cr (Pg 137 to 138)																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year)		0.00 (Pg 246)	0.00 (Pg 51)	0.00 (Pg 133)																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs.77.20 Cr	Bid Capacity = (292.59 x 1.0 x 2.5 - 133.83) + 0 = Rs.597.64 Crore (Pg-246)	Bid Capacity = (220.64 x 1.0 x 2.5 - 271.72) + 0 = Rs.279.88 Crore (Pg 55)	Bid Capacity = (813.53 x 1.05 x 1.0 x 2.5 - 277.83) + 0 = Rs.1957.69 Crore (Pg 136)																																																																																																
5	Financial Capacity																																																																																																				
i)	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years		<table><tr><td>Year</td><td>Turnover</td><td>Updation factor</td><td>Amount (Rs. in Cr.)</td></tr><tr><td>2019-20</td><td>151.84</td><td>1.20</td><td>182.21</td></tr><tr><td>2020-21</td><td>184.63</td><td>1.15</td><td>212.32</td></tr><tr><td>2021-22</td><td>195.02</td><td>1.10</td><td>215.62</td></tr><tr><td>2022-23</td><td>205.00</td><td>1.05</td><td>216.30</td></tr><tr><td>2023-24</td><td>292.59</td><td>1.00</td><td>292.59</td></tr><tr><td></td><td></td><td>Total</td><td>1119.04</td></tr><tr><td colspan="3">Average Turnover (Pg 41)</td><td>224.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	151.84	1.20	182.21	2020-21	184.63	1.15	212.32	2021-22	195.02	1.10	215.62	2022-23	205.00	1.05	216.30	2023-24	292.59	1.00	292.59			Total	1119.04	Average Turnover (Pg 41)			224.00	<table><tr><td>Year</td><td>Turnover</td><td>Updation factor</td><td>Amount (Rs. in Cr.)</td></tr><tr><td>2019-20</td><td>54.34</td><td>1.20</td><td>65.21</td></tr><tr><td>2020-21</td><td>64.32</td><td>1.15</td><td>73.97</td></tr><tr><td>2021-22</td><td>58.84</td><td>1.10</td><td>65.82</td></tr><tr><td>2022-23</td><td>195.78</td><td>1.05</td><td>205.57</td></tr><tr><td>2023-24</td><td>220.64</td><td>1.00</td><td>220.64</td></tr><tr><td></td><td></td><td>Total</td><td>631.21</td></tr><tr><td colspan="3">Average Turnover (Pg 50)</td><td>126.00</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	54.34	1.20	65.21	2020-21	64.32	1.15	73.97	2021-22	58.84	1.10	65.82	2022-23	195.78	1.05	205.57	2023-24	220.64	1.00	220.64			Total	631.21	Average Turnover (Pg 50)			126.00	<table><tr><td>Year</td><td>Turnover</td><td>Updation factor</td><td>Amount (Rs. in Cr.)</td></tr><tr><td>2019-20</td><td>507.58</td><td>1.20</td><td>609.10</td></tr><tr><td>2020-21</td><td>609.66</td><td>1.15</td><td>804.61</td></tr><tr><td>2021-22</td><td>794.46</td><td>1.10</td><td>873.91</td></tr><tr><td>2022-23</td><td>813.90</td><td>1.05</td><td>854.60</td></tr><tr><td>2023-24</td><td>805.94</td><td>1.00</td><td>805.94</td></tr><tr><td></td><td></td><td>Total</td><td>3948.15</td></tr><tr><td colspan="3">Average Turnover (Pg 82 to 83)</td><td>789.63</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	507.58	1.20	609.10	2020-21	609.66	1.15	804.61	2021-22	794.46	1.10	873.91	2022-23	813.90	1.05	854.60	2023-24	805.94	1.00	805.94			Total	3948.15	Average Turnover (Pg 82 to 83)			789.63
		Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																
		2019-20	151.84	1.20	182.21																																																																																																
		2020-21	184.63	1.15	212.32																																																																																																
		2021-22	195.02	1.10	215.62																																																																																																
		2022-23	205.00	1.05	216.30																																																																																																
		2023-24	292.59	1.00	292.59																																																																																																
		Total	1119.04																																																																																																		
Average Turnover (Pg 41)			224.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	54.34	1.20	65.21																																																																																																		
2020-21	64.32	1.15	73.97																																																																																																		
2021-22	58.84	1.10	65.82																																																																																																		
2022-23	195.78	1.05	205.57																																																																																																		
2023-24	220.64	1.00	220.64																																																																																																		
		Total	631.21																																																																																																		
Average Turnover (Pg 50)			126.00																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	507.58	1.20	609.10																																																																																																		
2020-21	609.66	1.15	804.61																																																																																																		
2021-22	794.46	1.10	873.91																																																																																																		
2022-23	813.90	1.05	854.60																																																																																																		
2023-24	805.94	1.00	805.94																																																																																																		
		Total	3948.15																																																																																																		
Average Turnover (Pg 82 to 83)			789.63																																																																																																		
			Rs.52.00 Crore (Pg 48)	Rs.62.46 Cr (Pg 47)	Rs.297.56 Cr (Pg 52)																																																																																																
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg-5)	Provided (Pg-10 to 13)	Provided (Pg-16 to 18)																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																				
	i) Details	(a) Name	M/s. Sindhu Muruga Constructions Pvt Ltd, Tirunelveli (Pg 9)	M/s. CDR &Co CONSTRUCTIONS, Madurai (Pg-16)	M/s. R.R. INFRAA CONSTRUCTION (Pg 21)																																																																																																
		(b) Country of Incorporation	India	India	India																																																																																																
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	12, Ramvilas Nagar, NGO B Colony, Tirunelveli-627 007	D55, Baluchamy street, Thirunagar 4th stop, Madurai-625006	Old-No.4C, New-No.2, Visalatchipuram, Madurai - 625014.																																																																																																
		(d) Date of Incorporation and / or commencement of Business	2018	09.12.2016	12.10.2007																																																																																																
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project :		1st Class Leading Highways Road Contractor	1st Class Highways/PWD Road Contractor	Execution of Contract works in Inigation, Highways Road works, Bridge works & Railway Works																																																																																																
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name	M.S. Vijaya Raghul	D Rajmohan	R Murugaperumal																																																																																																
		(b) Designation	Director	Managing Partner	Partner																																																																																																
		(c) Company	M/s. Sindhu Muruga Constructions Pvt Ltd, Tirunelveli	M/s. CDR &Co CONSTRUCTIONS	M/s. R.R. INFRAA CONSTRUCTION																																																																																																
		(d) Address	12, Ramvilas Nagar, NGO B Colony, Tirunelveli-627 007	No.1/124, Karisalpatil, Karumathur, Madurai-625514	Old-No.4C, New-No.2, Visalatchipuram, Madurai - 625014.																																																																																																
		(e) Telephone Number	0462-2554080	9842414210	9842458058 & 9877758058																																																																																																
		(f) Email Address	sindhumuruga18@gmail.com	cdrconstruction7@gmail.com	rrinfraa@gmail.com																																																																																																
		(g) Fax Number	Nil	Nil	0452 4372228																																																																																																
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	M.S. Vijaya Raghul	D Rajmohan	R Murugaperumal																																																																																																
		(b) Designation	Director	Managing Partner	Partner																																																																																																
		(c) Address	12, Ramvilas Nagar, NGO B Colony, Tirunelveli-627 007	No.1/124, Karisalpatil, Karumathur, Madurai-625514	Old-No.4C, New-No.2, Visalatchipuram, Madurai - 625014.																																																																																																
		(d) Phone Number	9864008785	9842414210	9842458058 & 9877758058																																																																																																
		(e) Fax Number	Nil		0452 4372228																																																																																																
		(f) Class III digital signature certificate ID Number	4c d1 bd 2a 11 48 d4 d3	03-MU-A-0304-S	017E92FD																																																																																																
	v) A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (11)	Provided (Pg 18 to 20)	Provided (Pg 23 to 25)																																																																																																

S.F. - -

Sindhu Muruga

Sindhu Muruga

Sindhu Muruga

Sindhu Muruga

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	7 of 9					8 of 9					9 of 9												
			M/s. Sindhu Muniga Constructions, Tirunelveli (Bid ID: 813725)					M/s. CDR & Co CONSTRUCTIONS, Madurai (Bid ID: 813730)					M/s. RR INFRAA CONSTRUCTION, Madurai (Bid ID: 813737)												
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.In crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.In crore)					
Payment received.....#	Value of self ... ##	Payment received.....#				Value of self ... ##	Payment received.....#					Value of self ... ##													
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (i), Minimum receipt of amount Rs.3.86 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Self	a	3	76.91	-	76.91	Single Entity	a	3	157.39	-	157.39	Self	a	3	124.08	-	124.08					
				b	3	97.92	-	97.92													b	3	115.69	-	115.69
				c	3	45.11	-	45.11																	
				d	3	35.92	-	35.92																	
				e	3	16.95	-	16.95																	
				f	3	11.56	-	11.56																	
				g	3	13.57	-	13.57																	
				h	3	15.45	-	15.45																	
			Aggregate Technical Experience (Pg-82)					313.39		Aggregate Technical Experience (Pg 79 to 86)					273.06		Aggregate Technical Experience (Pg 46)					124.08			
i) Threshold Technical capacity more than Rs.57.90 Cr.					Rs.313.39 Cr.					Rs.273.06 Cr					Rs.124.08 Cr.										
ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels): Atleast one similar work of 20% of Estimated Project Cost (Rs.15.44 Crore) as per Clause 2.2.2.2 (ii) of RFP					Widening from two lane to four lane and improvements of Madurai - Kanyakumari road in Km 142/0 - 146/200, 153/000 - 154/6 and 156/0 - 160/0 with center median including CD works (SHU93) Package 57 (Pg-133). Value of work done is Rs.31.12 Crore. Work Experience Certificate issued by the Divisional Engineer, Highways (C&M), Tirunelveli (Pg 183)					Upgrading Thanjavur - Mennargudi Road (SH-63) from Km 0/00 to Km 15/250 and Km 17/100 to Km 27/585 to Two Lane with paved shoulders and maintenance of entire project stretch design length of 25.735 Km for 7 years under EPC mode. Work duration from 24.11.2021 to 04.08.2023. Value of work done is Rs.151.87 Cr. Work Experience Certificate issued by Divisional Engineer, Highways, CKICP, Kumbakonam dated 21.03.2024 (Pg 82).					Widening from Two lane to Four lane and Improvements at Km 64/17 - 104/2 of Cuddalore - Chikoor Road including Constuction of Centre Median, Drain, retaining wall, Reconstruction and widening of culverts, Construction of minor bridges, Junction improvements and providing paver block (TWI - 67). Work duration from 03.06.2022 to 27.09.2023. Value of work done is Rs.120.94 Crore. Work Experience Certificate issued by the Divisional Engineer, Highways (C&M), Tiruvannamalai (Pg-112 to 129)										

9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided. M.S.Vijaya Ragul (Pg-3)	Provided. Mr. D. Rajmohan (Pg 8 to 9)	Provided. Mr. R. Murugaperumal (Pg 13 to 14)
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment - VI	Refer Attachment - VIII	Refer Attachment - IX
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg-260)	Provided (Pg 88)	Provided (Pg 131)
12	Self-certification by the Bidder that its Bid meets the Local Content requirement for 'Class-I Local supplier/Class-II Local supplier/Non-Local Supplier', as the case may be.	Provided / Not Provided	Provided (Pg-258)	Provided (Pg 87)	Provided (Pg 180)
13	Certificate regarding Compliance with Restrictions under Rule 144 (a) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg-258)	Provided (Pg 94)	Provided (Pg 182)
14	Integrity Pact	Provided / Not Provided	Provided (Pg-281)	Provided (Pg 100 to 105)	Provided (Pg 161 to 167)
15	Recommendations of Committee	Responsive / Non-responsive	Responsive	Responsive	Responsive

S.S.M.
(S Syed Dawood Mian)
Member

Vishnu V. Mohan
(Vishnu V Mohan)
Member

Shankar Sharma
(Shankar Sharma)
Member

T. Veeraj
(T Veeraj)
Member

Chandrasekhar
(M Chandrasekhar)
Convener

Signature Not Verified

Digitally signed by CHANDRA SEKHAR M
Date: 2025.02.25 16:24:42 IST
Location: eProcurement System for Central PSUs

