



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075
दूरभाष/Phone : 91-11-25074100 / 25074200



NHAI/Tech/MH/IE/Karmala-Tembhurni/2024/E-240589

16th May, 2025

To,

All Bidders,

Sub: Consultancy services for Independent Engineer for Construction of Four Laning of Karmala to Tembhorni section of NH-561A (Pkg-III of Ahmednagar to Tembhorni corridor) from Ch.80+390 to Ch.140+652 in the State of Maharashtra on Hybrid Annuity Mode under NH (O)-Finalization of Technical Proposal- Reg. (Tender ID: 2024_NHAI_211082_1)

Ref: (i) Your Technical Proposal submitted on 10.12.2024
(ii) Result of Technical evaluation uploaded on e-tender dated 11.03.2025

Please refer this office letter dated 11.03.2025 vide which result of technical evaluation of subject bids were circulated among the bidders through e-tender. After reviewing the representations received from the respective bidders on above, Modified scores of qualified bidders for the subject work are as under: -

S. No.	Name of Applicants	Technical score	Rank of the Firm
1/9	M/s Consulting Engineers Group Ltd. in association with M/s Sri Infotech	94.06	4
2/9	M/s Dhruv Consultancy Services Ltd. In Jv with M/s Global Infra Solutions	Non- Responsive M/s Dhruv Consultancy Services Ltd. In Jv with M/s Global Infra Solutions has been debar for 2 years and prohibit it from participating in future bids, Vide letter no NHAI/11021/16/PIU-K'giri/2023/834/33/ (243693) Dated 11.03.2025	
3/9	M/s Chaitanya Projects Consultancy Pvt. Ltd in association with M/s Infinite Civil Solutions Pvt Ltd	96.40	1
4/9	M/s LEA Associates South Asia Pvt. Ltd in Association with M/s EKAM Ventures	92.82	5
5/9	M/s L N Malviya Infra Projects Pvt. Ltd. In Association with M/s Innovative Engineering Advisory LLP	96.18	2
6/9	M/s TPF Engineering Pvt. Ltd in JV with M/s MSV International Inc In Association with M/s MAV Associates LLP	Non-Responsive M/s TPF Getinsa has been debarred for a period of 02 years w.e.f. 05.06.2023 vide NHAI letter no. DC/53/DraftTermination/New/AE/file-201323 dated 05.06.2023. M/s TPF Engineering & M/s TPF Getinsa are allied firms in terms of para- 3 of "Guidelines of debarment of firms from bidding" issues by	


Rajesh Khandelwal

Banerjee

		DoE vide OM dated 02.11.2021. Accordingly, M/s TPF Engineering Pvt. Ltd. has been considered as debarred as per clause 17 of Section-1 of RFP. Therefore, the bid of M/s TPF Engineering Pvt. Ltd in JV with M/s MSV International Inc In Association with M/s MAV Associates LLP has been considered as non-responsive.	
7/9	M/s FP India Project Management Consultancy Services Pvt. Ltd. In Jv with M/s K&J Projects Private Limited	94.54	3
8/9	M/s. Sterling Indo Tech Consultants Pvt. Ltd. in Jv with M/s Yongma Engineering Co. Limited in Association with M/s CHO & KIM Engineering Pvt. Ltd.	Non-Responsive As per Clause 15 (C) Section-1 of RFP	
9/9	M/s SATRA Services and Solutions Private Limited in JV with M/s Marc Technocrats Ltd.	Non-responsive The Lead partner (i.e., M/s SATRA Services and Solutions Private Limited) has been debar for 6 months for participation in bids in NH works, Vide letter no MoRTH/PIU/ARAKU/Consultant/SATRA/NHA-516E Dated 13.01.2025.	

2. As per Clause 5.3 of section-2 of RFP, **the financial bids of responsive bidders will be opened on 19.05.2025 at 10:15 Hrs at NHAI-HQ.** The bidders are requested to send your representative to attend the Opening of Financial Proposals.

Yours faithfully


(Rajneesh Kapoor)
CGM(T)-MH

Copy to:
E-Tender, Help Desk- For uploading above result.



Signature Not Verified

Digitally signed by BHOO PENDRA KUMAR MEENA
Date: 2025.05.19 12:06:03 IST
Location: eProcurement System for Central PSUs