NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 22.11.2024 for the work of **"Permanent Rectification of Blackspots TN-02-602 (Vadivelkarai Junction at Km 7+600), TN-02-195 (Chathhireddipatti junction to Kaveri Nagar at Km 47+000), TN-99-01 (Pattamputhur Junction at km 62+700) & TN-02-505 (Thonukal Junction at Km 102+600) by Providing Service road , Junction Improvement, Highway Lightings, Pedestrian Guard Rails, Closure of Median opening and other safety appurtenances etc.,in Madurai - Kayathar section of NH-44 in the State of Tamil Nadu" (Tender Ref. No. NHAI/17011/01/106/2024/RO Madurai).**

1. Regional Office, NHAI, Madurai invited bids vide Tender ID: 2024_NHAI_211087_1 for the works of "Permanent Rectification of Blackspots TN-02-602 (Vadivelkarai Junction at Km 7+600), TN-02-195 (Chathhireddipatti junction to Kaveri Nagar at Km 47+000), TN-99-01 (Pattamputhur Junction at km 62+700) & TN-02-505 (Thonukal Junction at Km 102+600) by Providing Service road , Junction Improvement, Highway Lightings, Pedestrian Guard Rails, Closure of Median opening and other safety appurtenances etc.,in Madurai - Kayathar section of NH-44 in the State of Tamil Nadu" (Tender Ref. No. NHAI/17011/01/106/2024/RO Madurai) with an estimated cost of Rs.500.99 Lakh (excluding GST).

2. A committee has been constituted with the following members to carry out tender evaluation;

i. Shri M Chandrasekhar, DGM (T), RO-Madurai - Convener
ii. Shri Keerthi Bharadwaj, Manager (T) & PD, PIU-Madurai - Member
iii. Shri T Velraj, DGM (T) & PD, PIU-Nagercoil - Member
iv. Shri Vishnu V Mohan, Manager (T), PIU-Dindigul - Member
v. Shri Prabhat Chandra Nirmohi, Dy. Manager (F), RO-Madurai - Member

3. As per RFP, last date of submission of e-bids and date of technical bid opening was scheduled on 11.11.2024 upto 11.00 AM and 12.11.2024 @ 11.00 AM, respectively.

4. Accordingly, the Committee opened the e-bids received through online (on 12.11.2024) and decrypted. Totally 04 Nos. of Bids were received through online. Accordingly, the details of EMD/Bid Security submitted by the 04 Nos. of bidders were furnished to Accounts Division. In response, Accounts Division has confirmed the receipts of Tender Fee & EMD/Bid Security submitted by the respective bidders.

5. Subsequently, the Committee has admitted & evaluated the 04 Nos. of bids based on available scanned copies. The summary of the detailed technical evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	762692	M/s PR and Co., Madurai	**Responsive**
2	764892	M/s Vartha Construction, Madurai	**Responsive**
3	765669	M/s V Meenal & CO, Devakottai	**Non-responsive**
4	765821	M/s Hariway Lines Pvt. Ltd., Pudukkottai	**Non-responsive**

T.Velraj

6. As above, the Committee suggests to accept the Bids received from **(i) M/s PR and Co., Madurai & (ii) M/s Vartha Construction, Madurai** based on the details furnished by the bidder in compliance with the instructions set forth in the RFP to qualify in the Technical Evaluation.

7. With reference to the Bid received from **M/s V Meenal & Co., Devakottai**, it is observed that, the Bidder has submitted the invoice for owned Asphalt Mixing Plant - Drum Mix Type. However, the bidder has not submitted the necessary documentary evidence for Batch Type Hot Mix Plant (60 - 90 TPH) either owned/leased/rented as per the requirements mentioned in Appendix to ITB of RFP. As such, as per Clause 4.4 B (d) of Section-II ITB of RFP, the Tender Evaluation Committee recommends to consider both the bids as **"Non-responsive"**.

8. Similarly, with reference to the Bid received from **M/s Hariway Lines Pvt. Ltd., Pudukkottai**, it is observed that, the Bidder has submitted the invoice for owned Asphalt Mixing Plant - Drum Mix Type. However, the bidder has not submitted the necessary documentary evidence for Batch Type Hot Mix Plant (60 - 90 TPH) either owned/leased/rented as per the requirements mentioned in Appendix to ITB of RFP. Also, the bidder has submitted invoice for owned Water Tanker of 5000 Litres Capacity against the requirement of 6000 Litres Capacity. As such, as per Clause 4.4 B (d) of Section-II ITB of RFP, the Tender Evaluation Committee recommends to consider both the bids as **"Non-responsive"**.

Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent

22/11/2024

(Prabhat Chandra Nirmohi)
Member

(Vishnu V Mohan)
Member

T.Velraj

(T Velraj)
Member

(Keerthi Bharadwaj)
Member

(M Chandrasekhar)
Convener

ANNEXURE-A

Name of Work: Permanent Rectification of Blackspots TN-02-602 (Vadivelkarai Junction at Km 7+600), TN-02-195 (Chathhireddipatti junction to Kaveri Nagar at Km 47+000), TN-99-01 (Pattamputhur Junction at km 62+700) & TN-02-505 (Thonukal Junction at Km 102+600) by Providing Service road , Junction Improvement, Highway Lighlings, Pedestrian Guard Rails, Closure of Median opening and other safety appurtenances etc.,in Madurai - Kayalhar section of NH-44 in the State of Tamil Nadu (Tender Ref. No. NHAI/17011/01/106/2024/RO Madurai)

Value put to tender - Rs.5,00,98,659/-

S. No	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	Reference	M/s PR and Co., Madurai (Bid ID: 762692) 1 of 4	M/s Vartha Construuction, Madurai (Bid ID: 764892) 2 of 4	M/s Meenal & CO, Devakottai (Bid ID: 765669) 3 of 4	M/s Hariway Lines Pvt Ltd., Pudukkottai (Bid ID: 765812) 4 of 4
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)
1	Cost of tender document	Rs.50,000/-	NIT (Pg 4)	NEFT Fund Transfer dated 10.11.2024 for an amount of Rs.50,000/- (Pg 1)	Ref No:CIUBH24312061075 NEFT Fund Transfer dated 07.11.2024 for an amount of Rs.50,000/- (Pg 6)	Ref No: 814851982 NEFT Fund Transfer dated 10.11.2024 for an amount of Rs.50,000/- (Pg 1)	Ref No: SBIN524316843966 Fund Transfer dated 11.11.2024 for an amount of Rs.50,000/- (Pg 239)
2	Bid Security	Bid Security for an amount of Rs.10,02,000/- in the form of BG/DD	NIT (Pg 4)	BG. No. Z25GPGE243105001 from Canara Bank for Rs.10,02,000/- dated 05.11.2024 valid upto 10.06.2025 (Pg. 2)	BG. No.0011624PBG028417 from City Union Bank for Rs.10,02,0000/- dated 07.11.2024 valid upto 03.09.2025 (Pg. 2)	BG. No. 39620100000059 from Axis Bank for Rs.10,02,000/- dated 08.11.2024 valid upto 07.11.2025 (Pg. 2)	DD No.960873 from State Bank of India for Rs.10,02,000/- dated 11.11.2024 (Pg 240)
3	Average Annual Turn over during Last 3 years	Rs.150.30 Lakh	NIT (Pg 4) & Section-II, Clause 4.4 A (a) (Pg 10) Section-III, Clause 1.3 (Pg 30)	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. in Lakhs) 2021-22: 1276.78 / 1.33 / 1698.12 2022-23: 1729.79 / 1.21 / 2093.05 2023-24: 0.00 / 1.10 / 0.00 Total: 3791.16 Average Turnover (Pg 21): **1264.00**	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. in Lakhs) 2021-22: 460.09 / 1.33 / 611.92 2022-23: 2158.56 / 1.21 / 2611.86 2023-24: 2899.84 / 1.10 / 3189.82 Total: 6413.60 Average Turnover (Pg 22): **2138.00**	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. in Lakhs) 2021-22: 11434.53 / 1.33 / 15207.92 2022-23: 14800.69 / 1.21 / 17908.83 2023-24: - / 1.10 / 0.00 Total: 33116.76 Average Turnover (Pg 87): **11039.00**	Year / Turnover (Lakh) / Multiplying factor / Amount (Rs. in Lakhs) 2021-22: 16563.83 / 1.33 / 22029.89 2022-23: 24457.69 / 1.21 / 29593.80 2023-24: - / 1.10 / 0.00 Total: 51623.70 Average Turnover (Pg 57): **17208.00**
4	Similar nature of work completed during the last 7 years (The similar work constitutes experience in Construction/Periodic Renewal/Bituminous works/Junction Improvement/ Blackspots Rectification works of 2/4/6 lane Expressways/National Highways/State Highways)	One Similar completed work costing not less than amount equals to **Rs.400.79 Lakh** or Two Similar completed works costing not less than amount equal to each of **Rs.250.50 Lakh** or Three Similar completed works costing not less than amount equal to each of **Rs.200.40 Lakh**	Section-II, Clause 4.2 (c) & 4.4 A (b) (Pg 11)	Elimination of Black spot ID:TN-02-288 & 330 for the year of 2015-18 on Trichy Dindigul section of NH 45 in the state of Tamil Nadu. Value of work done **Rs.491.12 Lakh**. Work duration from 25.10.2021 to 20.06.2022. Work Experience Certificate issued by PD, NHAI, Trichy dated 04.09.2022 (Pg 9)	Widening, strengthening, including widening of Culverts, Re construction of Culvert, Construction of Drains in the Government oads of Periyur (Highways) C&M Sub division. A) Widening from Intermediate lane to Two lane and strengthening at km.18/927 - 22/87 of Thummakundu - Ulaipatti road including Construction og Drainage at km.18/927 - 19/2 B) Widening from Single lane to Intermediate lane and strengthening at km.10/0 - 13/2 of Malipuram - Mayiladumparai road including repairing the culvert at km.12/6. Value of work done **Rs.717.91 Lakh**. Work duration from 24.11.2023 to 22.03.2024. Work Experience Certificate issued by Divisional Engineer (H), C&M, Madurai dated 09.09.2024 (Pg 43)	Widening from Two Lane to Four Lane and Improvements of Virudhachalam - Jayankondam - Madhanathur road at Km 14/8 - 21/0 (SH-140) including widening of Minor Bridge at Km 19/10, Construiction of Drain, Construction of Retaining Wall, Construction of Centre Median and Widening & Reconstruction of Culverts (VPM-112). Value of work done **Rs.3188.99 Lakh**. Work duration from 08.06.2023 to 07.09.2024. Work Experience Certificate issued by Divisional Engineer (H), C&M, Ariyalur dated 04.04.2024 (Pg 121)	Widening and improvements, Junction Improvements, Dip raising, Construction of Cross Drainage, Urban Improvements, Widening end to end from Two Lane and Improvements, Widening from Intermediate Lane to Two Lane with Paved Shoulders and improvements, Construction of Drain in Government Roads of South (H), C&M Sub Division - (CBE-051). Value of work done is **Rs.811.64 Lakh**. Work duration from 18.05.2022 to 18.04.2023. Work Experience Certificate issued by the Divisional Engineer (H), C&M, Coimbatore dated 16.10.2023 (Pg 177)
5	Registration	Organisation Registered with Central, State Government, P&T/CPWD, Railways / State PWD and other Govt. organisations	Section-II, Clause 4.2 (a) (Pg 9) Section-III, Clause 1 (Pg 30)	Registration No. 01/2019-2020 1st class Contractor Code: 03-MU-A-0320-S renewed vide letter No. 981/2023-2024/EVA-1 dated 06.06.2023 (Pg 13)	Registration No. 01/2017-2018 1st class Contractor Code: 05-MU-A-0056-S (Pg 12) renewed vide letter No. 838/2023 dated 06.04.2023 valid upto 31.03.2026 (Pg 15)	Registration No. 13/2020-2021 1st class Contractor Code: 03-MU-A-0344-S renewed vide letter No. 799/2023-2024/EVA-2 dated 19.04.2023 (Pg 10)	Registration No. 30/2011 as 1st class Contractor Code: 01-TY-A-0188-S Extension upto dated 31.03.2026 (Pg 25)
(a)	Year of Constitution			2007 (Pg 24)	2017 (Pg 7)	2007 (Pg 24)	2017 (Pg 1)
(b)	Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)			Partnership (Pg 15)	Propietorship (Pg 17)	Partnership (Pg 12)	Proprietorship (Pg 28)
(c)	Place of Registration			Madurai (Pg 13)	Madurai (Pg 15)	Madurai (Pg 11)	Trichy (Pg 25)
(d)	Principal Place of Business			Madurai (Pg 15)	Madurai (Pg 15)	Devakottai (Pg 11)	Pudukkottai (Pg 25)
6	Power of Attorney to sign the bid document	Furnished / Not Furnished		Furnished (Mr K. Utchimahalingam) (Pg 19)	Proprietorship Firm (Pg 19)	Furnished (Mr V Sudhakar) (Pg 217)	Furnished (Mr. M.Pandithurai) (Pg 9)
7	Bid Capacity = (A x N x 2.5 – B) (Cl.4.6) in Lakhs. N = 0.5 (6 Months)	Rs.929.56 Lakh	Section-II, Clause 4.6 (Pg 12) Section-III, Clause 1.4 (b) (Pg 32-33)	Bid Capacity = (1729.79 x 1.21 x 0.5 x 2.5 - 744.60) = **1871.71** lakh (Pg 23)	Bid Capacity = (2899.83 x 1.1 x 0.5 x 2.5 - 0) = **3987.26** lakh (Pg 57)	Bid Capacity = (14800.69 x 1.21 x 0.5 x 2.5 - 3114) = **19272.04** lakh (Pg 90)	Bid Capacity = (24457.69 x 1.21 x 0.5 x 2.5 - 2726) = **34266.26 lakh** (Pg 187)

S. No	Requirement as per Bid Document	Nos.	Max. Age as on 11.11.2024	Owned	Leased	Total Nos.	Remarks	Owned	Leased	Total Nos.	Remarks	Owned	Leased	Total Nos.	Remarks	Owned	Leased	Total Nos.	Remarks
8	Batch Type Hot Mix Plant	1	5	1	0	1	Owned invoice Furnished (Pg 25)	0	1	1	Lease Agreement & Owned invoice Furnished (Pg 69)	0	0	0	Not Furnished. Invoice for Drum Mix Plant only furnished (Pg 170)	0	0	0	Not Furnished. Owned invoice Furnished for Drum Mix Plant (Pg 204)
	Sensor Paver finisher	1	5	1	0	1	Owned invoice Furnished (Pg 29)	0	1	1	Lease Agreement & Owned invoice Furnished (Pg 73)	1	0	1	Owned invoice Furnished (Pg 171)	0	1	1	Lease Agreement & invoice Furnished (Pg 189)
	Excavator	1	5	1	0	1	Owned invoice Furnished (Pg 34)	0	1	1	Lease Agreement & Owned invoice Furnished (Pg 75)	1	0	1	Owned invoice Furnished (Pg 173)	1	0	1	Owned invoice Furnished (Pg 203)
	Emulsion Pressure Distributor	1	5	0	1	1	Lease Agreement & invoice Furnished (Pg 38)	0	1	1	Lease Agreement & invoice Furnished (Pg 76)	0	1	1	Lease Agreement & invoice Furnished (Pg 174)	1	0	1	Owned invoice Furnished (Pg 208)
	Road Marking Machine	1	5	1	0	1	Owned invoice Furnished (Pg 39)	0	1	1	Lease Agreement & invoice Furnished (Pg 87 & 88)	0	1	1	Lease Agreement & invoice Furnished (Pg 176)	1	0	1	Owned invoice Furnished (Pg 198)
	Vibratory Roller	1	5	1	0	1	Owned RC Furnished (Pg 40)	0	1	1	Lease Agreement & invoice Furnished (Pg 77)	1	0	1	Owned invoice Furnished (Pg 178)	1	0	1	Owned invoice Furnished (Pg 207)
	Front End Loader (0.6 cum bucket capacity)	1	5	1	0	1	Owned RC Furnished (Pg 41)	0	1	1	Lease Agreement & invoice Furnished (Pg 78)	0	1	1	Lease Agreement & invoice Furnished (Pg 180)	1	0	1	Owned RC Furnished (Pg 191)
	Tipper (10 Ton Capacity)	5	5	5	0	5	Owned RC Furnished (Pg 42-47)	0	5	5	Lease Agreement & Owned RC Furnished (Pg 79-83)	5	0	5	Owned RC Furnished (Pg 182-186)	5	0	5	Owned RC Furnished (Pg 209-214)
	Smooth wheeled Tandem roller (6-8 tonnes)	1	5	1	0	1	Owned invoice Furnished (Pg 48)	0	1	1	Lease Agreement & Owned invoice Furnished (Pg 83)	1	0	1	Owned invoice Furnished (Pg 188)	1	0	1	Owned RC Furnished (Pg 218)
	Water Tanker (6000 Litres Capacity)	1	5	0	1	1	Lease Agreement & RC Furnished (Pg 37)	0	1	1	Lease Agreement & RC Furnished (Pg 89 & 90)	0	1	1	Lease Agreement & RC Furnished (Pg 189)	0	0	0	Owned invoice furnished for 5000 Litres Capacity (Pg 219)
	Concrete Mixer	1	5	0	1	1	Lease Agreement & Invoice furnished (Pg 51)	1	0	1	Lease Agreement & RC Furnished (Pg 86)	1	0	1	Owned RC Furnished (Pg 194)	1	0	1	Owned RC Furnished (Pg 196-197)

Reference: Appendix to ITB (Pg 24) Section-II, Clause 4.4 B (b)(i) (Pg 11)

S. No	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document		Reference	M/s PR and Co., Madurai (Bid ID: 762692) 1 of 4		M/s Vartha Construuction, Madurai (Bid ID: 764892) 2 of 4		M/s Meenal & CO, Devakottai (Bid ID: 765669) 3 of 4		M/s Hariway Lines Pvt Ltd., Pudukkottai (Bid ID: 765812) 4 of 4	
(1)	(2)	(3)		(4)	(5)		(6)		(7)		(8)	
9	i) Project Manager	Minimum Qualification Graduation in Civil Engineering + 5 years Experience as Project Manager on NH/SH, Bridge Construction/ Maintenance Works	1	Appendix to ITB (Pg 24) Section-II, Clause 4.4. B (b)(ii) (Pg 12)	Shri Vignesh M Degree in Civil Engineering Year of completion : 2016 Experience 6 Years	Degree Certificate Furnished (Pg 61)	Shri N Dinesh Degree in Civil Engineering Year of completion : 2016 Experience 5 Years	Degree Certificate Furnished (Pg 93)	Shri JP Gowtham Degree in Civil Engineering Year of completion : 2010 Experience 8 Years	Degree Certificate Furnished (Pg 198)	Shri S.Selvam B.E - Civil Engineering Year of Completion: 1978 Experience 35 years	Degree Certificate Furnished (Pg 224)
	ii) Site Engineer cum Surveyor Engineer	Minimum Qualification Diploma (or) Graduation in Civil Engineering with 5 years Experience on Highway Construction/ Maintenance Works	1		Shri. Sugumar K Degree in Civil Engineering Year of completion : 2017 Experience 6 years	Degree Certificate Furnished (Pg 63)	Shri.R Vetrivel Diploma in Civil Engineering Year of completion : 2017 Experience 5 years	Diploma Certificate Furnished (Pg 97)	Shri. Vijayakumar G Degree in Civil Engineering Year of completion : 2017 Experience 6 years	Degree Certificate Furnished (Pg 202)	Shri S.Venketasan BE in Civil Engineering Year of completion : 2014 Experience 9 Years	Degree Certificate Furnished (Pg 229)
	(iii) Material cum Quality Control Engineer	Minimum Qualification Diploma (or) Graduation in Civil Engineering with 5 years Experience on Highway Construction/ Maintenance Works	1		Shri Dinesh K R Diploma in Civil Engineering Year of completion : 2006 Experience: 7 years	Diploma Certificate Furnished (Pg 65)	Shri K Madhavan Diploma in Civil Engineering Year of completion : 2016 Experience: 5 years	Diploma Certificate Furnished (Pg 101)	Shri Arun Prasath R Degree of Master of Engineering in Infrastruture Engineering Year of completion : 2008 Experience: 14 years	Degree Certificate Furnished (Pg 206)	Shri K P Rhythin BE in Civil Engineering Year of completion : 2017 Experience: 6 Years	Degree Certificate Furnished (Pg 232)
	iii) Electrical Engineer	Minimum Qualification Diploma (or) Graduation in Electrical Engineering with 5 years Experience on Electrical Works	1		Shri Vijayapandi B Diploma in Electrical and Electronics Engineering Year of completion : 2014 Experience: 9 years	Diploma Course completion certificate Furnished (Pg 67)	K Balasubramanian Diploma in Electrical and Electronics Engineering Year of completion : 2002 Experience: 6 years	Diploma Certificate Furnished (Pg 105)	Shri Venkatesh M B.E in Electrical and Electronics Engineering Year of completion : 2011 Experience: 6 years	Degree Certificate Furnished (Pg 210)	Shri P Ganesh Babu B.E in Electrical and Electronics Engineering Year of completion : 2006 Experience: 7 Years	Degree Certificate Furnished (Pg 235)
10	Information on litigation history in which the Bidder is involved	Furnished / Not Furnished		Section-II, Clause 4.2 (j) (Pg 10) Section-III, Clause 1.7 (Pg 35)	Furnished (Pg 71)		Furnished (Pg 58)		Furnished (Pg 227)		Furnished (Pg 236)	
11	Affidavit on Stamp paper that information furnished in bid document in correct in all respects.	Furnished / Not Furnished		Section-II, Clause 4.4 B (a) (i) (Pg 11) Section-III (Pg 36)	Furnished (Pg 72)		Furnished (Pg 108)		Furnished (Pg 213)		Furnished (Pg 3)	
12	Undertaking (Minimum cash upto 25%)	Furnished / Not Furnished		Section-III, Clause 2(ii) (Pg 35 & 37)	Furnished (Pg 73)		Furnished (Pg 59)		Furnished (Pg 214)		Furnished (Pg 5)	
13	Undertaking (For Bid Validity of 165 days)	Furnished / Not Furnished		Section-III, Clause 2(iii) (Pg 35 & 38)	Furnished (Pg 74)		Furnished (Pg 60)		Furnished (Pg 215)		Furnished (Pg 6)	
14	Undertaking Refer Cl. 4.4 (B) (b) (i)	Furnished / Not Furnished		Section-II, Cl. 4.4 (B) (b) (i) (Pg 12) Section-III (Pg 39)	Furnished (Pg 75)		Furnished (Pg 61)		Furnished (Pg 216)		Furnished (Pg 7)	
15	Letter of Application as per formal in Section-IV	Furnished / Not Furnished		Section-III, Clause 2(iv) (Pg 35 & 45)	Furnished (Pg 76)		Furnished (Pg 9)		Furnished (Pg 6)		Furnished (Pg 2)	
	Recommendations of Committee	Responsive / Non-responsive			The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as **"Responsive"**		The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as **"Responsive"**		The Bidder has submitted the invoice for owned Asphalt Mixing Plant - Drum Mix Type, however, the bidder has not submitted the necessary documentary evidence for Batch Type Hot Mix Plant (60 – 90 TPH) either owned/leased/rented as per the requirements mentioned in Appendix to ITB of RFP. As such, as per Clause 4.4B (d) of Section-II ITB of RFP, the Tender Evaluation Committee recommends to consider the bid as **"Non-responsive"**		1. The Bidder has submitted the invoice for owned Asphalt Mixing Plant - Drum Mix Type, however, the bidder has not submitted the necessary documentary evidence for Batch Type Hot Mix Plant (60 – 90 TPH) either owned/leased/rented as per the requirements mentioned in Appendix to ITB of RFP. 2. Also, the bidder has submitted invoice for owned Water Tanker of 5000 Litres Capacity against the requirement of 6000 Litres. Considering the above, as per Clause 4.4B (d) of Section-II ITB of RFP, the Tender Evaluation Committee recommends to consider the bid as **"Non-responsive"**	
					Responsive		**Responsive**		**Non-responsive**		**Non-responsive**	

22/11/2024
(Prabhat Chandra Nirmohi)
Member

(Vishnu V Mohan)
Member

T.Velraj
(T Velraj)
Member

(Keerthi Bharadwaj)
Member

(M Chandrasekhar)
Convener

Signature Not Verified

Digitally signed by CHANDRA SEKHAR M
Date: 2024.11.26 19:15:19 IST
Location: eProcurement System for Central PSUs