

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 30.12.2024 for the work of "Permanent Rectification of 03 Nos. of Blackspots (TN-02-194, TN-03-088 & TN-02-141 by constructing 6 Lane Vehicular Underpass at Km 3+400 (1x20mx5.5m), 6 Lane Vehicular Underpass at Km 13+000 (1x12mx5.5m) & 4 Lane Light Vehicular Underpass at Km 33+820 (1x12mx4.5m) in Madurai to Kayathar section of NH-44 (Old NH-7) in the state of Tamil Nadu on EPC mode" (Tender No: NHAI/17011/01/108/2024/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2024_NHAI_211089_1 for the works of "Permanent Rectification of 03 Nos. of Blackspots (TN-02-194, TN-03-088 & TN-02-141 by constructing 6 Lane Vehicular Underpass at Km 3+400 (1x20mx5.5m), 6 Lane Vehicular Underpass at Km 13+000 (1x12mx5.5m) & 4 Lane Light Vehicular Underpass at Km 33+820 (1x12mx4.5m) in Madurai to Kayathar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode" with an estimated cost of Rs.9595.00 Lakh.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri M Chandrasekhar, DGM (T), RO Madurai - Convener
- ii. Shri T Velraj, Project Director, PIU Nagercoil - Member
- iii. Shri Keerthi Bharadwaj, Project Director, PIU Madurai - Member
- iv. Shri Vishnu V Mohan, Manager (T), PIU Dindigul - Member
- v. Shri Prabhat Chandra Nirmohi, Dy. Manager (F), RO Madurai - Member

3. As per RFP & Corrigendum-II, last date of submission of e-bids was scheduled on 25th November, 2024 up to 11.00 AM and date of technical bid opening was scheduled on 26th November, 2024 @ 11.00 AM.

4. As per section-5 of RFP & Corrigendum-I, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 04th November, 2024 @ NHAI, Regional Office Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any contract/firm. As such, the floated RFP/Bid document in Government e-tender portal have no change. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in Corrigendum-II for the subject tender work.


5. Subsequently, the Committee opened the e-bids submitted through online mode on 26.11.2024 and decrypted. Totally 08 (Eight) Nos. of bids were received through online mode. The details of bids received and Financial Instruments submitted therewith was furnished to Accounts Division. Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by the bidders. Accordingly, the Committee has evaluated the 8 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A.


Shri V. Mohan




30/12/2024




DGM(T), RO M


6. The Summary of Detailed Technical Evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	766750	M/s Notch India Projects, Madurai.	Responsive
2	767911	M/s EKK INFRASTRUCTURE Limited, Kerala.	Responsive
3	771541	M/s CSK Developers, Mayiladuthurai.	Non-responsive
4	772004	M/s TTK Construction, Madurai.	Responsive
5	772032	M/s IVLR Infrastructure, Madurai.	Responsive
6	772143	M/s SD Infra Private Limited, Trichy.	Responsive
7	772230	M/s R.R.Infraa Construction, Madurai.	Responsive
8	772256	M/s ALR Constructions, Theni.	Responsive

7. In this connection, the tender committee found the bids received from the bidders, (i) M/s Notch India Projects, Madurai., (ii) M/s EKK Infrastructure Limited, Kerala, (iii) M/s TTK Construction, Madurai, (iv) M/s IVLR Infrastructure, Madurai, (v) M/s SD Infra Private Ltd, Trichy, (vi) M/s R.R.Infraa Construction, Madurai, (vii) M/s ALR Constructions, Theni as “Responsive” during the technical evaluation citing the compliances towards the technical criteria set forth in RFP.

8. With reference to the bid received from M/s CSK Developers, Mayiladuthurai, it is observed that, the bidder has submitted the work experience certificate of “Four- Laning Of Thalassery- Mahe Bypass Section of NH-17 Km 170.600 (Design Chainage 170.600) To Km 188.000 (Design Chainage KM 189.200) under NHDP Phase III on EPC Mode on the State Of Kerala” which is only certified by the Contractor, M/s EKK Infrastructure Ltd, but not authenticated by the Engineer-In-Charge / Independent Engineer / Authority Engineer which does not satisfy the requirement as per Clause 2.2.2.2 (ii) of section-II ITB of RFP. Further on detailed scrutiny of the Eligible Projects, the assessed technical capacity of the Bidder is Rs.64.00 Cr, which is less than the requirement i.e. Rs.71.96 Cr as per Clause 2.2.2.2 (i) of the RFP. Hence, the tender evaluation committee unanimously considered the bid received from M/s CSK Developers, Mayiladuthurai (Bid ID: 771541) as “Non-responsive” as per Clause 2.2.2.2 (i) & (ii) of section-II ITB of RFP.

Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent Authority.


(Prabhat Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Keerthi Bharadwaj)
Member


(T Velraj)
Member


(M Chandrasekhar)
Convener

Details of Eligible Projects (Appendix 1A)				
1. M/s. NOTCH INDIA PROJECTS		Attachment - I		
Project Code: 1A		Entity(Self/Members)		
Item		Particulars of the Project		
Title & nature of the project		Strengthening and Overlaying of Existing Four Lane of Krishnagiri to Thumbipadi section from km.94/000 to km.180/000 of NH-44(Old- NH-7)in the state of Tamilnadu. (Pg - 113)		
Category		3		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	73.68	1.00	73.68
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	73.68	Not-eligible as per Cl.2.2.2.5 (v) & Cl.3.1.7	
(b) revenues appropriated for self construction under PPP projects		Nil		
Entity for which the project was constructed		DGM(T) & Project Director, PIU - Salem		
Location		Krishnagiri, Tharmapuri, Salem Districts of Tamil Nadu		
Project Cost		Rs.102.14 Cr		
Date of Commencement of Project/contract		09.08.2023		
Date of Completion/ Commissioning		30.06.2024		
Equity shareholding (with period during which equity was held)		100%		

Project Code: 1B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at km 11/6 - 20/0 of Tambaram Mudichur Sriperumbudur Road including Construction of minor bridge at km 11/8, Widening of Minor Bridge at 15/4, widening of Major Bridge at km 16/6 and CD works in Sriperumbudur (H) C & M (Pg - 117)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	40.35	1.00	40.35
	2022-2023	62.95	1.05	66.10
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	103.30		106.45
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H) C&M, Kancheepuram			
Location	Krishnagiri, Tharmapuri, Salem Districts of Tamil Nadu			
Project Cost	Rs. 103.30 Cr			
Date of Commencement of Project/Contract	16.06.2022			
Date of Completion/ Commissioning	18.10.2023			
Equity shareholding (with period during which equity was held)	-			







Project Code: 1C

Entity(Self/Members)


Item	Particulars of the Project			
Title & nature of the project	Nagapattinam - Gudalur -Mysore road (NH-67- New No.83) Strengthening in km.0/0 16/130,km.16/690 29/850,km.31/280 33/075,km.39/430 -57/825, km.62/975 63/930, km 67/040-69/590 & km 70/460 - 72/350. (Pg - 133)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	44.07	1.00	44.07
	2022-2023	57.18	1.05	60.04
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	101.25		104.11
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer National Highways, Thanjavur			
Location	Nagapattinam - Cudalur - Mysore Road			
Project Cost	Rs.98.43 Cr			
Date of Commencement of Project/contract	04.11.2022			
Date of Completion/ Commissioning	02.03.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening from Km. 0+000 to Km. 29+650 including Construction of Service Road at Various Locations in Chennai Outer Ring Road. (Pg. 138)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	40.84	1.15	46.97
	2019-2020	0.00	1.20	0.00
	Total	40.84	Not-eligible as per Cl.2.2.5 (v) & Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Independent Engineer Services - Chennai outer Ring Road, Tamilnadu.			
Location	Chennai			
Project Cost	Rs. 40.85 Cr			
Date of Commencement of Project/contract	03.08.2020			
Date of Completion/ Commissioning	23.11.2020			
Equity shareholding (with period during which equity was held)	100%			




Project Code: 1E

Entity

Item	Particulars of the Project			
Title & nature of the project	Executing the work of Rehabilitation and overlay in the stretch from Km. 0+000 to 52+300 in Madurai to Kanyakumari section of NH-44 in the State of Tamil Nadu. (Pg. 142)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	28.16	1.10	30.98
	2020-2021	8.34	1.15	9.59
	2019-2020	0.00	1.20	0.00
	Total	36.50	Not-eligible as per Cl.2.2.5 (v) & Cl.3.1.7	
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Madurai			
Location	Madurai, TN			
Project Cost	Rs. 38.90 Cr			
Date of Commencement of Project/contract	20.01.2021			
Date of Completion/ Commissioning	23.10.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1F

Entity

Item	Particulars of the Project			
Title & nature of the project	Execution of Relaying works from Km. 138+800 to 172+650 and Km. 182+000 to 202+865 in the State of Tamilnadu.. (Pg. 145)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	46.63	1.20	55.96
	Total	46.63	Not-eligible as per Cl.2.2.5 (v) & Cl.3.1.7	
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Tuticorin			
Location	Madurai to Tuticorin Road, Tamilnadu			
Project Cost	Rs. 46.80 Cr			
Date of Commencement of Project/contract	10.05.2019			
Date of Completion/ Commissioning	17.03.2020			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 1G

Entity

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-(02)-666 & 621 by Providing permanent mitigation measures in NH-44 in the State of Tamilnadu on EPC Mode. (Pg. 148)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	12.14	1.05	12.75
	2021-2022	8.35	1.10	9.19
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	20.49	Not-eligible as per CI.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Salem			
Location	Periyar University, Salem, Tamilnadu			
Project Cost	Rs.16.83 Cr			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1H

Entity

Item	Particulars of the Project			
Title & nature of the project	Elimination of 12 nos of Black Spots (TN-099-01 & 02, TN-063, TN-100-01, 02 & 03, TN-081, TN 082-01, 02, 03 & 04 and TN-083-01) on Madurai Kanniyakumari section of NH-44 (Old No.7) in the State of Tamil Nadu. . (Pg. 153)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0	1.15	0.00
	2019-2020	6.42	1.20	7.70
	Total	6.42	Not-eligible as per CI.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Madurai			
Location	Madurai			
Project Cost	Rs. 6.32 Cr			
Date of Commencement of Project/contract	05.02.2019			
Date of Completion/ Commissioning	22.06.2019			
Equity shareholding (with period during which equity was held)	100%			

Shrinivas. Mohane

[Signature]

[Signature]

T. V. [Signature]

[Signature]

Project Code: 1I

Entity

Item	Particulars of the Project			
Title & nature of the project	Package 40 Widening, Strengthening and Improvements works in Sriperumbudur (H) C & M Sub Division Jurisdiction. . (Pg. 163)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	2.09	1.15	2.40
	2019-2020	4.94	1.20	5.93
	Total	7.03		8.33
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H) C&M, Kancheepuram			
Location	Sriperumbudur			
Project Cost	Rs. 7.03 Cr			
Date of Commencement of Project/contract	12.09.2019			
Date of Completion/ Commissioning	03.03.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1J

Entity

Item	Particulars of the Project			
Title & nature of the project	Replacement of Causeway to High Level Bridge Across River Vaigai Causeway (Kuruveekaran Salai) with Approach Road Connecting Anna Nagar Main Road to Kamarajar Salai. . (Pg. 172)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	9.72	1.10	10.69
	2020-2021	13.45	1.15	15.47
	2019-2020	0.00	1.20	0.00
	Total	23.17		26.16
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The City Engineer, Madurai Corporation, Madurai			
Location	Madurai			
Project Cost	Rs. 23.17 Cr			
Date of Commencement of Project/contract	11.05.2020			
Date of Completion/ Commissioning	31.01.2022			
Equity shareholding (with period during which equity was held)	100%			

Shrinivas. Mohan

[Signature]

T. V. V. V.

[Signature]

[Signature]

Project Code: 1K

Entity


Item	Particulars of the Project			
Title & nature of the project	Replacement of Causeway with High Level Bridge Across Vaigai River behind Rajaji Hospital (Opulapadithurai) with approach road connecting panagal road munichalai in Madurai City Municipal Corporation. (Pg. 188)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	16.50	1.05	17.33
	2021-2022	6.50	1.10	7.15
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	23.00		24.48
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The City Engineer, Madurai Corporation, Madurai			
Location	Madurai			
Project Cost	Rs.23.00 Cr			
Date of Commencement of Project/contract	08.05.2021			
Date of Completion/ Commissioning	28.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1L

Entity

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-(02)-184 by providing permanent mitigation measures in NH- 44 in the state of Tamilnadu on EPC mode. . (Pg. 191)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	30.75	1.05	32.29
	2021-2022	0.70	1.10	0.77
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	31.45		33.06
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T) & Project Director, PIU, Salem			
Location	Rasipuram, Namakkal, TamilNadu.			
Project Cost	Rs. 25.90 Cr			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	24.12.2022			
Equity shareholding (with period during which equity was held)	100%			




Project Code: 1M

Entity


Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-(02)-61,186&185 by providing permanent mitigation measures in NH-44 in the state of Tamilnadu on EPC mode. (Pg. 197)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	8.67	1.05	9.10
	2021-2022	23.76	1.10	26.14
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	32.43		35.24
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T) & Project Director, PIU, Salem			
Location	Attyampatti, Namakkal, Tamilnadu			
Project Cost	Rs. 26.63 Cr			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1N

Entity

Item	Particulars of the Project			
Title & nature of the project	Renewal of wearing surface (Overlay work and other Civil Works) on Salem - Ulundurpet section of NH-79 (old NH -68). (Pg. 203)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	23.74	1.10	26.11
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	23.74	Not-eligible as per Cl.2.2.2.5 (v) & Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T) & Project Director, PIU, Salem			
Location	Salem - Ulundurpet Road, Tamilnadu			
Project Cost	Rs. 24.63 Cr			
Date of Commencement of Project/contract	09.02.2021			
Date of Completion/ Commissioning	31.10.2021			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 10

Entity

Item	Particulars of the Project			
Title & nature of the project	Renewal of Wearing Surface (Overlay work and other Civil Work) from Km.386+000 to Km. 408+600 (BHS) of Dindigul to Samayanallur Road of NH-44 (Old NH 7). (Pg. 206)			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	21.10	1.10	23.21
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	21.10	Not-eligible as per Cl.2.2.2.5 (v) & Cl.3.1.7	
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU - Madurai			
Location	Dindigul - Samayanallur Road, Madurai			
Project Cost	Rs.21.33 Cr			
Date of Commencement of Project/contract	25.02.2021			
Date of Completion/ Commissioning	30.03.2022			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1P

Entity

Item	Particulars of the Project			
Title & nature of the project	Improvements to Thiruvettakudy Karaikalmedu road branching from NH45 A Ch. 168/125 to Near Arasalar Bridge at Ch. 176/000 in Karaikal.. (Pg. 211)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	3.91	1.15	4.50
	2019-2020	3.5	1.20	4.20
	Total	7.41		8.70
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Executive Engineer, Bridges & Roads Division PWD, Karaikal			
Location	Thiruvettakudy			
Project Cost	Rs. 8.31 Cr			
Date of Commencement of Project/contract	25.05.2019			
Date of Completion/ Commissioning	31.03.2021			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 1Q

Entity

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspots TN-01-(066) through Construction of 4 Lane VUP with 2 Lane Service Road on Both Side Junction Improvement at Km. 11+200 by Providing Permanent Mitigation Measures in NH-38 (Old NH-45B) in the State of Tamilnadu. (Pg- 218)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	2.79	1.05	2.93
	2021-2022	5.61	1.10	6.17
	2020-2021	4.30	1.15	4.95
	2019-2020	0.00	1.20	0.00
	Total	12.70		14.05
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Project Director, NHAI PIU - Trichy			
Location	Trichy			
Project Cost	Rs. 12.21 Cr			
Date of Commencement of Project/contract	06.01.2021			
Date of Completion/ Commissioning	09.01.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1R

Entity

Item	Particulars of the Project			
Title & nature of the project	Package No: 13 / Upgradation of Panchayat Union Roads / Panchayat Roads in Madurai (H) Nabard & Rural Roads, Sub - Division. (Pg. 228)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.22	1.15	0.25
	2019-2020	3.75	1.20	4.50
	Total	3.97	Not-eligible as per Cl.2.2.2.6 (ii)	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The Divisional Engineer (H) NABARD and Rural Roads, Madurai - 7			
Location	Madurai			
Project Cost	Rs. 6.49 Cr			
Date of Commencement of Project/contract	04.03.2019			
Date of Completion/ Commissioning	31.07.2020			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 1S

Entity


Item	Particulars of the Project			
Title & nature of the project	Providing Additional Arm in Sellur Railway over Bridge at km 438/4-439/2 of Varanasi -Kanyakumari road(Abandoned NH7)(SHU73) for Vaigai River North Bank road connecting Dindigul road. (Pg. 235)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	6.13	1.00	6.13
	2022-2023	1.41	1.05	1.48
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	7.54		7.61
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H) , Construction and Maintenance, Madurai.			
Location	Sellur, Madurai, TN			
Project Cost	Rs. 7.82 Cr			
Date of Commencement of Project/contract	06.07.2022			
Date of Completion/ Commissioning	31.10.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 1T

Entity

Item	Particulars of the Project			
Title & nature of the project	Four laning of Salem to Ulundurpet section from km 0.313 to km 136.670 of NH-68 in the state of Tamil Nadu. (Pg.244)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	128.80	1.00	128.80
	2022-2023	24.86	1.05	26.10
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	153.66	Not-eligible as per CL3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	SUTR / DGM(T) & Project Director, PIU Villupuram			
Location	Salem-Ulundurpet, Tamil Nadu			
Project Cost	Rs. 293.54 Cr			
Date of Commencement of Project/contract	04.07.2022			
Date of Completion/ Commissioning	30.12.2021			
Equity shareholding (with period during which equity was held)	100%			




Details of Eligible Projects (Appendix 1A)

2. M/s EKK Infrastructure, Kerala

Attachment - II

Project Code: 2A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Four-laning of Thalassery - Mahe Bypass section of NH-17 from Km 170.600 (design chainage 170.600) to Km 188.000 (design chainage 189.200) under NHDP Phase-III on EPC mode in the State of Kerala (Pg 220)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	207.65	1.00	207.65
	2022-2023	184.78	1.05	194.02
	2021-2022	197.24	1.10	216.96
	2020-2021	216.65	1.15	249.15
	2019-2020	150.43	1.20	180.52
	Total	956.75	Not-eligible as per Cl.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority Of India			
Location	Thalassery & Mahe			
Project Cost	Rs. 988.24 Cr			
Date of Commencement of Project/contract	04.12.2017			
Date of Completion/ Commissioning	01.03.2024			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	KSTP II - Upgrading Punalur to Ponkunnam road (SH8) Package 8B: Km 29+840 (Konni) to Km 60+000 (Placherry). (Pg- 226)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	3.45	1.00	3.45
	2022-2023	45.27	1.05	47.53
	2021-2022	156.45	1.10	172.10
	2020-2021	102.32	1.15	117.67
	2019-2020	0.00	1.20	0.00
	Total	307.49		340.75
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Kerala State Transport Project			
Location	Pathanamthitta, Kerala			
Project Cost	Rs. 279.00 Cr			
Date of Commencement of Project/Contract	01.11.2019			
Date of Completion/ Commissioning	10.08.2022			
Equity shareholding (with period during which equity was held)	-			

Shankar N. Mohan

[Signature]

[Signature]

T. V. Varghese

[Signature]


Details of Eligible Projects (Appendix 1A)**3. M/s CSK Developers, Mayiladuthurai****Attachment - III****Project Code: 3A****Entity(Self/Members)**

Item	Particulars of the Project			
Title & nature of the project	Road:A Upgradation Of Thirukadaiyur Temple car Road From S.L to I.L at Km0/0-1/4 Road:B Upgradation of Manganallur-Velanputhukudi- Porumbur Road Km040-2/4 Road:C Upgradation of Attur-A.Killiyannur Road Km 0/0-3/8 . (Pg- 23)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	-	1.00	-
	2022-2023	-	1.05	-
	2021-2022	0.07	1.10	0.08
	2020-2021	7.03	1.15	8.08
	2019-2020	-	1.20	-
	Total	7.10		8.16
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, N&RR, Nagapattinam			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 7.11 Cr			
Date of Commencement of Project/contract	22.10.2020			
Date of Completion/ Commissioning	21.06.2021			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 3B**Entity(Self/Members)**

Item	Particulars of the Project			
Title & nature of the project	Road:A Upgradation Of Veppanchery-Manikapangu- Vellaikoil-Tharangambadi Link Road Km 0/0-3/700 Road:B Upgradation of Thalachangadu-Kuranguputhur Road Km 0/0-1 560 Road:C Upgradation Sengudy-PoovaloRoad Km 0/0-2- 650 . (Pg- 27)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	5.68	1.15	6.53
	2019-2020	0.00	1.20	0.00
	Total	5.68		6.53
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, N&RR, Nagapattinam			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 5.84 Cr			
Date of Commencement of Project/Contract	17.10.2020			
Date of Completion/ Commissioning	16.10.2020			
Equity shareholding (with period during which equity was held)	NA			




Project Code: 3C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Road: A Upgradation Of Velayasolagan Road Km 0/0-2/4 Road: B Upgradation of Thiruvadaikaazhi-Valaisolagan Road Km 0/0-1/700 Including Reconstruction Of Bridge at Km 0/6 across Mahimalaiyar River . (Pg- 31)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	3.37	1.15	3.88
	2019-2020	3.11	1.20	3.73
	Total	6.48		7.61
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, N&RR, Nagapattinam			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 6.52 Cr			
Date of Commencement of Project/Contract	06.03.2019			
Date of Completion/ Commissioning	05.01.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 3D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Road: A Upgradation Of Maruthampallam-Chidabarampakkam Road Km 0/0-2/500 Road: B Upgradation of Kattamandapam-Elaiyalur Road Road Km 0/0-2/950 (Pg- 37)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	5.67	1.15	6.52
	2019-2020	0.00	1.20	0.00
	Total	5.67		6.52
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, N&RR, Nagapattinam			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 5.80 Cr			
Date of Commencement of Project/Contract	12.02.2020			
Date of Completion/ Commissioning	11.10.2020			
Equity shareholding (with period during which equity was held)	NA			




T. V. V. V.

G. V. V. V.



Project Code: 3E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Road: A Upgradation Of Ayyapadi-Konnakaveli Road Km0/0-1/4 Road:B Upgradation of Chetti Vinayagar-Kabilar Street Road Km0/0-0/920 Road: C Upgradation Of Akkur-Mathur Road Km 0/0-2/850. (Pg- 41)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	3.69	1.10	3.69
	2020-2021	3.08	1.15	3.54
	2019-2020	0.00	1.20	0.00
	Total	6.77		7.23
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, N&RR, Nagapattinam			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 7.89 Cr			
Date of Commencement of Project/Contract	09.11.2020			
Date of Completion/ Commissioning	08.07.2021			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 3F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Road A Upgradation Of Malliyam-Asikadu road Km 0/0-4/2 Include reconstruction of Bridge at Km 1/8 Across Manjalaru River. (Pg- 45)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	6.31	1.10	6.31
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	6.31		6.31
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Ramanathapuram			
Location	Thiruvadanai			
Project Cost	Rs. 6.32 Cr			
Date of Commencement of Project/Contract	25.02.2021			
Date of Completion/ Commissioning	24.10.2021			
Equity shareholding (with period during which equity was held)	NA			







Project Code: 3G


Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Periodical Renewal In Km 6/770-8/520(Sirkali bypass road) Km 150/300-151/0,155/0-158/4,162/0-165/4 pg NH 54A in State Of Tamilnadu. (Job No: T.A-NH45A(NewNH-32)-TN 2018-19 (PR)-016. (Pg- 49)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	5.11	1.20	6.13
	Total	5.11	Not-eligible as per CL 2.2.2.5 (v)	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways, Thanjavur			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 5.11 Cr			
Date of Commencement of Project/Contract	21.01.2019			
Date of Completion/ Commissioning	20.09.2019			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 3H

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package No.38/2017-2018 Widening, Strengthening. Including Reconstruction of Culverts in Government Road in respect of Mayiladuthurai Highways, C&M Sub Division. (Pg- 53)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	0.00		0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways, C&M, Nagapattinam			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 5.50 Cr			
Date of Commencement of Project/Contract	25.09.2018			
Date of Completion/ Commissioning	20.03.2021			
Equity shareholding (with period during which equity was held)	NA			




Project Code: 3I

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package No.48/2018-2019 Widening, Strengthening, Improvement to Riding Quality Including Widening Of Curve and Construction of Centre median in Governments Roads in respect of Mayiladuthurai, Highways, C&M Sub Division. (Pg- 61)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	3.34	1.20	4.00
	Total	3.34		4.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways, C&M, Nagapattinam			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 5.25 Cr			
Date of Commencement of Project/Contract	01.04.2019			
Date of Completion/ Commissioning	23.05.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 3J

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package No.52/2019-2020 Widening, Strengthening, Improvement to Riding Quality Reconstruction of Box Culvert, Construction Of Retailing Wall Including Up Keeping For a Period of 60 month in Government Roads in respect of Mayiladuthurai Highways C&M Sub Division. (Pg- 66)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.72	1.10	0.72
	2020-2021	5.02	1.15	5.77
	2019-2020	0.00	1.20	0.00
	Total	5.74		6.49
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways, C&M, Nagapattinam			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 5.74 Cr			
Date of Commencement of Project/Contract	01.04.2019			
Date of Completion/ Commissioning	23.05.2020			
Equity shareholding (with period during which equity was held)	NA			







Project Code: 3K

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package No.52/2019-2020 Widening, Strengthening, Improvement, Improvement to Riding Quality Culvert, Works Including Up Keeping For a Period of 60 month in Government Roads in respect of Mayiladuthurai Highways C&M Sub Division. (Pg- 72)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.22	1.10	0.22
	2020-2021	4.83	1.15	5.55
	2019-2020	0.00	1.20	0.00
	Total	5.05		5.77
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways, C&M, Nagapattinam			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 5.05 Cr			
Date of Commencement of Project/Contract	01.04.2019			
Date of Completion/ Commissioning	23.05.2020			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 3L

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package No.39/2020-2021 Widening, Strengthening, Improvement, Improvement to Riding Quality Including Up Keeping For a Period of 60 month in Government Roads in respect of Mayiladuthurai Highways C&M Sub Division. (Pg- 79)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	3.95	1.10	3.95
	2020-2021	1.24	1.15	1.42
	2019-2020	0.00	1.20	0.00
	Total	5.19		5.37
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways, C&M, Nagapattinam			
Location	Mayiladuthurai, Tamil Nadu			
Project Cost	Rs. 5.19 Cr			
Date of Commencement of Project/Contract	01.04.2019			
Date of Completion/ Commissioning	23.05.2020			
Equity shareholding (with period during which equity was held)	NA			







Project Code: 3M

Entity(Self/Members)



Item	Particulars of the Project			
Title & nature of the project	Four- Lining Of Thalassery-Mahe Bypass Section Of NH-17 Km 170.600(Design Chainage 170.600) To Km 188.000 (design chainage Km 189.200) Under NHDP Phase III on EPC Mode on the State Of Kerala. (Pg- 85)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	1.79	1.05	1.79
	2021-2022	12.55	1.10	12.55
	2020-2021	32.93	1.15	37.87
	2019-2020	0.00	1.20	0.00
	Total	47.27	Not-eligible as per CI.2.2.2.6 (ii) &	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	EKK Infrastructure			
Location	Thalassery-Mahe Bypass section of NH-17			
Project Cost	Rs. 43.00 Cr			
Date of Commencement of Project/Contract	25.09.2018			
Date of Completion/ Commissioning	20.03.2021			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 3N

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Periodical renewal in km 0/2606/5 (Sirkali Bypass), km 136/330- 137/210, km 139/440/140/080, km 140/430/141/860, km 143/270 143/470, km 143/870-144/040, km 146/920- 147/080, km 147/200 148/400, km 149/060 150/3, km 151/500 -151/850 & km 152/320 152/580 in aggregate length of 12.770 km of NH 45A (New No:NH32) 2020-2021. (Pg- 104)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	10.38	1.15	11.94
	2019-2020	0.00	1.20	0.00
	Total	10.38	Not-eligible as per CI.2.2.2.5 (v)	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways, Thanjavur			
Location	Mayiladuthurai, Tamilnadu			
Project Cost	Rs. 10.38 Cr			
Date of Commencement of Project/Contract	24.06.2020			
Date of Completion/ Commissioning	23.02.2021			
Equity shareholding (with period during which equity was held)	NA			




Details of Eligible Projects (Appendix 5A)

4. M/s. TTK Constructions, Theni

Attachment - IV

Project Code: 4A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Balance for Two Laning with Paved Shoulder of Dindigul - Theni section from Km 2.750 to Km 73.400 of NH-45 (Extn) and Theni - Kumuli section of NH-220 from Km 215.500 to Km 273.600 in the State of Tamilnadu under Item Rate contract. (Pg - 61)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	1.99	1.05	2.09
	2021-2022	36.49	1.10	40.14
	2020-2021	68.70	1.15	79.01
	2019-2020	37.51	1.20	45.01
	Total	144.69		166.25
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India under sub contract of EKK Infrastructure Limited, Kerala as per sub clause 4.4 of item agreement			
Location	Dindigul - Theni - Kumuli section in the State of Tamilnadu			
Project Cost	Rs.144.69 Cr			
Date of Commencement of Project/contract	09.09.2019			
Date of Completion/ Commissioning	26.09.2022			
Equity shareholding (with period during which equity was held)	-			

Project Code: 4B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-02-287 BY Construction of 6 lane VUP at Km 349+770 on Karur - Dindigul section of NH-7 (New No. NH.44) karkkampatty, Re wall and Retaining wall Approaches, 2 lane service road (both sides), Reconstruction and of widening culverts, etc in the State of Tamilnadu on EPC mode . (Pg - 64)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	16.41	1.00	16.41
	2022-2023	2.36	1.05	2.48
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	18.77		18.89
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, PIU-Dindigul			
Location	Karkkampatty			
Project Cost	Rs. 19.71 Cr			
Date of Commencement of Project/Contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)	-			

Handwritten signature: Shri. R. Mohane

Handwritten signature: [Signature]

Handwritten signature: T. V. [Signature]

Handwritten signature: [Signature]

Handwritten signature: [Signature]

Project Code: 4C




Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-02-596 BY Construction of 4 lane VUP at Km 290+153 on NH 7 (New No. NH.44) Semmadai, RE wall and Retaining wall Approaches, 2 lane service road (both sides), etc in the State of Tamilnadu on EPC mode. (Pg - 84)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	15.04	1.00	15.04
	2022-2023	1.99	1.05	2.09
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	17.03		17.13
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, PIU-Dindigul			
Location	Semmadai			
Project Cost	Rs.18.56 Cr			
Date of Commencement of Project/contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 4D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-91-03 BY Providing permanent measures for construction of VUP (2x12x5.5m) at Km 133+650 (Kooteripattu Junction) in Tindivanam - Ulundurpet section of NH-45 in the State of Tamilnadu on EPC mode. (Pg - 102)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	22.28	1.00	22.28
	2022-2023	3.55	1.05	3.73
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	25.83		26.01
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways Authority of India, PIU-Villupuram			
Location	Kooteripattu - Tindivanam			
Project Cost	Rs. 28.10 Cr			
Date of Commencement of Project/contract	12.07.2022			
Date of Completion/ Commissioning	29.02.2024			
Equity shareholding (with period during which equity was held)	-			


Details of Eligible Projects (Appendix 1A)

5. M/s IVLR Infrastructure, Madurai

Attachment - V

Project Code: 5A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and strengthening of Natham - Kottampatty section from Km.30/0-51/770 of NH 383 in the state of Tamilnadu (EPC Mode). (Pg- 282, 55)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	10.61	1.10	11.67
	2020-2021	39.96	1.15	45.95
	2019-2020	0.00	1.20	0.00
	Total	50.57		57.63
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	CE(NH)			
Location	Madurai			
Project Cost	Rs. 55.12 Cr			
Date of Commencement of Project/contract	01.06.2019			
Date of Completion/ Commissioning	28.08.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 5B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and strengthening of Kotampatty - Thirupathur section from Km.1/500-30/350 of NH 383 Extn in the state of Tamilnadu (EPC Mode). (Pg- 284, 57)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	85.40	1.15	98.21
	2019-2020	0.00	1.20	0.00
	Total	85.40		98.21
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE(NH), Madurai			
Location	Madurai			
Project Cost	Rs. 85.4 Cr			
Date of Commencement of Project/Contract	22.10.2021			
Date of Completion/ Commissioning	12.12.2021			
Equity shareholding (with period during which equity was held)	100%			

Handwritten signature: Anil R. Mohan

Handwritten signature: [illegible]

Handwritten signature: T. V. [illegible]

Handwritten signature: [illegible]

Handwritten signature: [illegible]

Project Code: 5C

Entity(Self/Members)


Item	Particulars of the Project			
Title & nature of the project	Strengthening from Km48/500 to 93-600 (excluding from Km 54/400, Km63-025-63/875 and Km 66/950-67/650) of NH230 (New NH85) on Engineering Procurement and Construction (EPC Basis) in the state of Tamilnadu.. (Pg- 286, 60)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	38.64	1.00	38.64
	2022-2023	23.12	1.05	24.28
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	61.76		62.92
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE(NH),Madurai			
Location	Sivagangai - Thondi			
Project Cost	Rs. 61.76 Cr			
Date of Commencement of Project/Contract	26.08.2022			
Date of Completion/ Commissioning	25.08.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 5D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of 4 lane Oddanchathram Bypass from Km.23.230 to Km.30.900 of NH-209 (New NH No.8), under NHDP IV in the state of Tamil Nadu on Engineering, Procurement and Construction (the EPC). (Pg- 288, 63-74)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	3.20	1.15	3.68
	2019-2020	73.27	1.20	87.92
	Total	76.47	Not-eligible as per CI.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI-PIU Dindigul			
Location	Oddanchathram			
Project Cost	Rs. 182.41 Cr			
Date of Commencement of Project/Contract	22.11.2017			
Date of Completion/ Commissioning	10.07.2020			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 5E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Four Laning of Chettikulam to Natham Section of NH-785 from Chettikulam (Km.7.300) to Natham (Km.36.690) under Bharatmala Pariyojna Phase-I in the State of Tamil Nadu on EPC Mode. (Pg- 290, 75-84)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	12.76	1.00	12.76
	2022-2023	71.70	1.05	75.29
	2021-2022	10.12	1.10	11.13
	2020-2021	77.12	1.15	88.69
	2019-2020	176.76	1.20	212.11
	Total	348.46	Not-eligible as per CI.3.1.7	0.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI-PIU Madurai			
Location	Madurai			
Project Cost	Rs. 345.54 Cr			
Date of Commencement of Project/Contract	05.11.2018			
Date of Completion/ Commissioning	Ongoing			
Equity shareholding (with period during which equity was held)	100%			











Details of Eligible Projects (Appendix 6A)

6. M/s. SD Infra Private Ltd, Trichy

Attachment - VI

Project Code: 6A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Balance work for Two Laning of Trichy - Karaikudi section of NH-210 in the State of Tamilnadu under Item Rate contract. (Pg 189)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	2.71	1.05	2.85
	2021-2022	20.40	1.10	22.44
	2020-2021	41.40	1.15	47.61
	2019-2020	57.42	1.20	68.90
	Total	121.93		141.80
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI Karaikudi			
Location	Trichy			
Project Cost	Rs.122.21 Cr			
Date of Commencement of Project/contract	12.09.2019			
Date of Completion/ Commissioning	15.10.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 6B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspot TN-75-02 through Construction of Multi-span Flyover at Km 127+700 (BHEL) on Thanjavur - Trichy section of NH-83 in the State of Tamilnadu on EPC mode (Tender No: NHAI/RO MADURAI/17011/01/16/2019) (Pg-192)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	2.99	1.05	3.14
	2021-2022	7.37	1.10	8.11
	2020-2021	22.47	1.15	25.84
	2019-2020	13.54	1.20	16.25
	Total	46.37		53.34
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI Thanjavur			
Location	Trichy			
Project Cost	Rs. 40.19 Cr			
Date of Commencement of Project/Contract	30.09.2019			
Date of Completion/ Commissioning	30.09.2023			
Equity shareholding (with period during which equity was held)	-			

Shrinivas Mahane

[Signature]

T. V. Raj

[Signature]

[Signature]

Project Code: 6C

Entity(Self/Members)



Item	Particulars of the Project			
Title & nature of the project	Construction of 6 lane VUP for Panagudi bypass start/end location at Km 211+900 and km 213+800 in the Project Highway NH-44(OLD NH-7). (Pg - 196)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	5.41	1.10	5.95
	2020-2021	23.42	1.15	26.93
	2019-2020	10.77	1.20	12.92
	Total	39.60		45.81
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI Madurai			
Location	Trichy			
Project Cost	Rs.42.95 Cr			
Date of Commencement of Project/contract	03.06.2019			
Date of Completion/ Commissioning	31.08.2022			
Equity shareholding (with period during which equity was held)	-			

Project Code: 6D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of 1. New Jersey Barrier at the Center of median from Silk Board Junction (Km 8+765) to Attibele K.R-TN Border (Km 33+130), 2. Construction of Stret Light facilities from Veerasandra Junction (Km 19+000) to Attibele K.R-TN Border (Km 33+130), 3. Construction of Foot Over Bridge (FOB) at Km 19+700 (Near SFS College), 4. Construction of Speed Table and Automatic Traffic Red Led Blinkers for Blackspots Silk Board Junction (Km 8+765) to Attibele K.R-TN Border (Km 33+130), 5. Construction of Junction Improvements Km 9+790 between (P3 & P4) and Km 10+350 (P20 & P21), 6. Construction of Bus-bay Km (19+000) to Km (33+130) in Silk Board to Attibele section of NH-44(Old NH-7) in the State of Karnataka on Engineering Procurement & Construction (EPC) Mode. (Pg - 199)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	11.24	1.10	12.36
	2020-2021	29.97	1.15	34.47
	2019-2020	0	1.20	0.00
	Total	41.21		46.83
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI Ramnagar			
Location	Bangalore			
Project Cost	Rs. 43.40 Cr			
Date of Commencement of Project/contract	27.10.2020			
Date of Completion/ Commissioning	03.06.2022			
Equity shareholding (with period during which equity was held)	-			



Details of Eligible Projects (Appendix 1A)

7. M/s RR INFRA Construction, Madurai

Attachment - VII

Project Code: 7A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Vaigai South River Bank Road from Dindigul Road - Theppakulam in Km 0/0 - 6/400. (Pg - 105)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	7.90	1.10	8.69
	2020-2021	74.88	1.15	86.11
	2019-2020	14.52	1.20	17.42
	Total	97.30		112.23
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (NH), Madurai			
Location	Madurai			
Project Cost	Rs. 101.48 Cr			
Date of Commencement of Project/contract	25.02.2019			
Date of Completion/ Commissioning	29.06.2021			
Equity shareholding (with period during which equity was held)	-			

Project Code: 7B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Vaigai South River Bank Road from Dindigul Road - Theppakulam in Km 0/0 - 2/200. (Pg - 112)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	23.31	1.15	26.81
	2019-2020	24.90	1.20	29.88
	Total	48.21		56.69
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (NH), Madurai			
Location	Madurai			
Project Cost	Rs. 47.39 Cr			
Date of Commencement of Project/contract	25.02.2019			
Date of Completion/ Commissioning	01.10.2020			
Equity shareholding (with period during which equity was held)	-			

Handwritten signature: Anand N. Mohan

Handwritten signature: [illegible]

Handwritten signature: T. V. [illegible]

Handwritten signature: [illegible]

Handwritten signature: [illegible]

Details of Eligible Projects (Appendix 1A)

8. M/s ALR Constructions, Theni

Attachment - VIII

Project Code: 8A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening & Strengthening from (i) 2- Lane to 2 Lane with Paved Shoulder from Km 0/550 - 1/100, 5/700 - 21/070, 21/500 - 34/200 & 34/870 - 38/000 and (ii) Strengthening of existing 4 lanes from Km 0/000 to 0/550, 1/100 - 1/780, 2/420 - 5/700, 21/070 - 21/500, 34/200 - 34/870 & 2 lane from Km 1/780 - 2/420 (Dindigul - Natham Section) of NH-383 in the State of Tamilnadu on EPC mode. (Pg 94)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	0.00	1.00	0.00
	2022-2023	17.08	1.05	17.93
	2021-2022	44.20	1.10	48.62
	2020-2021	43.18	1.15	49.66
	2019-2020	29.06	1.20	34.87
	Total	133.52		151.08
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	M/s S&P - ALR - SA (JV)			
Location	Dindigul - Natham, Tamilnadu			
Project Cost	Rs. 157.52 Cr			
Date of Commencement of Project/contract	06.06.2019			
Date of Completion/ Commissioning	30.06.2022			
Equity shareholding (with period during which equity was held)	30%			

Project Code: 8B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Four Laning of divided Tirumanagalam - Vadugapatti Section from Km 0+000 to Km 36+000 in the State of Tamilnadu under Bharatmala Pariyojana on EPC Mode. (Pg 105)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2023-2024	90.55	1.00	90.55
	2022-2023	0.00	1.05	0.00
	2021-2022	0.00	1.10	0.00
	2020-2021	0.00	1.15	0.00
	2019-2020	0.00	1.20	0.00
	Total	90.55		90.55
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	M/s S&P - ALR - SA (JV)			
Location	Thirumangalam - Vadugapatti, Tamilnadu			
Project Cost	Rs. 541.62 Cr			
Date of Commencement of Project/Contract	23.02.2023			
Date of Completion/ Commissioning	25.02.2025			
Equity shareholding (with period during which equity was held)	40%			

Handwritten signature: M. Mohan

Handwritten signature: [Signature]

Handwritten signature: T. V. [Signature]

Handwritten signature: [Signature]

Handwritten signature: [Signature]

Name of Work: Permanent Rectification of 03 Nos. of Blackspots (TN-02-154, TN-03-088 & TN-02-141) by constructing 6 Lane Vehicular Underpass at km.3+400 (1x20mx5.5m), 6 Lane Vehicular Underpass at km.13+000 (1x12mx5.5m) & 4 Lane Light Vehicular Underpass at km.33+820 (1x12mx4.5m) in Madurai to Kayathar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode.

Cost put to Tender: Rs.95,95,00,238/-

Date of E-Tender Opening : 26.11.2024

No of Bids received within stipulated time : 5 (Eight) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 8				2 of 8				3 of 8				4 of 8			
			M/s. Netch India Projects, Madurai (BID ID: 766750)				M/s. EKK Infrastructure Limited, Kerala (BID ID: 767975)				M/s. CSK Developers, Mayiladuthurai (BID ID: 771541)				M/s. TTK Construction, Madurai (BID ID: 772004)			
1	Cost of tender document	NEFT/RTGS for an amount of Rs.10,000/-	Rs.10,000/- paid NEFT ref. No. CM5001072612235169281 dt. 16.11.24 (Pg-267)				Ref No. SDINI2432166955 dt. 16.11.24 through NEFT for an amount of Rs. 10,000/- (Pg-1)				Ref.No. 10DM432116932 dt. 16.11.24 through NEFT for an amount of Rs.10,000/- (Pg-1)				Rs.10,000/- paid NEFT ref. No. TTKTENDERMBG1GLB124327042275.CNR001 dt. 15.11.24 (Pg-2)			
2	Bid Security in the form of Account Payee Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	Nil for an amount of Rs. 1,44,00,000/- valid upto 180 days from 25.11.2024 (as per Cl.2.2.5.1) i.e. 24.05.2025	BID No. 123G702243200002 dt. 15.11.24 for Rs.1,44,00,000/- valid upto 31.07.25 (Pg-295)				BID No. 04622800Y00471 dt. 16.11.24 for Rs.1,44,00,000/- valid upto 31.06.25 (Pg-2 to 5)				BID No. 016524PQJ00016 dt. 16.11.24 for Rs.1,44,00,000/- valid upto 16.05.25 (Pg-2 to 7)				BID No. 0032724PQ326505 dt. 16.11.24 for Rs.1,44,00,000/- valid upto 30.06.25 (Pg-3 to 8)			
3	Eligibility of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (h))	No Joint Venture (Pg-34)				No joint Venture (Pg-16)				No Joint Venture (Pg-15)				No Joint Venture (Pg-15)			
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value.		Rs.452.21 Cr. (FY 2023-24) (Pg 92,93,94)				Rs.811.49 Cr. (FY 2023-24) (Pg 231)				Rs.102.14 Cr. (FY 2023-24) (Pg 106)				Rs.337.74 Cr. (FY 2023-24) (Pg 37)			
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/turnkey contract/Construction works.		Rs.446.76 Cr. (Pg 271)				Rs.2026.10 Cr. (Pg 234)				Rs.43.36 Cr. (Pg 107)				Rs.250.93 Cr. (Pg 40)			
	B = Value (updated to the price level of the year indicated in table at Note 3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but L1/L1 has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.0.00 Cr. (Pg 271)				Rs.0.00 Cr. (Pg 231)				Rs.0.00 Cr. (Pg 126)				Rs.0.00 Cr. (Pg 38)			
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		Rs.55.95 Cr.				Bid Capacity = (891.45 x 1.0 x 1.0 x 2.5 - 2028.10) + 0 = Rs.175.63 Cr. (Pg 22)				Bid Capacity = (102.14 x 1.0 x 1.0 x 2.5 - 43.39) + 0 = Rs.211.56 Cr. (Pg 125)				Bid Capacity = (337.74 x 1.0 x 2.5 - 250.93) + 0 = Rs.583.42 Cr. (Pg-37 to 39)			
5	Financial Capacity		Bid Capacity = (452.21 x 1.0 x 1.0 x 2.5) - 446.76 + 0 = Rs.883.77 Cr. (Pg 271)															
6	As per clause 2.2.2.3 (b) Average Annual Turn over for Last 5 Financial years	Rs.14.39 Cr.	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)
			2019-20	54.09	1.20	54.91	2019-20	436.10	1.20	523.32	2019-20	30.83	1.20	37.00	2019-20	99.22	1.20	119.06
			2020-21	66.61	1.15	76.60	2020-21	654.48	1.15	752.65	2020-21	35.76	1.15	41.12	2020-21	171.87	1.15	197.31
			2021-22	103.78	1.10	114.16	2021-22	683.85	1.10	763.24	2021-22	60.66	1.10	66.73	2021-22	173.80	1.10	191.29
			2022-23	259.80	1.05	272.79	2022-23	702.69	1.05	737.82	2022-23	43.90	1.05	42.85	2022-23	181.36	1.05	190.43
			2023-24	452.21	1.00	452.21	2023-24	881.49	1.00	881.49	2023-24	102.14	1.00	102.14	2023-24	337.74	1.00	337.74
7	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs.4,80 Crores at close of preceding financial year	Rs.54.42 Cr. (Pg 95,96)	Total				Total				Total				Total			
			Average Turnover (Pg 92,93,94)				Average Turnover (Pg 99)				Average Turnover (Pg 106)				Average Turnover (Pg-106,107)			
			196.00				732.00				64.69				297.17			
			Rs. 54.42 Cr. (Pg 95,96)				Rs.204 Cr. (Pg 83,92,93)				Rs.14.23 Cr. (Pg 21)				Rs.47.15 Cr. (Pg 106-110)			
			Provided. (Pg-26 to 31)				Provided (Pg- 10 to 12)				Provided (Pg-8 to 11)				Provided (Pg-9 to 12)			
8	Letter Comprising the Technical Bid (Appendix A)	Provided / Not Provided	Provided. (Pg-26 to 31)				Provided (Pg- 10 to 12)				Provided (Pg-8 to 11)				Provided (Pg-9 to 12)			
9	Details of Bidders (Annexure I of Appendix A)																	
10	(i) Details	(a) Name :	M/s. Netch India Projects, Madurai (Pg-37)				M/s. EKK Infrastructure Limited, Madurai (Pg-15)				M/s. CSK Developers (Pg-14)				M/s. TTK Construction, Madurai (Pg-15)			
		(b) Country of Incorporation	India				India				India				India			
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	1/11-2, Kuberan Nagar, Mazari Road, Thirunelveli, Madurai- 625 014				Second Floor, Municipal vegetable Market Building, AM Road, Perumbavur - 683542, Ernakulam, Kerala				No.878, Part 2 Hospital Road Mayiladuthurai, Nagapattinam - 609001				No.5/1, Mayilagam, Thirumukkulam South Street, Talukkulam, Madurai - 625 002.			
		(d) Date of Incorporation and / or commencement of Business	06.08.2008. (Pg-37)				12.01.2018 (Pg-19)				15.08.2021 (Pg 184, 184 to 200)				01.07.2008 (Pg 155 to 152)			
		(e) Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project.	Our company undertakes design, detailed engineering, construction, maintenance, and repair of complete range of civil infrastructure projects like roads, highways, and including tunnels.				The Company got established and started its operation with first Government Civil Contract in the year 1975. It has grown into a Rs.81 cr turnover company by 2023-2024.				Road & Bridge works				Civil Engineering Construction. Mainly Concentrate in Road works			
		(f) Details of individual(s) who will serve as the point of contact/communication for the Authority :	(a) Name : A.D. Menakshi Sundaram				Sanju Muhammed				S.Chandrasekaran				T.Rajavel Pandian			
11	(ii) Particulars of the Authorized signatory of the bidder:	(b) Designation	Partner				Managing Director				Managing Partner				Partner			
		(c) Company	M/s. Netch India Projects				M/s. EKK INFRASTRUCTURE Limited				M/s. CSK Developers				M/s. TTK Construction, Madurai			
		(d) Address	1/11-2, Kuberan Nagar, Mazari Road, Thirunelveli, Madurai- 625 014				Second Floor, Municipal vegetable Market Building, AM Road, Perumbavur - 683542, Ernakulam, Kerala				No.878, Part 2 Hospital Road Mayiladuthurai, Nagapattinam - 609001				No.5/1, Mayilagam, Thirumukkulam South Street, Talukkulam, Madurai - 625 002.			
		(e) Telephone Number	9360950001				6287444041				8610433470				8854221777			
		(f) Email Address	contracts@netchindia.com				tenders@ekk.com				cskdevelopers21@gmail.com				info@ttkcs.in			
		(g) Fax Number	Nil				Nil				Nil				Nil			
12	(iii) A statement by the bidder disclosing malpractices or contractual non-compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	(a) Name	A.D. Menakshi Sundaram				Sanju Muhammed				S.Chandrasekaran				T.Rajavel Pandian			
		(b) Designation	Partner				Managing Director				Managing Partner				Partner			
		(c) Address	1/11-2, Kuberan Nagar, Mazari Road, Thirunelveli, Madurai- 625 014				Second Floor, Municipal vegetable Market Building, AM Road, Perumbavur - 683542, Ernakulam, Kerala				No.878, Part 2 Hospital Road Mayiladuthurai, Nagapattinam - 609001				No.5/1, Mayilagam, Thirumukkulam South Street, Talukkulam, Madurai - 625 002.			
		(d) Phone Number	9360950001				8287444041				8610433470				0452-2537723 4255570			
		(e) Fax Number	Nil				Nil				Nil				Nil			
		(f) Class III digital signature certificate ID Number	H532307130528735				739050580129859				678c32860974995				01-7D-E4-CA			

Handwritten signature: A.D. Menakshi Sundaram

Handwritten signature: Sanju Muhammed

Handwritten signature: S.Chandrasekaran

Handwritten signature: T.Rajavel Pandian

Handwritten signature: Partner

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 8					2 of 8					3 of 8					4 of 8								
			M/s. Notch India Projects, Madurai (BID ID: 766750)					M/s. EKK Infrastructure Limited, Kerala (BID ID: 767911)					M/s. CSK Developers, Mayiladuthurai (BID ID: 771541)					M/s. TTK Construction, Madurai (BID ID: 772004)								
			Applicant Type	Project Code	Category	Experience (Equivalent Rs. Crore)	Technical Experience (Rs.m crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)	Technical Experience (Rs.m crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)	Technical Experience (Rs.m crore)	Applicant Type	Project Code	Category	Experience (Equivalent Rs. Crore)	Technical Experience (Rs.m crore)				
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	** - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.4.80 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 3.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duty applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 3 and 4	Single Entity	a	3	0.00	-	0.00	Single Entity	a	3	0.00	-	0.00	Self	a	3	8.16	-	8.16	Self	a	3	166.25	-	166.25
				b	3	106.45	-	106.45		b	3	340.75	-	340.75		b	3	6.53	-	6.53		b	3	16.89	-	16.89
				c	3	104.11	-	104.11						c		3	7.61	-	7.61	c		3	17.13	-	17.13	
				d	3	0.00	-	0.00						d		3	6.52	-	6.52	d		3	26.01	-	26.01	
				e	3	0.00	-	0.00						e		3	7.23	-	7.23							
				f	3	0.00	-	0.00						f		3	6.31	-	6.31							
				g	3	0.00	-	0.00						g		3	0.00	-	0.00							
				h	3	0.00	-	0.00						h		3	0.00	-	0.00							
				i	3	8.33	-	8.33						i		3	4.00	-	4.00							
				j	3	26.16	-	26.16						j		3	6.48	-	6.48							
				k	3	24.48	-	24.48						k		3	5.77	-	5.77							
				l	3	33.06	-	33.06						l		3	5.37	-	5.37							
				m	3	35.24	-	35.24						m		3	0.00	-	0.00							
				n	3	0.00	-	0.00						n		3	0.00	-	0.00							
				o	3	0.00	-	0.00																		
				p	3	8.70	-	8.70																		
				q	3	14.05	-	14.05																		
				r	3	0.00	-	0.00																		
				s	3	7.61	-	7.61																		
				t	3	0.00	-	0.00																		
			Aggregate Technical Experience (Pg 56)		368.17		Aggregate Technical Experience (Pg 98)		340.75		Aggregate Technical Experience		64.00		Aggregate Technical Experience (Pg 40)		228.27									
			Rs. 368.17 Cr.				Rs. 340.75 Cr.				Rs. 64.00 Cr.				Rs. 228.27 Cr.											
			• Widening from Two Lane to Four Lane and Improvements at Km 116.203 of Tambaram Madhavur Sripennambur Road including Construction of minor bridge at Km 118. Widening of Minor Bridge at 154 widening of Major Bridge at Km 166 and CD works in Sripennambur (H) C 40. • Work duration from 16.06.2020 to 18.12.2023. • Total value of work done is Rs.103.30 Crore. • Work Experience Certificate issued by the Divisional Engineer, Highways (DGM), Kanchipuram, (Pg-119)				• KSTP II - Upgrading Punalur to Puvvunnam road (SHB) Package RB: Km 29+840 (Kerala) to Km 30+000 (Pothery) (Pg 225). • Work duration from 11.11.2019 to 15.05.2022. • Value of work done is Rs.307.49 Cr. • Work Experience Certificate issued by CCI/Project, Kerala State Transport Project dated 11.01.2024 (Pg 225).				• Four Lining of Thalesany-Maharajapuram Section of NH-17 Km. 170.600; Design Phase II on EPC Mode on the State Of Kerala. • Value of work done is Rs.47.28 Crore. • Work Order & Experience Certificate issued by M/s.EKK Infrastructure Ltd only (Pg 103) & not authenticated by the Engineer-in-Charge, which is not acceptable.				• Balance for Two Lining with Pavement Shoulder of Design II - Thaniyachal from Km 2.750 to Km 73.400 of NH-45 (Ext) and Thaniyachal - Kumullu section of NH-273 from Km 215.500 to Km 273.500 in the State of Tamilnadu under turn key contract. • Work duration from 09.09.2019 to 26.09.2022. • Value of work done is Rs.144.29 Crore. • Work Experience Certificate issued by the Project Director, NHAI, PU Dindigul dated 24.08.2023 (Pg 51).											
9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided (Mr. A.D.Meenakshi Sundaram) (Pg-51, 52)		Provided (Mr. Sanja Muhammed) (Pg-257, 268)		Provided (Mr. S.Chandrasekaran) (Pg-12-13)		Provided (Mr. T.Rajend Pandian) (Pg-20 to 21)																	
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment - I		Refer Attachment - II		Refer Attachment - III		Refer Attachment - IV																	
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg-256)		Provided (Pg 230)		Provided (Pg-105)		Provided (Pg-22)																	
12	Certificate regarding Compliance with Restrictions under Rule 144 (a) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg-283)		Provided (Pg 275)		Provided (Pg-120)		Provided (Pg-34)																	
13	Integrity Pact	Provided / Not Provided	Provided (Pg-276-282)		Provided (Pg 269-274)		Provided (Pg-114 to 119)		Provided (Pg-25 to 32)																	
14	Recommendations of Committee	Responsive / Non-responsive	Responsive		Responsive		Non-responsive		Responsive																	


(Prabhat Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Keerthi Bhardwaj)
Member


(T. Velraj)
Member


(M Chandrasekhar)
Convener

Name of Work: Permanent Rectification of 03 Nos. of Blackspots (TN-02 194, TN-03-088 & TN-02-14) by constructing 6 Lane Vehicular Underpass at km.3+400 (1x20mx5.5m), 6 Lane Vehicular Underpass at km.13+000 (1x12mx5.5m) & 4 Lane Light Vehicular Underpass at km.33+820 (1x12mx4.5m) in Madurai to Kayathar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode.

Cost put to Tender: Rs.95,85,00,238/-

Date of E-Tender Opening : 26.11.2024

No of Bids received within stipulated time : 8 (Eight) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	5 of 8	6 of 8	7 of 8	8 of 8																																																																																																																																
1	Cost of tender document	NEFT/RTGS for an amount of Rs.10,000/-	Rs.10,000/- paid NEFT Transaction ref. No.TMBU124320459187 dt. 24.11.24 (Pg-331)	Ref.No.081124327624552 dt.22.11.24 through NEFT for an amount of Rs.10,000/- (Pg-1)	Rs.10,000/- paid NEFT Transaction ref. No.TMBU124320459187 dt. 15.11.24 (Pg-2)	Ref.No. 432216904989 dt. 17.11.24 through NEFT for an amount of Rs.10,000/- (Pg-7)																																																																																																																																
2	Bid Security in the form of Account Payee Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BD for an amount of Rs. 1,44,00,000/- validity upto 180 days from 25.11.2024 (as per CI.2.20.1) i.e. 24.05.2025	BD No. 1181G24000261 dt. 16.11.24 for Rs.1,44,00,000/- valid upto 16.06.25 (Pg.324 to 329)	BD No. 123G70243270003 dt. 22.11.24 for Rs.1,44,00,000/- valid upto 21.11.25 (Pg-6 to 13)	BD No. 163BG2024000470 dt. 16.11.24 for Rs.1,44,00,000/- valid upto 15.08.25 (Pg-4 to 11)	BD No. 0022724F03028577 dt. 22.11.24 for Rs.1,44,00,000/- valid upto 30.06.25 (Pg-145 to 148)																																																																																																																																
3	Entirety of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (b))	No Joint Venture (Pg-9)	No Joint Venture (Pg-18)	No Joint Venture (Pg-22)	No Joint Venture (Pg-15)																																																																																																																																
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value.)																																																																																																																																					
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project from rate contract/ Construction works.		Rs.235.19 Cr (FY 2019-20) (Pg 302)	Rs.255.64 Cr (FY 2023-24) (Pg 204)	Rs.813.53 Cr (FY 2022-23) (Pg 123)	Rs.73.64 Cr (FY 2021-22) (Pg 127)																																																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which order has emerged as the winner of the bids and L1 OA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs.222.27 Cr (Pg 303-305)	Rs.71.41 Cr (Pg 206)	Rs.373.02 Cr (Pg 124, 127-129)	Rs.42.61 Cr (Pg 124)																																																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		Rs. 0.00 Cr (Pg 302)	Rs. 0.00 Cr (Pg 204)	Rs. 0.00 Cr (Pg 123)	Rs. 0.00 Cr (Pg 122)																																																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs.95.95 Cr	Bid Capacity = (235.19 x 1.20 x 1.0 x 2.5 - 222.27) + 0 = Rs.486.30 Cr. (Pg-301)	Bid Capacity = (255.64 x 1.0 x 2.5 - 71.41) + 0 = Rs.567.69 Cr. (Pg - 211)	Bid Capacity = (813.53 x 1.05 x 1.0 x 2.5 - 373.02) + 0 = Rs.1762.50 Cr. (Pg 128)	Bid Capacity = (73.64 x 1.10 x 1.0 x 2.5 - 42.61) + 0 = Rs.159.89 Cr. (Pg 125)																																																																																																																																
5	Financial Capacity																																																																																																																																					
	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs.14.39 Cr	<table><tr><th>Year</th><th>Turnover</th><th>Update factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>236.19</td><td>1.20</td><td>283.43</td></tr><tr><td>2020-21</td><td>157.21</td><td>1.15</td><td>180.78</td></tr><tr><td>2021-22</td><td>155.46</td><td>1.10</td><td>171.01</td></tr><tr><td>2022-23</td><td>135.08</td><td>1.05</td><td>141.83</td></tr><tr><td>2023-24</td><td>154.43</td><td>1.00</td><td>154.43</td></tr><tr><td></td><td>Total</td><td></td><td>931.49</td></tr><tr><td></td><td>Average Turnover (Pg 98, 302)</td><td></td><td>186.06</td></tr></table>	Year	Turnover	Update factor	Amount (Rs. in Cr.)	2019-20	236.19	1.20	283.43	2020-21	157.21	1.15	180.78	2021-22	155.46	1.10	171.01	2022-23	135.08	1.05	141.83	2023-24	154.43	1.00	154.43		Total		931.49		Average Turnover (Pg 98, 302)		186.06	<table><tr><th>Year</th><th>Turnover</th><th>Update factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>66.80</td><td>1.20</td><td>80.29</td></tr><tr><td>2020-21</td><td>76.23</td><td>1.15</td><td>86.86</td></tr><tr><td>2021-22</td><td>86.09</td><td>1.10</td><td>94.70</td></tr><tr><td>2022-23</td><td>129.68</td><td>1.05</td><td>136.46</td></tr><tr><td>2023-24</td><td>255.64</td><td>1.00</td><td>255.64</td></tr><tr><td></td><td>Total</td><td></td><td>657.06</td></tr><tr><td></td><td>Average Turnover (Pg-62,63)</td><td></td><td>131.41</td></tr></table>	Year	Turnover	Update factor	Amount (Rs. in Cr.)	2019-20	66.80	1.20	80.29	2020-21	76.23	1.15	86.86	2021-22	86.09	1.10	94.70	2022-23	129.68	1.05	136.46	2023-24	255.64	1.00	255.64		Total		657.06		Average Turnover (Pg-62,63)		131.41	<table><tr><th>Year</th><th>Turnover</th><th>Update factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>507.58</td><td>1.20</td><td>609.10</td></tr><tr><td>2020-21</td><td>699.66</td><td>1.15</td><td>804.81</td></tr><tr><td>2021-22</td><td>784.46</td><td>1.10</td><td>873.91</td></tr><tr><td>2022-23</td><td>813.90</td><td>1.05</td><td>854.60</td></tr><tr><td>2023-24</td><td>805.94</td><td>1.00</td><td>805.94</td></tr><tr><td></td><td>Total</td><td></td><td>3946.15</td></tr><tr><td></td><td>Average Turnover (Pg-56,74,75)</td><td></td><td>790.00</td></tr></table>	Year	Turnover	Update factor	Amount (Rs. in Cr.)	2019-20	507.58	1.20	609.10	2020-21	699.66	1.15	804.81	2021-22	784.46	1.10	873.91	2022-23	813.90	1.05	854.60	2023-24	805.94	1.00	805.94		Total		3946.15		Average Turnover (Pg-56,74,75)		790.00	<table><tr><th>Year</th><th>Turnover</th><th>Update factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>51.12</td><td>1.20</td><td>61.34</td></tr><tr><td>2020-21</td><td>52.81</td><td>1.15</td><td>60.73</td></tr><tr><td>2021-22</td><td>73.64</td><td>1.10</td><td>81.00</td></tr><tr><td>2022-23</td><td>59.01</td><td>1.05</td><td>61.96</td></tr><tr><td>2023-24</td><td>18.90</td><td>1.00</td><td>18.90</td></tr><tr><td></td><td>Total</td><td></td><td>283.94</td></tr><tr><td></td><td>Average Turnover (Pg 61, 62, 123)</td><td></td><td>56.79</td></tr></table>	Year	Turnover	Update factor	Amount (Rs. in Cr.)	2019-20	51.12	1.20	61.34	2020-21	52.81	1.15	60.73	2021-22	73.64	1.10	81.00	2022-23	59.01	1.05	61.96	2023-24	18.90	1.00	18.90		Total		283.94		Average Turnover (Pg 61, 62, 123)		56.79
	Year	Turnover	Update factor	Amount (Rs. in Cr.)																																																																																																																																		
	2019-20	236.19	1.20	283.43																																																																																																																																		
2020-21	157.21	1.15	180.78																																																																																																																																			
2021-22	155.46	1.10	171.01																																																																																																																																			
2022-23	135.08	1.05	141.83																																																																																																																																			
2023-24	154.43	1.00	154.43																																																																																																																																			
	Total		931.49																																																																																																																																			
	Average Turnover (Pg 98, 302)		186.06																																																																																																																																			
Year	Turnover	Update factor	Amount (Rs. in Cr.)																																																																																																																																			
2019-20	66.80	1.20	80.29																																																																																																																																			
2020-21	76.23	1.15	86.86																																																																																																																																			
2021-22	86.09	1.10	94.70																																																																																																																																			
2022-23	129.68	1.05	136.46																																																																																																																																			
2023-24	255.64	1.00	255.64																																																																																																																																			
	Total		657.06																																																																																																																																			
	Average Turnover (Pg-62,63)		131.41																																																																																																																																			
Year	Turnover	Update factor	Amount (Rs. in Cr.)																																																																																																																																			
2019-20	507.58	1.20	609.10																																																																																																																																			
2020-21	699.66	1.15	804.81																																																																																																																																			
2021-22	784.46	1.10	873.91																																																																																																																																			
2022-23	813.90	1.05	854.60																																																																																																																																			
2023-24	805.94	1.00	805.94																																																																																																																																			
	Total		3946.15																																																																																																																																			
	Average Turnover (Pg-56,74,75)		790.00																																																																																																																																			
Year	Turnover	Update factor	Amount (Rs. in Cr.)																																																																																																																																			
2019-20	51.12	1.20	61.34																																																																																																																																			
2020-21	52.81	1.15	60.73																																																																																																																																			
2021-22	73.64	1.10	81.00																																																																																																																																			
2022-23	59.01	1.05	61.96																																																																																																																																			
2023-24	18.90	1.00	18.90																																																																																																																																			
	Total		283.94																																																																																																																																			
	Average Turnover (Pg 61, 62, 123)		56.79																																																																																																																																			
	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs.4.80 Crores at close of preceding financial year		Rs. 119.73 Cr. (Pg 95, 99)	Rs.61.08 Cr. (Pg 61,64)	Rs.237.56 Cr. (Pg - 50, 52)	Rs.12.33 Cr. (Pg - 60, 62, 63)																																																																																																																																
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg-3 to 7)	Provided (Pg - 2 to 5)	Provided (Pg-18-19)	Provided (Pg- 8 to 12)																																																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																																																					
	(i). Details																																																																																																																																					
	(a) Name	M/s. IVLR INFRASTRUCTURE, Madurai (Pg-13)	M/s. SD INFRA PRIVATE LIMITED, (Pg-17)	M/s. R/R INFRAA CONSTRUCTION, Madurai (Pg-21)	M/s. ALR Constructions (Pg-14)																																																																																																																																	
	(b) Country of Incorporation	India	India	India	India																																																																																																																																	
	(c) Address of the Corporate Head Quarters and its branch office, if any in India	No.3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus,Palamedu Main Road, Madurai - 625019	48/592, Sri Shwetha Complex, Thanja Main Road,Thiruvannamur, Trichy - 620 013	Old No.4C, New No.2, Visalatchipuram, Madurai - 625 014.	No. 391, Theni - Madurai Main Road, K. Viliakku, Aundipatty, Theni, Tamilnadu - 625 512																																																																																																																																	
	(d) Date of Incorporation and / or commencement of Business	28.01.2008 (Pg - 12.14,27)	10.01.2020. (Pg - 30)	12.10.2007 (Pg - 21)	30.03.2010 (Pg - 18-19)																																																																																																																																	
	(a). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project	Road & Bridge Works	Road & Bridge Works	Execution of Contract works in Irrigation, Highways Road Works, Bridge Works and Railway works	ALR Constructions is engaged in Constructions of infrastructure projects viz. Highways bridges, urban developments, buildings and irrigation water supply																																																																																																																																	
	(ii). Details of individual(s) who will serve as the point of contact/ communication for the Authority																																																																																																																																					
	(a) Name	IVLTRIVEL	S. Devendran	R.Munagasaperumal	A. Logirajan																																																																																																																																	
	(b) Designation	Managing Partner	Managing Director	Partner	Managing Partner																																																																																																																																	
	(c) Company	M/s. IVLR INFRASTRUCTURE	M/s. SD INFRA PRIVATE LIMITED.	M/s. R/R INFRAA CONSTRUCTION	M/s. ALR Constructions																																																																																																																																	
	(d) Address	No.3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus,Palamedu Main Road, Madurai - 625019	48/592, Sri Shwetha Complex, Thanja Main Road,Thiruvannamur, Trichy - 620 013	Old No.4C, New No.2, Visalatchipuram, Madurai - 625 014.	No. 391, Theni - Madurai Main Road, K. Viliakku, Aundipatty, Theni, Tamilnadu - 625 512																																																																																																																																	
	(e) Telephone Number	+91 452 4984904	9842429297	9842455058 & 9677758058	9842152159																																																																																																																																	
	(f) Email Address	ivlinfrastructure@gmail.com	sdinfra7enders@gmail.com	mrfraa@gmail.com	alogirajan@gmail.com																																																																																																																																	
	(g) Fax Number	Nil	Nil	Nil	Nil																																																																																																																																	
	(i). Particulars of the Authorized signatory of the bidder :																																																																																																																																					
	(a) Name	IVLTRIVEL	S. Devendran	R.Munagasaperumal	A. Logirajan																																																																																																																																	
	(b) Designation	Managing Partner	Managing Director	Partner	Managing Partner																																																																																																																																	
	(c) Address	No.3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus,Palamedu Main Road, Madurai - 625019	48/592, Sri Shwetha Complex, Thanja Main Road,Thiruvannamur, Trichy - 620 013	Old No.4C, New No.2, Visalatchipuram, Madurai - 625 014.	No. 391, Theni - Madurai Main Road, K. Viliakku, Aundipatty, Theni, Tamilnadu - 625 512																																																																																																																																	
	(d) Phone Number	9842123432	9842429297	9842455058 & 9677758058	9842152159																																																																																																																																	
	(e) Fax Number	Nil	NA	0452 4377278	NA																																																																																																																																	
	(f) Class III digital signature certificate ID Number	017C9196	160ed7	017E92FD	017F5B8B																																																																																																																																	
	v) A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 years.	Provided / Not Provided	Provided (Pg-10)	Provided (Pg-18)	Provided (Pg-22)	Provided (Pg-15)																																																																																																																																

Shrinivas. Mohan


[Signature]

[Signature]

[Signature]

[Signature]

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 8					6 of 8					7 of 8					8 of 8								
			M/s. IVLR Infrastructure, Madurai (BID ID: 772143)					M/s. SD INFRA Pvt Ltd, Trichy (BID ID: 772143)					M/s. RR Infra Construction, Madurai (BID ID: 772230)					M/s. ALR Constructions, Theni (BID ID: 772256)								
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received.....#	Value of self ##	Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received.....#	Value of self ##	Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received.....#	Value of self ##	Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received.....#	Value of self ##	Technical Experience (Rs.in crore)
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.5 (ii), Minimum receipt of amount Rs.4.00 Cr. *- Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single Entity	a	3	57.63	-	57.63	Self	a	3	141.80	-	141.80	Single Entity	a	3	112.23	-	112.23	Self	a	3	45.32	-	45.32
		b	3	98.21	-	98.21	b	3	53.34	-	53.34	b	3	58.68	-	58.68	b	3	90.55	-	90.55					
		c	3	62.62	-	62.62	c	3	45.81	-	45.81															
		d	3	0.00	-	0.00	d	3	46.83	-	46.83															
		e	3	0.00	-	0.00																				
		Aggregate Technical Experience (Pg - 53,54)					218.75	Aggregate Technical Experience (Pg-60)					287.77	Aggregate Technical Experience (Pg 104)					168.91	Aggregate Technical Experience (pg-34)					135.87	
		i) Threshold Technical capacity more than Rs.71.96 Cr.					Rs. 118.75 Cr.	Rs. 287.77 Cr.						Rs.168.91 Cr.						Rs.135.87 Cr.						
		ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels) Atleast one similar work of 22% of Estimated Project Cost (Rs.18.19 Crore) as per Clause 2.2.2.2 (i) of RFP					• Widening and Strengthening of Nallam to Kottampett section from km. 38/0 to 51/770 of NH-383, in Tamilnadu on Engineer, Procurement and Construction (EPC) basis. • Work duration from 22.11.2020 to 28.08.2021. • Value of work done is Rs.56.63 Cr. • Work Experience Certificate issued by Divisional Engineer, National Highways, Madurai dated 22.01.2022 (Pg 55,55).	• Construction of 6 lane VUP for Panagudi bypass starting location at Km 211+900 and Km 213+800 in the Project Highway NH-44(OLD NH-7). • Work duration from 03.06.2019 to 31.08.2022. • Value of work done is Rs.39.60 Cr. • Work Experience Certificate issued by Project Director, NHAI-PIU Madurai dated 21.03.2023 (Pg 198).	• Four Lanes of Nallam - Thiruvananthi section of NH-7856 from Km 36+600 to Km 51+115 under Bharathnala Paripurna Phase-I on EPC Mode in the State of Tamil Nadu. • Work duration from 28.02.2020 to 18.06.2022. • Value of work done is Rs.288.63 Cr. • Work Experience Certificate issued by Project Director, NHAI, PIU-Dindigul dated 10.12.2022 (Pg 70).	• Widening & Strengthening from (i) 2 lane to 2 lanes with paved shoulder from Km 0/550 - 1/100, 5/700 - 21/070, 21/500 - 34/220 & 34/870 - 38/000 and (ii) Strengthening of existing 4 lanes from Km 0/000 to 0/550, 1/100 - 1/780, 2/420 - 5/700, 21/070 - 21/500, 34/220 - 34/870 & 2 lane from Km 1/780 - 2/420 (Dindigul - Nallam section) of NH-383 in the State of Tamilnadu EPC Mode. • Work duration from 05.05.2019 to 30.05.2022, (92.97% achieved till 30.05.2022). • Value of work done is Rs.41.30 Crore (92.97% of Completed value against Rs.147.74 Cr & 30% of JV). • Work Experience Certificate issued by Divisional Engineer, NH, Dindigul dated 26.02.2022 (Pg 96).																
		9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided (M/s. J. Veirivel), (Pg-320,321)					Provided (M/s. Devendran), (Pg-14 to 15)	Provided (Mr. R. Munugapattanam), (Pg-13 to 14)					Provided (Mr. A. Logirajan), (Pg-150 to 151)										
		10	Details of eligible projects (Annexure IV of Appendix I A)	Refer Attachment - V	Refer Attachment - VI					Refer Attachment - VII					Refer Attachment - VIII											
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg-293, 294)					Provided (Pg-212)					Provided (Pg 121)					Provided (Pg-120)								
12	Certificate regarding Compliance with Restrictions under Rule 144 (x) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided, (Pg-358)					Provided, (Pg-216)					Provided, (Pg 177)					Provided, (Pg-162)								
13	Integrity Past	Provided / Not Provided	Provided (Pg-333 - 338)					Provided (Pg-217 to 224)					Provided (Pg 155 - 162)					Provided (Pg-153 to 160)								
14	Recommendations of Committee	Responsive / Non-responsive	Responsive					Responsive					Responsive					Responsive								


(Prabhath Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Keerthi Bharadwaj)
Member


(T Velra)
Member


(M Chandrasekhar)
Convener

Signature Not Verified

Digitally signed by CHANDRA SEKHAR M
Date: 2024.12.30 22:26:13 IST
Location: eProcurement System for Central PSUs