



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Govt of India)

क्षेत्रीय कार्यालय, ओडिशा / Regional Office, Odisha

301 - ए, तीसरी मंजिल, पाल हाईट्स, प्लॉट नं जे/7, जयदेव विहार, भुवनेश्वर - 751013, ओडिशा

301-A, 3rd Floor, Pal Heights, Plot No : J/7, Jayadev Vihar, Bhubaneswar- 751013, Odisha

दूरभाष / Ph.: 0674 - 2361470/ 570/670 (का/ओ)

ई-मेल/e-mail : roodisha@nhai.org, ronhalodisha@gmail.com, वेबसाइट/Web : www.nhai.gov.in



NHAI/13012/142/RO/OD/ 2571 /2024

16.12.2024

OFFICE ORDER

Sub: Strengthening of Pavement (Overlaying works) with DBM & BC of Pallahara to Pitiri section of NH-149 from Km.0.000 to 68.280 in the State of Odisha - Reg

In continuation to this office letter dated 12.12.2024, it is to state that the date for opening of financial bids has been modified as per the following:

Sl. No.	Date for opening of financial bid as per office order dated 12.12.2024	As Modified
1.	16.12.2024 at 17:00 Hrs	17.12.2024 at 11:00 Hrs

This is issued with the approval of Regional Officer, Odisha.

Yours sincerely,

Amit Kumar Gupta

(Amit Kumar Gupta)

Dy. General Manager (Tech)



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Govt of India)

क्षेत्रीय कार्यालय, ओडिशा / Regional Office, Odisha

301 - ए, तीसरी मंजिल, पाल हाईट्स, प्लॉट नं जे/7, जयदेव विहार, भुवनेश्वर - 751013, ओडिशा

301-A, 3rd Floor, Pal Heights, Plot No : J/7, Jayadev Vihar, Bhubaneswar- 751013, Odisha

दूरभाष / Ph.: 0674 - 2361470/ 570/670 (का/ओ)

ई-मेल/e-mail : roodisha@nhai.org, ronhaiodisha@gmail.com, वेबसाइट/Web : www.nhai.gov.in



NHAI/13012/142/RO/OD/ 2550/2024

12.12.2024

OFFICE ORDER

The bids received for the work of "Strengthening of Pavement (Overlying works) with DBM & BC of Pallahara to Pitiri section of NH-149 from Km.0.000 to 68.280 in the State of Odisha" have been technically evaluated. The status is as under:

Sl. No.	Name of the Firm	Technical evaluation status	Remark
1.	M/s C.P Arrora Engineers Contractor Pvt. Ltd	Responsive	-
2.	M/s BKD Infrastructure Pvt. Ltd	Responsive	-
3.	M/s Kanhaiya Lal Agrawal	Responsive	-
4.	M/s VM and CO	Responsive	-
5.	M/s Latala Construction Company	Non- Responsive	The bidder has not furnished the scan copy of total monetary value of Civil Construction works performed for each of the last three years as per clause 4.2 (b), Section - II of RFP and also not furnished the details for calculation of bid capacity as per clause 4.6 of RFP.
6.	M/s M S Infraengineers Pvt Ltd	Responsive	-
7.	M/s Agrawal Infrabuild Private Limited	Responsive	-
8.	M/s Vijayalakshmi Constructions	Responsive	-
9.	M/s Shree Balaji Egicons Limited	Responsive	-
10.	M/s Bhagabati Build and Constructions Pvt. Ltd	Non-Responsive	The bidder has not furnished the scan copy of total monetary value of Civil Construction works performed for each of the last three years as per clause 4.2 (b), Section - II of RFP & also not meeting the requisite bid capacity as per clause 4.6, Section - II of RFP.

The financial bid shall be opened on 16.12.2024 at 17:00 Hrs. The responsive bidders may choose to attend the same at RO, NHAI, Odisha.

This is issued with the approval of Regional Officer, Odisha.

Amit Kumar Gupta

(Amit Kumar Gupta)

Dy. General Manager (Tech)

Copy to All Committee Members