ARG TS I[STEFT T oT

(Fs% TRaET o TSR HAwE, RT 9YER)
National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)
B A -5 Td 6, §RR-10, T, 7§ o - 110 075 @ G-5 & 6, Sector-10, Dwarka, New Delhi-110075
FHME/Phone : 91-11-25074100 / 25074200

TNDIV-21017/6/2024-Tamil Nadu Division(E-263976) Date: 21.01.2025
To,
All Bidders

Sub : Authority Engineer Services for Balance Works for Six Laning of Sriperumbudur to
Karapettai Section of NH-4 (New NH-48) from Km 37+000 (Existing Km 37+000) to Km
714015 (Existing Km 71+000) in Tamil Nadu on EPC Mode under NHDP Phase-V - Technical
Evaluation Results

Ref : Bids received up to 28.11.2024 on Tender ID - 2024_NHAI_212092_1
Sir,

The technical evaluation of the subject project has been completed and following
bidders are shortlisted for financial opening.:

S.No. | Name of Bidders Status Technical ]
Score
1 M/s ARMENGE Engineering Private Limited Non-Responsive

As per clause 15(A)-1(a)
of Section-1, Clause 15
(C) of Section-1  and
Clause  3.4-(x)-e  of
Section 2 of RFP

2 M/s AICONS ENGINEERING PVT. LTD. Joint Venture with | Responsive | 90.73
STERLING INDO TECH CONSULTANTS PVT. LTD. In
association with SRl INFOTECH

3 M/s Geo Designs & Research (P) Ltd Responsive | 84.94
4 M/s Highway Engineering Consultant in association | Non-Responsive
with Intratech Civil Solutions & Consultant As per Clause 3.4-(x)-e of
Section 2 of RFP
5 M/s LEA Associates South Asia Pvt. Ltd Responsive | 97.56
6 M/s MSV International INC. JV with TPF Engineering | Non-Responsive
PVT.LTD In Association with MAV Associates LLP As per Clause 15 (C) of

Section-1 and Clause 17
of Section 1 of RFP

7 M/s Pioneer Infra Consultants Pvt. Ltd. in Association | Non-Responsive

with Kaius Consulting Pvt. Ltd As per clause 15(A)-1(a)
of Section-1, Clause 15
(C) of Section-1 of RFP |

2. It is issued with the approval of Competent Authority.

Encl: Evaluation sheet

(K M"Sharma)
GM(T)-TN



Authority Engineer Services for Balance Works for Six Laning of
Sriperumbudur to Karapettai Section of NH-4 (New NH-48) from Km
37+000 (Existing Km 37+000) to Km 71+015 (Existing Km 71+000) in

Tamil Nadu on EPC Mode under NHDP Phase-V

Applican Name of Firm Relevant experience | Experience in use of Qualifications and Total whether the Technical
ppt Claimed | A d | Claimed | A d | Claimed | A d | Claimed | A d | Responsive Applicant/Bidder
40.00 40.00 20.00 20.00 40.00 40.00 100.00 100.00 [Eligible for opening of Financial
Non-Responsive as per Non- Responsive as per Clause
1 ARMENGE Engineering Private Limited clause 15 (A) 1(a) of 20.00 16.00 37.04 19.63 97.04 35.63 15(A) 1(a) Section, 3.4-(x)-e of
RFP Section 2 of RFP
AICONS ENGINEERING PVT. LTD. Joint Venture With STERLING INDO
2 |TECH CONSULTANTS PVT. LTD. In association with SRI INFOTECH 3001 3500 2000 | 2000 3740 ) 35T 9240 ) 90.73 Yes
3 M/s. Geo Designs & Research (P) Ltd 40.00 34.50 20.00 20.00 36.84 30.44 96.84 84.94 Yes
M/s. Highway Engineering Consultant in association with Intratech Civil Non- Responsive as per Clause
Solutions & Consultant 40.00 25.00 20.00 20.00 36.40 23.50 96.40 68.50 3.4-(x)-e of Section 2 of RFP
5 LEA Associates South Asia Pvt. Ltd 40.00 40.00 20.00 20.00 37.56 37.56 97.56 97.56 Yes
MSV International INC. JV with TPF Engineering PVT.LTD In Association Non- Responsive as per Clause
With MAV Associates LLP 4000 1 3500 1 2000 | 2000 § 37.06 | 29.54 ] 9706 | 8454 17 of Section 1 of RFP
R - - - - - Non-Responsive as per .
7 Pioneer Infra Consultants Pvt. Ltd. in Association with Kaius Consulting clause 15 (A) 1(a) of 20.00 13.00 37.04 35.97 96.29 48.97 Non- Responsive as per Clause
Pvt. Ltd RFP 15(A) 1(a) Section




No

Description

Max
Mar
ks

Authority Engineer Services for Balance Works for Six Laning of
Sriperumbudur to Karapettai Section of NH-4 (New NH-48) from Km
37+000 (Existing Km 37+000) to Km 71+015 (Existing Km 71+000) in

Tamil Nadu on EPC Mode under NHDP Phase-V

Name of firms

ARMENGE
Engineering Private
Limited

AICONS

ENGINEERING PVT.
LTD. Joint Venture
With STERLING

INDO TECH

CONSULTANTS PVT

M/s. Geo Designs &
Research (P) Ltd

M/s. Highway
Engineering Consultant in
association with Intratech

Civil Solutions &
Consultant

LEA Associates South
Asia Pvt. Ltd

MSYV International INC. JV
with TPF Engineering
PVT.LTD In Association
With MAYV Associates LLP

Pioneer Infra
Consultants Pvt. Ltd. in
Association with Kaius
Consulting Pvt. Ltd

Claimed |Assessed

Claimed

Assessed

Claimed |Assessed

Claimed |Assessed

Claimed

Assessed

Claimed |Assessed

Claimed |Assessed

-

Average Annual Turnover (last 3 years
) from consultancv business
<2% of TPC - 0 marks

2% of TPC - 1.5 marks

Add for additional turnover 0.25 (Zero
point two five) marks for every 1% of]|
TPC above 2% of TPC subiect to

457.97

9.16
13.74

18.32

1.75 1.75

Number of Highway personnel with the
Firm*

*The professionals who possess degree
in Civil Engineering/Transport|
Planning /Transport E Traffic
Management / Geology/ Environment
Science or Encineerino and R vears

=10 0

10 90

SO0 hat <20

e 11}

— 10 mavlec

10

10 0

10

10

10 10

10 0

10

10

10 10

10 10

Experience as Ind il

Engineer/Authority Engineer/
Construction Supervision in number of]

1 project - 8 marks

Add 1 (one) mark extra for completed
assignment of Authority
Engi /Independ er and

D AN E [ 2 £20N Ve b o

10

10 10

10

10

10 10

10 10

10

10

10 10

10 10

Experience in DPR/Feasibility Study
cum Preliminary Design Report
preparation in Number of 2/4/6-laning

1 nraiect - 4 marks

Add 0.5 (Zero point five) marks extra

for each additional nraiect euhiect ta

4.5 4.5

In hand DPRs of|
Highway/Bridge/Tunnel Projects (

presently under progress)
< 0 marke

10

10 0

10 5

10 5

10

10

10 5

10 0

Experience in Construction
Supervision/DPR/Design  Review  of]
major structures having length of more

1 project - 2.0 marks
Add 0.5 (Zero point five) marks extra
for each additional proiect subiect to

Total

40

40 15.75

35

35

40 34.5

40 25

40

40

40 35

39.25 28.75

Page 20110




Authority Engineer Services for Balance Works for Six Laning of
Sriperumbudur to Karapettai Section of NH-4 (New NH-48) from Km
37+000 (Existing Km 37+000) to Km 71+015 (Existing Km 71+000) in

Tamil Nadu on EPC Mode under NHDP Phase-V

E ion sheet for of experience in use of technology for road insp
AITCUNS VI/S. urgnw% VIS V Intermatonar Pioneer Infra
ENGINEERING PVT. Engineering INC. JV with TPF
ARMENGE . . B q . . Consultants Pvt. Ltd.
D LTD. Joint Venture =~ M/s. Geo Designs Consultant in LEA Associates South Engineering in Association with
Maxi R . With STERLING & Research (P) Ltd| association with Asia Pvt. Ltd PVT.LTD In . .
Description aximum | priyate Limited .. N . Kaius Consulting Pvt.
Point INDO TECH Intratech Civil Association With Ltd
CONQTIT TANTS Saolutiane £ NMAVN Accaciatac TT D
Claimed Assessed Claimed Assessed Claimed Assessed Claimed | Assessed Claimed | Assessed Claimed | Assessed Claimed | Assessed
Experience in Network Survey Vehicle (NSV) or better
y for p inspecti 7
Own Equipment/ Equipment on MOU with Associate or
on hiring basis 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4
(a) Experience of 1 -2 projects - 1
(b) Experience of 3-5 projects - 2 3
(c) Experience of > 5 projects - 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3
Experience in Falling Weight Deflectometer (FWD) or
better techology for pavement strength measurement 4
Own Equipment/ Equipment on MOU with Associate or
on biring besis 2 2 2 2 2 2 2 2 2 2 2 2 2 2 0
(a) Experience of 1 -3 projects - 1
(b) Experience >3 projects - 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
Experience in Mobile Bridge Inspection Unit or better
technology for Bridges inspection 5
Own Equipment/ Equipment on MOU with Associate or
on hiring basis 2 2 0 2 2 2 2 2 2 2 2 2 2 2 0
(a) Experience of 1 -2 projects - 1
(b) Experience of 3-5 projects - 2 3
(c) Experience of > 5 projects - 3 3 1 3 3 3 3 3 3 3 3 3 3 3 3
Experience in Retro reflectometer technology 4
Own Equipment/ Equipment on MOU with Associate or
on hiring basis 2 2 2 2 2 2 2 2 2 2 2 2 2 2 0
(a) Experience of 1 -3 projects - 1
(b) Experience >3 projects - 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1
Total 20 20 16 20 20 20 20 20 20 20 20 20 20 20 13




Authority Engineer Services for Balance Works for Six Laning of
Sriperumbudur to Karapettai Section of NH-4 (New NH-48) from Km
37+000 (Existing Km 37+000) to Km 71+015 (Existing Km 71+000) in

Tamil Nadu on EPC Mode under NHDP Phase-V

s. Description ARMENGE Engineering Private Limited | AICONS ENGINEERING PVT. LTD. Joint MJs. Geo Designs & Research (P) Ltd M/s. Highway Engineering Consultant in LEA Associates South Asia Pvt. Ltd MSV International INC. JV with TPF Pioneer Infra Consultants Pvt. Ltd. in
No. Venture With STERLING INDO TECH association with Intratech Civil Solutions & Engineering PVT.LTD In Association With iation with Kaius Consulting Pvt. Ltd
Max. CONSULTANTS PVT. LTD. In association Consultant MAV Associates LLP
Marks with SRIINFOTECH
Marks Marks Marks Marks Marks Marks Marks
Claimed Assessed Claimed Assessed Claimed Assessed Claimed Assessed Claimed Assessed Claimed Assessed Claimed Assessed

1 [Team Leader Cum Senior Highway Engineer| 12 | 95.00 1140 0.00 95.00 1140 91.00 10.92. 9100 1092 89.00 10.68 | 91.00 10.92 [ 0.00 | 9500 1140 95.00 11.40.| 95.00 1140, 82.00 9.84| 95.00 1140 | 88.00 10.56
2 [Resident cum Highway Engineer 6 91.00 546 0.00 | 9100 546 91.00 546[ 95.00 570 91.00 546| 9100 546| 66.00 3.96| 91.00 546 91.00 546 94.00 5.64] 90.00 540 9100 546 91.00 5.46
3 [Bridge / Structural Engineer 6 91.00 546.| 9100 546 95.00 570 91.00 546 9100 546 90.00 540 9100 546 91.00 546 96.00 576 96.00 576 9100 546 0.00 | o100 546 91.00 5.46
4 [Senior Pavement Specialist 6 91.00 546| 8450 507 93.00 5.38| 8650 519 o100 546 0.00 | o100 546| 9100 546 9100 546 91.00 546 9100 5.46.| 88.00 528 9100 5.46| 8850 531
5[ Senior Quality/Material Expert 6 91.00 546.| 9100 546 91.00 546 91.00 546 9100 546 91.00 546| 9100 546 9100 546 94.00 564 94.00 564 9100 546 91.00 546 91.00 546 91.00 5.46
6 |Road safety Expert 4 95.00 3.80.| 91.00 3.64 | 95.00 380 81.00 324 96.00 384 86.00 344 91.00 3.64] 79.00 36| 96.00 3.84] 96.00 384 91.00 364 89.00 3.56| 95.00 3.80.| 93.00 72

Total 40 37.04 19.63 3740 3573 36.84 3044 36.40 23.50 3756 3756 37.06 2954 37.04 3597




Authority Engineer Services for Balance Works for Six Laning of
Sriperumbudur to Karapettai Section of NH-4 (New NH-48) from Km
37+000 (Existing Km 37+000) to Km 71+015 (Existing Km 71+000) in
Tamil Nadu on EPC Mode under NHDP Phase-V

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

3.1 |Team Leader cum Senior Highway Engineer Name of firms
S. |Description Max.
No. [Name of the bidder---->>>>>> Marks ARMENGE AICONS Ms. Geo Designs M/s. Highway LEA A MSYV Inter 1|  Pioneer Infra
Engineering Private ENGINEERING & Research (P) Engineering South Asia Pvt. | INC. JV with TPF | Consultants Pvt.
Limited PVT. LTD. Joint Ltd Consultant in Ltd Engis ing Ltd. in A i
Venture With association with PVT.LTD In with Kaius
STERLING INDO Intratech Civil A With [ Consulting Pvt.
Marks Marks Marks 3 Marks Marks Marks
Claimed | Assessed | Claimed | Assessed | Claimed | Assessed | Claimed | Assessed| Claimed | Assessed [ Claimed | Assessed | Claimed | Assessed
1 |General Qualification 25
1) Graduate in Civil Engineering 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21
1I) Post Graduation in Management/ Construction/
Transportation/Highway Engineering/Structural Engineering or 4 4 0 4 0 0 0 0 4 0 4 0
cquivalent specialised stream of civil engineering
2 |Ad for the Project 70
i) |Total Professional Experience in handling Highway projects
< 12years -0
12 years -8 10 10 10 10 10 10 10 10 10 10 10 10 10 10 10
Add 1 mark extra for each additional year of experience subject to
maximum 2 (two) marks.
ii) |Experience as Team Leader or similar capacity in Highway|
Development Projects (similar configuration (2/4/6 laning**) and
above)
<5 vears -0 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15
5 years -11
Add 1 mark extra for each additional year of experience subject to|
maximum 4 (four) marks.
iii) [Experience as Team Leader or similar capacity in Highway]
Developemnt Projects (of Length 40 % of Project Length or of]
similar configuration (2/4/6 laning**) and above) on EPC
5 5 5 5 5 5 5 5 5 5 5 5 5 5 5
< 1 Project - 0 marks
1 Project - 4 marks
add 1 mark extra for additional projects subject to maximum 1
(one) marks
b) |Experience as Team Leader or similar capacity of Project
Preparation including Design of Major Highway Projects (of
Length 40 % of Project Length or of similar configuration (2/4/6
laning**) and above)
15 15 15 15 15 15 13 15 15 15 15 15 11 15 15
<2 Projects -0
2 Projects -11
Add 2 marks extra for each additional project subject to maximum|
4 marks.
¢) |Experience in position of Team Leader/Proect Manager or similar|
capacity in construction supersion/IC involving length 40 % of]
Project Length or of similar configuration (2/4/6 laning**) and
<2 Projects-0 20 20 20 20 20 20 20 20 20 20 20 20 20 20 18
2 Projects-16
‘Add 2 marks extra for each additional project subject to maximum|
4 marks.
d) |Experience as Team Leader or similar capacity in Operation and
Maintenance of Major Highway projects (of length 40% of project
length or more of similar configuration (2/4/6 laning**).
5 5 5 5 5 5 5 5 5 4 4 5 0 5 4
1 Project - 4 Marks
Add 1 mark extra for each additional project subject to maximum|
1 (one) marks
3 |Employment with the Firm
<1 Year -0
1 Year -3 5 0 0 0 0 0 0 0 5 5 0 0 0
‘Add 0.5 marks for each subsequent year subject to maximum 2
marks
Total: 100 95.00 - 95.00 91.00 91.00 89.00 91.00 - 95.00 95.00 95.00 82.00 95.00 88.00

* The Proposed key personnel of M/s. Highway Engineering Consultant in association with Intratech Civil Solutions & Consultant is found to be engaged as per clause 10.2.23 dated 20.07.2020 on NHAI project having UPC-
N/04008/03004/KA, hence the key personnel is assigned zero marks.

* The Proposed key personnel of ARMENGE Engineering Private Limited is found to be engaged as per clause 10.2.23 dated 20.07.2020 on NHAI project having UPC-N/04044/01005/UP, hence the key personnel is assigned zero marks.




Authority Engineer Services for Balance Works for Six Laning of
Sriperumbudur to Karapettai Section of NH-4 (New NH-48) from Km
37+000 (Existing Km 37+000) to Km 71+015 (Existing Km 71+000) in

Tamil Nadu on EPC Mode under NHDP Phase-V

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.
3.2 |Resident Cum Highway Engineer

Max. Name of firms

Marks ARMENGE AICONS M/s. Geo Designs & M/s. Highway LEA Associates South Asia MSV International INC. JV| Pioneer Infra Consultants
Engineering Private ENGINEERING PVT. Research (P) Ltd Engineering Consultant Pvt. Ltd with TPF Engineering Pvt. Ltd. in Association
Limited LTD. Joint Venture in association with PVT.LTD In Association with Kaius Consulting
S. No. Description With STERLING Intratech Civil Solutions With MAV Associates LLP Pvt. Ltd
INDO TECH & Consultant
CONSULTANTS PVT.

ITD In iation with

Marks Marks Marks Marks Marks Marks

Claimed | Assessed | Claimed Assessed | Claimed | Assessed Claimed Assessed Claimed Assessed Claimed Assessed Claimed Assessed

1 |General Qualification 25

1) Graduate in Civil Engineering 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21

1I) Post Graduation in Transportation/Highway 4 0
Engineering/Structural Engineering/Geotechnical 0 4 0 0 0 4 0 0
Engineering

2 |Adequacy for the Project 70

a) |Professional Experience in Bridge Projects:

i) |Total Professional Experience in handling Highway
projects

<12 years -0 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20
12 years -18

Add 1 mark extra for each additional completed year
of experience subiect to maximum 2 (Two) marks.

ii) |Experience as Resident Engineer/Project
Director/Project Manager/Superintending Engineer
or equivalent/Executive Engineer or equivalent on
construction works/ Authority Engg/Independent
Engineer Projects (similar configuration (2/4/6 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20
laning*) and above).

<5 vears -0

5 years -15

Add 1 marks extra for each additional year of
experience subject to maximum 5 (five) marks

iii) |Experience in similar capacity in handling major
2/4/6-laning** projects (of length 40% of project
length or more of similar configuration (2/4/6
<2nos -0 25 25 25 25 25 25 25 25 0 25 25 25 25 25 25
2 nos -19

Add 3 marks extra for each additional project subject
to maximum 6 (Six) marks.

iv) |Experience in similar capacity of Highway Project of
Construction/Construction Supervision/IC on EPC
Mode (of length 40% of project length or more of
similar configuration (2/4/6 laning**) and above) 5 5 5 5 5 5 5 5 5 5 5 4 4 5 5
1 Project = 4 Marks

Add 1(one) mark extra for each additional project
subject to maximum 1(one) mark.

3 |Employment with the Firm

<1 vear -0
1 year or more -3 5 0 - 0 0 0 0 0 0 0 0 0 0

Add 0.5 marks for each subsequent year subject to
maximum 2 marks

Total: 100 91 0 91 91 95 91 91 66 91 91 94 90 91 91

* The Proposed key personnel of ARMENGE Engineering Private Limited is found to be engaged as per clause 10.2.23 dated 20.07.2020 on NHAI project having UPC-N/02017/03005/RJ, hence the key personnel is assigned zero marks.
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Evaluation Criteria for assessment of score of Key Staff for adeq

Bridge/Structural Engineer

Description

Max.
Marks

Authority Engineer Services for Balance Works for Six Laning of
Sriperumbudur to Karapettai Section of NH-4 (New NH-48) from Km
37+000 (Existing Km 37+000) to Km 71+015 (Existing Km 71+000) in

Tamil Nadu on EPC Mode under NHDP Phase-V

'y of the A

Name of firms

ARMENGE Engineering
Private Limited

AICONS ENGINEERING
PVT. LTD. Joint Venture
With STERLING INDO

TECH CONSULTANTS PVT.
LTD. In association with SRI
INFOTECH

M/s. Geo Designs & Research
(P) Ltd

M/s. Highway Engineering
Consultant in association with
Intratech Civil Solutions &
Consultant

LEA Associates South Asia

Pvt. Ltd

MSYV International INC. JV Pioneer Infra Consultants Pvt.
with TPF Engineering

PVT.LTD In Association
With MAV Associates LLP

Ltd. in Association with Kaius
Consulting Pvt. Ltd

Marks

Marks

Marks

Marks

Marks

Marks

Claimed

Assessed

Claimed Assessed

Claimed Assessed

Claimed Assessed

Claimed

Assessed

Claimed

Assessed

Claimed Assessed

General Qualification

25

I) Graduate in Civil Engineering

21

21

21 21

21 21

21 21

21

21

21 21

1I) Post Graduation in Structural Engineering

Adequacy for the Project

70

Total Professional Experience in handling Highway/ Bridge
projects

<10 vears -0

10 years -11

Add one marks extra for each additional 2 year subject to
maximum 4 (four) marks.

ii)

Experience in similar capacity in
Design/construction/construction supervision of
Bridges/ROB/Flyover/Interchanges / any other such
structures (similar confiouration (2/4/6 laning**) and above

<5 years -0

S years -15

Add 1 mark extra for each additional year of experience
subject to maximum 5 (five) marks.

20

20

20

20 20

20 20

20 20

20

20

20

20

20 20

iii)

Experience in similar capacity in supervision of Major
Highway Bridges/ROB/Flyover/ Interchanges/ any other
structures

< 2 bridges -0

2 bridges -15

Add 2.5 marks extra for each additional project subject to
maximum 5_marks.

iv)

20

20

20

20 20

20 20

20 20

20

20

20

20

20 20

Experience in similar capacity in supervision of
Rehabilitation and repair of major Bridge/ROB/Flyover /
Interchanges / anv other structures

<2-0

2 nos - 08

3 or more - 10

v)

Experience in similar capacity of modern bridge
construction technology viz., precast segmental, balanced
cantilever construction, Extradosed Bridge, Full span
Lunching. Incremental Lanching.

Experience in 1 project - 4

More than one project -5 marks

Employment with the Firm

<1 year -0

1 year or more -3
Add 0.5 marks for each subsequent year subject to
maximum 2 marks

Total:

91

91

95 91

91 90

91 91

96

96

91

I

91 91

* The Proposed key personnel of MSV International INC. JV with TPF Engineering PVT.LTD In Association With MAV Associates LLP is found to be engaged as per clause 10.2.23 dated 20.07.2020 on NHAI project having UPC-N/04008/03004/K A, hence the key personnel is assigned zero marks.
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Authority Engineer Services for Balance Works for Six Laning of
Sriperumbudur to Karapettai Section of NH-4 (New NH-48) from Km
37+000 (Existing Km 37+000) to Km 71+015 (Existing Km 71+000) in
Tamil Nadu on EPC Mode under NHDP Phase-V

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

Senior Pavement Specialistr

No.

Description

Max.
Marks

Name of firms

ARMENGE Engineering
Private Limited

AICONS
ENGINEERING PVT.
LTD. Joint Venture
With STERLING INDO
TECH CONSULTANTS
PVT. LTD. In
association with SRI

M/s. Geo Designs &
Research (P) Ltd

M/s. Highway
Engineering Consultant
in association with
Intratech Civil Solutions
& Consultant

LEA Associates South

Asia Pvt. Ltd

MSYV International INC. Pioneer Infra Consultants
JV with TPF Engineering Pvt. Ltd. in Association

PVT.LTD In Association
With MAYV Associates
LLP

with Kaius Consulting
Pvt. Ltd

Marks

Marks

Marks

Marks

Marks

Marks

Claimed Assessed

Claimed | Assessed

Claimed

Assessed

Claimed | Assessed

Claimed

Assessed

Claimed | Assessed

Claimed | Assessed

General Qualification

25

I) Graduate in Civil Engineering

21

21 21

21 21

21

21

21 21

21

21

21 21

21 21

1I) Post Graduation Transportation/Highway

Adequacy for the Project

70

Total Professional Experience of Pavement Design/Construction
and Maintenance of Highways/Roads/Air Field Runway

< 10 years -0

10 years -15

Add one mark extra for each additional year of experience subjeq

20

20 20

20

20

20 20

20

20

20 20

20 20

ii)

Experience in Similar capacity in Construction/Construction
Supervision of 2/4/6-laning** of major Highway Projects (similar
configuration (2/4/6 laning**) and above)

<5 years -0

5 years -15

Add 1 mark extra for each additional year of experience subject to
maximum 5 (five) marks.

20

20 16

20 16

20

20

20 20

20

20

20 18

20 20

iii)

Experience in similar capacity as Pavement/Geo-technical Engineer
in construction/ construction supervision of Major Highway
projects (of length 40% of project length or more of similar

<2 nos -0

2 nos -20

Add 2.5 marks extra for each additional project subject to
maximum 5 marks.

25

25 22.5

25 22.5

25

25

25 25

25

25

25 25

25 22.5

iv)

Experience in similar capacity on EPC Projects (of length 40% of
project length or more of similar configuration (2/4/6 laning**)
and above)

1 project- 4 marks

Add 1 (one) mark extra for each additional project subject to
maximum 1 (one) mark

Employment with the Firm

<1 year -0

1 year or more -3 Add
0.5 marks for each subsequent year subject to maximum 2 marks

Total:

100

91 84.5

93 86.5

91

91 91

91

91

91 88

91 88.5

* The Proposed key personnel of M/s. Geo Designs & Research (P) Ltd is found to be engaged as per clause 10.2.23 dated 20.07.2020 on NHAI project having UPC-N/07062/01002/AP, hence the key personnel is assigned zero marks.




Authority Engineer Services for Balance Works for Six Laning of
Sriperumbudur to Karapettai Section of NH-4 (New NH-48) from Km
37+000 (Existing Km 37+000) to Km 71+015 (Existing Km 71+000) in

Tamil Nadu on EPC Mode under NHDP Phase-V

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

3.5 |Senior Quality/Material Expert
S. No. Description Max. Name of firms
Marks | ARMENGE Engineering AICONS ENGINEERING M/s. Geo Designs & M/s. Highway LEA Associates South  MSV International INC. Pioneer Infra
Private Limited PVT. LTD. Joint Venture Research (P) Ltd Engineering Consultant Asia Pvt. Ltd JV with TPF Engineering| Consultants Pvt. Ltd. in
With STERLING INDO in association with PVT.LTD In Association | Association with Kaius
TECH CONSULTANTS PVT. Intratech Civil Solutions With MAV Associates Consulting Pvt. Ltd
LTD. In association with & Consultant LLP
Marks Marks Marks Marks Marks Marks
Claimed Assessed Claimed Assessed Claimed Assessed [ Claimed | Assessed |Claimed| Assessed Claimed | Assessed | Claimed| Assessed
1 |General Qualification 25
I)  Graduate in Civil Engineering 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21
1) Post Graduation in Geotechnical Engineering/
Foundation Engineering/Soil Mechanics/Rock]|
Mechanics 4 0 0 0 0 0 0 0 0
2 |Adequacy for the Project 70
a) |Professional Experience
i) |Total Professional Experience in handling
hichwavs/Rridoe Praiects
< 10 years -0 15 15 15 15 15 15 15 15 15 13 13 15 15 15 15
10 years -11
Add one mark extra for each additional year of]
exnerience suhiect to maximnm 4 (four) marks
ii) |Experience in similar capacity in
Construction/Construction ~ Supervision of Major
Iliah niacte (af cimilar aanficuration (DAL
<5 years - 25 25 25 25 25 25 25 25 25 25 25 25 25 25 25
5 years -19
Add 2.0 (two) marks extra for each additional year of]
experience subject to maximum 6 (six) marks.
iii) |Experience in similar capacity in handling Similar
Highway projects (of length 40% of project length or|
more of similar configuration (2/4/6 laning**) and
<2 nos -0 30 30 30 30 30 30 30 30 30 30 30 30 30 30 30
2 nos -25
Add 2.5 marks extra for each additional project subject
to maximum 5 (five) marks.
3 |Employment with the Firm
<1 year -0
1 year or more -3 5 0 0 0 0 0 0 0 0 5 5 0 0 0 0
Add 0.5 marks for each subsequent year subject to
maximum 2 marks
Total: 100 91 91 91 91 91 91 91 91 94 94 91 91 91 91




Authority Engineer Services for Balance Works for Six Laning of
Sriperumbudur to Karapettai Section of NH-4 (New NH-48) from Km
37+000 (Existing Km 37+000) to Km 71+015 (Existing Km 71+000) in
Tamil Nadu on EPC Mode under NHDP Phase-V

Evaluation Criteria for t of score of Key Staff for adequacy of the Assignment.
3.6 |Road Safety Expert
S. Description Max. Name of firms
No. Marks ARMENGE Engineering AICONS ENGINEERING M/s. Geo Designs & M/s. Highway LEA Associates South Asia MSV International INC. JV | Pioneer Infra Consultants
Private Limited PVT. LTD. Joint Venture Research (P) Ltd Engineering Consultant with TPF Engineering Pvt. Ltd. in Association
With STERLING INDO in association with PVT.LTD In Association | with Kaius Consulting Pvt.
TECH CONSULTANTS Intratech Civil Solutions With MAV Associates LLP Ltd
PVT. LTD. In association &C |
Marks Marks Marks Marks Marks
Claimed Assessed | Claimed | Assessed | Claimed | Assessed |Claimed | Assessed |Claimed Claimed Assessed | Claimed | Assessed
1 |General Qualification 25
I)  Graduate in Civil Engineering 21 21 21 21 21 21 21 21 21 21 21 21 21 21
IPost Graduation in Traffic/ Transportation/Safety
Engineering or equivalent. 4 4 0 4 0 0 0 0 0 4 4
2 |Adequacy for the Project 70
a) |Prof 1 Experience
i) |[Total Professional Experience in handling Highway/Bridge
projects
<10 years 0 15 15 15 15 15 15 15 15 13 15 15 15 15 15
10 years -11
Add one mark extra for each additional year of experience
subiect to maximum 4 (four) marks.
ii) |Experience in similar capacity in Road Safety works on
major Highway Project (similar configuration (2/4/6
laning**) and above.
<5 years -0 15 15 15 15 15 15 15 15 15 15 15 15 15 13
5 years -11
Add one mark extra for each additional year of experience
subiect to maximum 4 (four) marks.
iii) |Experience in similar capacity in Road Safety Audits of]
2/4/6-laning**  Highway projects at different stages
including at least one at design stage
>2nos - 0 20 20 20 20 20 20 20 20 20 20 20 20 20 20
2 nos -15
Add 2.5 marks extra for each additional project subject to
maximum 5 marks.
iv) |Experience in similar capacity in identification and
improvement of black spots on major Highway Project
(similar configuration (2/4/6 laning**) and above)
<2nos -0 10 10 10 10 0 10 0 10 0 10 10 8 10 10
2 nos -8
Add 2 marks extra for each additional improvement of black
spot subject to maximum 2 (two) marks
v) |Experience in similar capacity of preparing Road Safety
Management Plans for Inter Urban Highway
- 5 5 5 5 5 5 5 5 5 5 5 5 5 5
1 project -4 marks
2 or more -5 marks
vi) |Experience in similar capacity in field of Road Safety
Management Plan
5 5 5 5 5 5 5 5 5 5 5 5 5 5
1 project - 4 marks
2 or more - 5 marks
3 |Employment with the Firm oy
~Tyerd Signature Not Verified
1 year -3 5 0 0 0 5 5 0 0 5 0 0 0 0
'Add 0.5 marks for each subsequent year subject to maximum Di Jr[a”y S gned b) SHANTANU >
2 marks Ndtn.- 9N9E N1 91140 .4 A9 1QT
Total: 100 95 91 95 81 AIC. GUZ P UggZ LTL Al 29 JoI 1 96 91 89 95 93
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