

National Highways Authority of India

Project Implementation Unit-Vidisha

Minutes of Meeting on Technical Bid Evaluation

Sub.: Hiring of Commercial Office Space/Premises on long-term Lease basis for office, PIU-Vidisha (MP)-
Second Call - **Evaluation of Technical Bid- reg**

Ref: 1. Tender ID 2024_NHAI_212093_1 dated 22.10.2024.
2. This Office note dated 07.10.2024

Concerning the subject cited above, the tender for Hiring of Commercial Office Space/Premises on long-term Lease basis for office, PIU-Vidisha was called through the e-tender portal on dated 10.10.2024 and the bid opening was scheduled on 18.10.2024 at 12:30 PM. However, for the said tender only single bid was received.

2. Further, based on the recommendation of the evaluation committee it was decided to proceed for re-tender as second call with an aim to have better participation for the said tender with wider publicity.

3. Subsequently, the second call for the tender was published on 22.10.2024 having bid due date as 28.10.2024. The tender for the second call were received on 29.10.2024 at 12:30 PM. 2 bids were received, the details of which are as under:

Criteria	Name of the Bidder	Sweeti Dangi, Vidisha (MP)	Richa, Vidisha (MP)
		Submitted Yes/No	Submitted Yes/No
Tender Fee Submitted (Rs. 500/-)		Yes	Yes
Technical bid format submitted by bidder		Yes	Yes
Ownership of the premises document		Yes	Yes
Map of the premises		Yes	Yes
Showing the distance from Railway station		Yes	Yes
Showing the distance from Bus Stand		Yes	Yes

4. Considering 2nd Call, the committee after careful consideration of the tender criteria evaluated the aforementioned bids and considering above bids as technically responsive recommended for opening of financial bids for both the aforementioned bidders.


29/10/24
(Devendra Singh Gour)
Accountant,
NHAI, PIU VIDISHA


26/11/24
(Vimlesh Giri Goswami)
Sit Engineer,
NHAI, PIU VIDISHA


6/11/24
Shivraj Singh Meena,
Manager Tech
NHAI, PIU VIDISHA


(Dipesh Shah)
F&A Head
FARO Bhopal


(Ms. Riya Rathore)
Manager Tech
NHAI, RO Bhopal


Project Director


As proposed

08/11