

Corrigendum

Subject: IRQP/Strengthening of Allahabad Bypass to Mungra Badshahpur section of NH-319D from Ch. 21+000 to Ch. 30+630 & from Ch. 35.410 to Ch. 47+234 of in the state of Uttar Pradesh-

This is in reference to the subject captioned work (Tender ID: 2024_NHAI_212631_1), wherein a technical glitch was encountered while uploading the result of technical evaluation on e-Tender portal resulting in acceptance of non-responsive bids.

However, the bidders have already been informed about the actual result of technical evaluation along with the reasons for rejecting the bids, if any, vide PIU-Prayagraj Email dated 06.02.2025 (PIU-Prayagraj letter no. 35850 dated 06.02.2025).

2. In view of the above, it is to apprise that the result of technical evaluation is same as per PIU letter no. 35850 dated 06.02.2025 and reproduced as below:

Sr. No.	Bidders	Responsiveness	Remarks
1	M/s Anmol Associates	Responsive	Responsive
2	M/s Bansal Highway Infratech Pvt Ltd	Non-responsive	Bidder does not have similar experience in bituminous works of 2/4/6 lane highway of amount as per clause 4.4A(b) of section-II of the RFP
3	M/s JK Construction	Responsive	Responsive
4	M/s Lucky Traders	Responsive	Responsive
5	M/s Jagdamba Enterprises	Responsive	Responsive
6	M/s Kaiser Construction Engineers and Contractors	Responsive	Responsive
7	M/s Alok Infra Projects	Non-Responsive	As per clause 4.4B(a)(v) on account of non-submission of documents listed in Clause 4.4B(a)(iii) regarding local content and 4.4B(a)(iv) regarding compliance to rule 144 (xi) of the GFR 2017
8	M/s Highway Construction	Non-responsive	Bidder does not have similar experience in bituminous works of 2/4/6 lane highway of amount as per clause 4.4A(b) of section-II of the RFP
9	M/s A S Traders	Non-responsive	Bidder does not have similar experience in bituminous works of 2/4/6 lane highway of amount as per clause 4.4A(b) of section-II of the RFP)
10	M/s KK Gupta Construction Pvt Ltd	Responsive	Responsive

(Project Director)
PIU-Prayagraj