

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 31.12.2024 for the work of "Permanent Rectification of 5 Nos. of Blackspots (TN-02-665, TN-02-565, TN-02-566, TN-02-504 & TN-02-084) by Constructing Vehicular Underpass (VUP) (1x30mx5.5m) at Km 6+812 (Collectorate Jn.), Vehicular Underpass (VUP) (1x20mx5.5m) at Km 8+045 (Korampallam), Light Vehicular Underpass(LVUP) (1x12mx4.5m) at Km 15+540 (Mangalagiri Vilakku), Light Vehicular Underpass (LVUP) (1x12mx4.5m) at Km 40+500 (Vasavappapuram), Light Vehicular Underpass (LVUP) (1x12mx4.5m) at Km 39+590 (Murappanadu Junction) in Tuticorin to Tirunelveli section of NH-138 (Old NH-7A) in the State of Tamil Nadu on EPC mode" (Tender No: NHAI/17011/01/111/2024/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2024_NHAI_212752_1 for the works of "Permanent Rectification of 5 Nos. of Blackspots (TN-02-665, TN-02-565, TN-02-566, TN-02-504 & TN-02-084) by Constructing Vehicular Underpass (VUP) (1x30mx5.5m) at Km 6+812 (Collectorate Jn.), Vehicular Underpass (VUP) (1x20mx5.5m) at Km 8+045 (Korampallam), Light Vehicular Underpass(LVUP) (1x12mx4.5m) at Km 15+540 (Mangalagiri Vilakku), Light Vehicular Underpass (LVUP) (1x12mx4.5m) at Km 40+500 (Vasavappapuram), Light Vehicular Underpass (LVUP) (1x12mx4.5m) at Km 39+590 (Murappanadu Junction) in Tuticorin to Tirunelveli section of NH-138 (Old NH-7A) in the State of Tamil Nadu on EPC mode" with an estimated cost of 144.60 Cr.


2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri M Chandrasekhar, DGM (T), RO-Madurai - Convener
- ii. Shri Shivam Sharma, DGM (T) & PD, PIU-Tuticorin - Member
- iii. Shri T Velraj, DGM(Tech) & PD, PIU-Nagercoil - Member
- iv. Shri Vishnu V Mohan, Manager (T), PIU-Dindigul - Member
- v. Shri Prabhat Chandra Nirmohi, Dy. Manager (F), RO-Madurai - Member

3. As per RFP & Corrigendum-I, last date of submission of e-bids was scheduled on 2nd December, 2024 up to 11.00 AM and date of technical bid opening was scheduled on 3rd December, 2024 @ 11.00 AM.

4. As per section-5 of RFP & Corrigendum-I, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 12th November, 2024 @ NHAI, Regional Office Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any contract/firm. As such, the floated RFP/Bid document in Government e-tender portal have no change. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in Corrigendum-I for the subject tender work.

5. Subsequently, the Committee opened the e-bids submitted through online mode on 03.12.2024 and decrypted. Totally 9 Nos. of bids were received through online mode. The details of bid received and Financial Instruments submitted therewith was furnished to Accounts Division. Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by the bidders. Accordingly, the Committee has evaluated the 9 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A.




6. The Summary of Detailed Technical Evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	766743	M/s Notch India Projects, Madurai	Responsive
2	771516	M/s PKM Infrastructure, Madurai	Non-responsive
3	771558	M/s PST Engineering Construction, Namakkal	Responsive
4	771641	M/s KMC Constructions Limited, Hyderabad	Responsive
5	776411	M/s SD Infra Private Limited, Trichy	Responsive
6	776524	M/s R.R.Infra Construction, Madurai	Responsive
7	776793	M/s TTK Construction, Madurai	Responsive
8	777026	M/s Sindu Muruga Constructions Pvt. Ltd, Tirunelveli	Responsive
9	777256	M/s EKK Infrastructure Limited, Kerala	Responsive

7. In this connection, the committee found the bids received from (i) M/s Notch India Projects, Madurai, (ii) M/s PST Engineering Construction, Namakkal (iii) M/s KMC Constructions Limited, Hyderabad, (iv) M/s SD Infra Private Limited, Trichy, (v) M/s R.R.Infra Construction, Madurai, (vi) M/s TTK Construction, Madurai, (viii) M/s Sindu Muruga Constructions Pvt. Ltd, Tirunelveli & (ix) M/s EKK Infrastructure Limited, Kerala as "Responsive" during the technical evaluation citing the compliances towards the technical criteria set forth in RFP.

8. Further, with reference to the bid received from M/s PKM Infrastructure, Madurai, it is submitted that, the bidder having the minimum net worth (Financial Capacity) of Rs.2.71 Crore at close of preceding Financial Year against the minimum requirement of Rs.7.23 Crore. Hence, as per Clause 2.2.2.3 (i) of Section-II ITB of RFP, the tender evaluation committee unanimously considered the bid as "Non-responsive".

Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent Authority.


(Prabhat Chandra Nirmohi)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T Velraj)
Member


(M Chandrasekhar)
Convener

Details of Eligible Projects (Appendix 1A)

1. M/s. Notch India Projects

Annexure - I

Project Code: 1A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Strengthening and Overlaying of existing Four lane of Krishangiri to Thumbipadi section from km.94/000 to km.180/000 of NH-44 (Old NH-7) in the state of Tamilnadu.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2023-24	1.00	73.68	73.68
	Total			73.68
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM(T) & Project Director, PIU-Selam			
Location	Krishnagiri, Dharmapuri, Selam			
Project Cost	Rs. 102.14 Crore			
Date of Commencement of Project/contract	09.08.2023			
Date of Completion/ Commissioning	30.06.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at km 11/6 - 20/0 of Tambaram - Mudichur - Sriperumbudur Road including Construction of minor bridge at km 11/8, Widening of Minor Bridge at 15/4 ,widening of Major Bridge at km 16/6 nd CD works in Sriperumbudur (H) C &M, Subdivision.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	62.95	66.0975
	2023-24	1.00	40.35	40.35
	Total			106.45
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H) C&M, Kancheepuram			
Location	Sriperumbudur and Kancheepuram			
Project Cost	103.88 Crore			
Date of Commencement of Project/contract	16.06.2022			
Date of Completion/ Commissioning	18.10.2023			
Equity shareholding (with period during which equity was held)	100%			

Shankar R. Mohan

[Signature]

[Signature]

T. V. V. V.

[Signature]


Project Code: 1C**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Nagapattinam - Gudalur -Mysore road (NH-67 (New No.83)) Strengthening in km 0/0 - 16/130, km.16/690 - 29/850, km.31/280 - 33/075, km.39/430 - 57/825, km.62/975 - 63/930, km 67/040 - 69/590 & km 70/460 -72/350.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer. and / or	2022-23	1.05	57.18	60.039
	2023-24	1.00	44.07	44.07
	Total			104.11
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways, Thanjavur			
Location	Nagapattinam - Gudalur - Mysore			
Project Cost	98.43 Crore			
Date of Commencement of Project/contract	04.11.2022			
Date of Completion/ Commissioning	02.03.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1D**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Strengthening from Km.0/000 to Km. 29/650 including construction of Service Road at various locations in Chennai outer Ring Road.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer. and / or	2020-21	1.15	40.84	46.966
	Total			46.97
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Independent Engineer Service, Chennai Outer Ring Road, Chennai			
Location	Chennai			
Project Cost	40.85 Cr			
Date of Commencement of Project/contract	03.08.2020			
Date of Completion/ Commissioning	23.11.2020			
Equity shareholding (with period during which equity was held)	100%			




Project Code: 1E**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN-(02)-666 & 621 by Providing permanent mitigation measures in the NH-44 in the state of tamil Nadu on EPC Mode.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	8.35	9.2
	2022-23	1.05	12.14	12.75
	Total			21.93
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T), Project Director (A/C)			
Location	Periyar University, Selam			
Project Cost	16.83			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1F**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Replacement of Causeway to High level bridge across river vagai causeway (Kuruveekaran salai) with appraoch road connecting Anna nagar Main Road to Kamarajar salai.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	1.15	13.45	15.4675
	2021-22	1.10	9.72	10.692
	Total			26.16
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The City Engineer, Madurai Corporation, Madurai			
Location	Madurai			
Project Cost	23.17 Crore			
Date of Commencement of Project/contract	11.05.2020			
Date of Completion/ Commissioning	31.01.2022			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 1G**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Replacement of Causeway to High level bridge across vagai river behind Rajaji Hospital (Opulapadithurai) with approach road connecting panagal road munichalai in Madurai city Municipal Corporation.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	6.50	7.15
	2022-23	1.05	16.50	17.325
	Total			24.48
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	The City Engineer, Madurai Corporation, Madurai			
Location	Madurai			
Project Cost	23.00 Crore			
Date of Commencement of Project/contract	08.05.2021			
Date of Completion/ Commissioning	28.03.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1H**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN(02)-184 by providing permanent mitigation measures in NH-44 in the state of Tamil Nadu on EPC mode.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	1.10	0.70	0.77
	2022-23	1.05	30.75	32.29
	Total			33.06
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T). Project Director, PIU-Salam			
Location	Rasipuram, Namakkal			
Project Cost	25.90 Crore			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	24.12.2022			
Equity shareholding (with period during which equity was held)	100%			







Project Code: 11**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN(02)-61, 186 & 185 by providing permanent mitigation measures in NH-44 in the state of Tamil Nadu on EPC mode.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
	2021-22	1.10	23.76	26.136
	2022-23	1.05	8.67	9.1035
	Total			35.24
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DGM (T), Project Director, PIU-Salam			
Location	Attayampatti , Namakkal			
Project Cost	26.63 Crore			
Date of Commencement of Project/contract	03.02.2021			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1J**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Improvements to Thiruvettakudy - Karaikalmedu road branching from NH-45 A Km 168/125 to Near Arasalar Bridge at Km 176/000 in Karaikal.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
	2019-20	1.20	3.5	4.20
	2020-21	1.15	3.91	4.50
	Total			8.70
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Exective Engineer, Buildings and Roads Division PWD, Karaikal			
Location	Thiruvettakudy			
Project Cost	8.31 Crore			
Date of Commencement of Project/contract	25.02.2019			
Date of Completion/ Commissioning	31.03.2021			
Equity shareholding (with period during which equity was held)	100%			











Project Code: 1K**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspots TN-(01)-066 through construction of 4 lane VUP with 2 lane service Road on Both side Junction Improvement at Km.11/200 by providing permanent mitigation measures in NH-38 (Old NH-45B) in the State of Tamil Nadu.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2020-21	1.15	4.3	4.95
	2021-22	1.1	5.61	6.17
	2022-23	1.05	2.79	2.93
	Total			14.05
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	DGM(T) Project Director, Trichy, Independent Engineer			
Location	Trichy			
Project Cost	12.21 Cr			
Date of Commencement of Project/contract	06.01.2021			
Date of Completion/ Commissioning	09.01.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1L**Entity: Single Entity**

Item	Particulars of the Project			
Title & nature of the project	Providing Additional Arm in Sellur Railway over Bridge at Km.438/4 - 439/2 of Varanasi - Kanniyakumari road for Vaigai River North Bank road connecting Dindigul road.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	1.41	1.48
	2023-24	1.00	6.13	6.13
	Total			7.61
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Madurai			
Location	Sellur- Madurai			
Project Cost	7.82 Cr			
Date of Commencement of Project/contract	06.07.2022			
Date of Completion/ Commissioning	30.10.2023			
Equity shareholding (with period during which equity was held)	100%			

Shankar V. Mohane

[Signature]

[Signature]

[Signature]

[Signature]

Project Code: 1M

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Four laning of Salem to Ulundurpet section from Km.0/313 to Km 136.670 of NH-68 in the State of Tamil Nadu.			
Category	3			
Year-wise	Financial Year	Updation factor	Payments received / Work executed	Payments received (in Crs.)
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2022-23	1.05	24.86	26.10
	2023-24	1.00	128.8	128.80
	Total			154.90
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	SUTR/ DGM(T) Project Director,Villuppuram			
Location	Salem - Ulundurpet			
Project Cost	293.54 Cr			
Date of Commencement of Project/contract	04.07.2022			
Date of Completion/ Commissioning	91.86% as on 31.07.2024			
Equity shareholding (with period during which equity was held)	100%			

Shrinivas. Mohan

T. V. V. V.

gnt

gnt

gnt

Details of Eligible Projects (Appendix 1A)

2. M/s. PKM INFRASTRUCTURE

Annexure - II

Project Code: 2A

Entity: Self

Item	Particulars of the Project				
Title & nature of the project	Providing of doubling of track between vanchi Maniyachi and Nagarcoil (via) Tirunelveli Construction of Major Bridges, Precast RCC box, Mechanical facilities and General Electrification works in Madurai & Tiruvananthapuram Division of Southern Railway.				
Category	3				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore				
	Financial Year	Payments received / Work executed	Updation factor	Weightage Factor	Amount after updation
	2019-20	35.24	1.20	1.00	42.29
	2020-21	26.95	1.15	1.00	30.99
	2021-22	28.00	1.10	1.00	30.80
	2022-23	25.81	1.05	1.00	27.10
	2023-24	19.75	1.00	1.00	19.75
	Total	100.51			150.93
(b) revenues appropriated for self construction under PPP projects					
Entity for which the project was constructed	RVNL				
Location	Maniyachi to Nagercoil				
Project Cost	216.99 Cr				
Date of Commencement of Project/contract	05.07.2018				
Date of Completion/ Commissioning	31.01.2025				
Equity shareholding (with period during which equity was held)	-				

Project Code: 2B

Entity: Self

Item	Particulars of the Project				
Title & nature of the project	Site Grading of the plant of the proposed TPS II 2nd Expansion plant (2x660 MM) Neyveli.				
Category	4				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore				
	Financial Year	Payments received / Work executed	Updation factor	Weightage Factor	Amount after updation
	2019-20	12.5	1.20	0.75	11.25
	2020-21	1.07	1.15	0.75	0.92
	2021-22	2.28	1.10	0.75	1.88
	Total	15.85			14.05
(b) revenues appropriated for self construction under PPP projects					
Entity for which the project was constructed	NLC India Limited				
Location	Neyveli				
Project Cost	22.77 Cr				
Date of Commencement of Project/contract	26.09.2018				
Date of Completion/ Commissioning	18.07.2020				
Equity shareholding (with period during which equity was held)	-				

Shri. V. Mohan

T. Velayutham

Shri. J. S. Srinivasan

Shri. S. Srinivasan

Shri. S. Srinivasan

Project Code: 2C

Entity: Self

Item	Particulars of the Project				
Titile & nature of the project	Land Development, RCC Retaining walls, Compound wall, Buildings (Control Room, PMCC, Security Room, Ware House), Flexible and Rigid Pavements Culverts, Site office including furniture & Electrical works for construction phase for Grass root Oil Terminal at Asanur, Tamil Nadu.				
Category	4				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore				
	Financial Year	Payments received / Work executed	Updation factor	Weightage Factor	Amount after updation
	2019-20	29.52	1.20	0.75	26.57
	2020-21	24.98	1.15	0.75	21.55
	2021-22	22.46	1.10	0.75	18.53
	Total	76.96			66.64
(b) revenues appropriated for self construction under PPP projects					
Entity for which the project was constructed	Indian Oil Corporation Limited				
Location	Asanur				
Project Cost	81.35 Cr				
Date of Commencement of Project/contract	21.11.2018				
Date of Completion/ Commissioning	30.12.2021				
Equity shareholding (with period during which equity was held)					

Shri. N. Mohan

Shri. N. Mohan

T. V. V. V.

G. N. N.

Shri. N. Mohan

Details of Eligible Projects (Appendix 1A)

3.M/s. PST CONSTRUCTIONS

Annexure - III

Project Code: 3A

Entity: Single Entity

Item	Particulars of the Project			
Titile & nature of the project	Construction of Road Over Bridge in Lieu of Existing LC No.55 at Railway Km.67/100- 200 in between Thandarai and Thiruvannamalai Railway Stations and at Km.103/8 of Pondy - Krishnagiri Road			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2019-20	8.29	1.20	9.95
	2020-21	5.38	1.15	6.19
	2021-22	25.07	1.10	27.58
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total	38.74		43.71
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Government of Tamil Nadu, Highways Department			
Location	Thiruvannamalai			
Project Cost	38.74 Cr			
Date of Commencement of Project/contract	02.02.2019			
Date of Completion/ Commissioning	21.03.2022			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3B

Entity: Single Entity

Item	Particulars of the Project			
Titile & nature of the project	Construction of Grade Separator at Km.138/2 of NH 234 in Tamil Nadu on EPC basis contract.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2019-20	1.58	1.20	1.90
	2020-21	6.40	1.15	7.36
	2021-22	8.49	1.10	9.34
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total	16.47		18.60
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	MoRTH			
Location	Thiruvannamalai			
Project Cost	16.47 Cr			
Date of Commencement of Project/contract	03.06.2019			
Date of Completion/ Commissioning	25.03.2022			
Equity shareholding (with period during which equity was held)	100%			

Shri. N. Mohan

T. V. Raj

[Signature]

[Signature]

[Signature]

Project Code: 3C

Entity: Single Entity


Item	Particulars of the Project			
Title & nature of the project	Formation of Tambaram eastern bye-pass road branching from Km.17/4 of Marmalong bridge - Irumbuliur road from Rajakalipakkam (via) Agaramthen Road towards Perungalathur at Km 5/450-8/080			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2019-20	11.16	1.20	13.39
	2020-21	4.30	1.15	4.95
	2021-22	4.46	1.10	4.91
	2022-23	7.04	1.05	7.39
	2023-24	0.00	1.00	0.00
	Total	26.96		30.64
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Higways Department - Metro wing, GoTN.			
Location	Tambaram, Chnnai			
Project Cost	32.06 Cr			
Date of Commencement of Project/contract	06.03.2019			
Date of Completion/ Commissioning	24.03.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of Grade Separator at Km.144/2 of NH-234 (At Junction with Tindivanam-Krishnagri road New NH-77) in Tamilnadu on EPC mode.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	0.00	1.15	0.00
	2021-22	4.79	1.10	5.27
	2022-23	13.77	1.05	14.46
	2023-24	0.00	1.00	0.00
	Total	18.56		19.73
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	MoRTH			
Location	Thiruvanamalai			
Project Cost	18.61 Cr			
Date of Commencement of Project/contract	07.10.2020			
Date of Completion/ Commissioning	21.03.2023			
Equity shareholding (with period during which equity was held)	100%			




Details of Eligible Projects (Appendix 1A)

4.M/s. KMC CONSTRUCTIONS LTD

Annexure - IV

Project Code: 4A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Four laning of Ner Chowk Pandoh including Pandoh Bypass section of NH-21 (Package-1) Km.190/000 to Km.221/305 under NHDP IVB in the state of Himachal Pradesh Project on EPC basis.			
Category	3			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
Year-wise	2020-21	116.53	1.15	134.01
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	284.64	1.10	313.10
	2022-23	215.57	1.05	226.35
	2023-24	109.35	1.00	109.35
	Total	726.09		782.81
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Himachal Pradesh			
Project Cost	701.73 Cr			
Date of Commencement of Project/contract	14.01.2018			
Date of Completion/ Commissioning	12.03.2025			
Equity shareholding (with period during which equity was held)	Not applicable			

Project Code:4B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Six laning of existing Kozhikode bypass (i.e Vengalam Jn to Ramanattukura Jn) from Km.230.400 to km.258.800 of NH-66 in the state of Kerala on HAM mode.			
Category	3			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
Year-wise	2020-21	0.00	1.15	0.00
(a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	2021-22	68.69	1.10	75.56
	2022-23	412.25	1.05	432.86
	2023-24	285.55	1.00	285.55
	Total	766.49		793.97
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Kerala			
Project Cost	1450 Cr			
Date of Commencement of Project/contract	22.02.2021			
Date of Completion/ Commissioning	15.04.2025			
Equity shareholding (with period during which equity was held)	Not applicable			

Shri. N. Mohan

T. V. V. V.

Shri

Shri

Shri

Project Code: 4C

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Six laning of Vadakanchery - Trissur section of NH-47 (Km.240/000 to Km.270/000) in the state of Kerala to be excuted as BOT (TOLL) on Design, Build, Finance, Operate & Transfer (DBFOT) Pattern under NHDP Phase IV.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2020-21	32.37	1.15	37.23
	2021-22	90.76	1.10	99.84
	2022-23	25.45	1.05	26.72
	2023-24	108.64	1.00	108.64
	Total	257.22		272.42
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI			
Location	Vadakanchery - Trissur section			
Project Cost	753.80 Cr			
Date of Commencement of Project/contract	15.09.2012			
Date of Completion/ Commissioning	14.06.2024			
Equity shareholding (with period during which equity was held)	NA			











✓

Details of Eligible Projects (Appendix 1A)

5. M/s SD Infra Pvt Ltd.

Annexure - V

Project Code: 5A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Balance work for Two lane Lining of Trichy Karaikudi section of NH-210 in the state of Tamil Nadu on item rate contract basis.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	47.85	1.20	57.42
	2020-21	36.00	1.15	41.40
	2021-22	18.55	1.10	20.40
	2022-23	2.30	1.05	2.41
	2023-24	0.00	1.00	0.00
	Total			121.63
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, Karaikudi			
Location	Trichy			
Project Cost	122.21 Cr			
Date of Commencement of Project/contract	12.09.2019			
Date of Completion/ Commissioning	15.10.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 5B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspot TN 02-075 through construction of Multi span Flyover at Km.127/700 (BHEL) on Thanjavur Tiruchy section of NH 83 in state of Tamil Nadu.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	11.28	1.20	13.54
	2020-21	19.54	1.15	22.47
	2021-22	6.70	1.10	7.37
	2022-23	2.85	1.05	2.99
	2023-24	0.00	1.00	0.00
	Total			46.37
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, Thanjavur			
Location	Trichy			
Project Cost	40.19 Cr			
Date of Commencement of Project/contract	09.03.2019			
Date of Completion/ Commissioning	30.09.2023			
Equity shareholding (with period during which equity was held)	-			

Shri N. Mohan

T. V. Raj

[Signature]

[Signature]

[Signature]

Project Code: 5C



Entity: Single Entity


Item	Particulars of the Project			
Title & nature of the project	Construction of 6 lane VUP for Pangudi Bypass Start/End location at Km 21/900 and Km 213/800 in project highway of NH-44 (Old.NH7)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	8.98	1.20	10.77
	2020-21	20.37	1.15	23.42
	2021-22	4.92	1.10	5.41
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total			39.60
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI Madurai			
Location	Trichy			
Project Cost	42.95 Cr			
Date of Commencement of Project/contract	03.06.2019			
Date of Completion/ Commissioning	31.08.2022			
Equity shareholding (with period during which equity was held)				

Project Code: 5D

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of 1. New Jersey Barrier at the Center of median from Silk Board Junction (Km 8+765) to Attibele KR-TN Border (Km 33+130), 2. Construction of Street Light facilities from Veerasandra Junction (Km 19+000) to Attibele KR-TN Border (Km 33+130), 3. Construction of Foot Over Bridge (FOB) at Km 19+700 (Near SFS College), 4. Construction of Speed Table and Automatic Traffic Red Led Blinkers for Black spots Silk Board Junction (Km 8+765) to Attibele KR-TN Border (Km 33+130), 5. Construction of Junction Improvements Km 9+790 between (P3 & P4) and Km 10+350 (P20 & P21), 6. Construction of Bus-bay Km (19+000) to Km (33+130) in Silk Board to Attibele section of NH-44 (Old NH-7) in the state of Karnataka on Engineering Procurement & Construction (EPC) Mode.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Payments received / Work executed	Updation factor	Technical Capacity Amount (in Cr.)
	2019-20	0.00	1.20	0.00
	2020-21	26.06	1.15	29.97
	2021-22	10.22	1.10	11.24
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total			41.21
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, Ramnagar			
Location	Bangalore			
Project Cost	43.40 Cr			
Date of Commencement of Project/contract	27.10.2020			
Date of Completion/ Commissioning	03.06.2022			
Equity shareholding (with period during which equity was held)				




Details of Eligible Projects (Appendix 1A)

6. M/s. M/s RR Infra

Annexure - VI

Project Code: 6A

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Widening from 2 lane to 4 lane with paved sholder and strenthening at Km 2/2 - 17/7 of Ami - Ettivadi road including Construction of centre median, Drain, Retaining wall, Reconstruction & Widening of Culverts, Widening of minor Bridges, Junction improvements and Providing Paver Blocks.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr)
	2019-20	0.00	1.20	0.00
	2020-21	0.00	1.15	0.00
	2021-22	0.00	1.10	0.00
	2022-23	0.00	1.05	0.00
	2023-24	87.61	1.00	87.61
	Total	87.61		87.61
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), C&M, Thiruvanamalai			
Location	Thiruvanamalai			
Project Cost	107.08 Cr			
Date of Commencement of Project/contract	06.03.2023			
Date of Completion/ Commissioning	05.07.2024			
Equity shareholding (with period during which equity was held)				

Project Code: 6B

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of Fly over including Beautification and Junction Improvements from Km.350/560 - 651/560 of NH-67 (Nagapattinam - Gudalur - Mysore road - Goundapalayam Junction in Coimbatore)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2019-20	9.21	1.20	11.05
	2020-21	18.30	1.15	21.05
	2021-22	32.51	1.10	35.76
	2022-23	0.00	1.05	0.00
	2023-24	0.00	1.00	0.00
	Total	60.02		67.86
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), C&M, Thiruvanamalai			
Location	Thiruvanamalai			
Project Cost	107.08 Cr			
Date of Commencement of Project/contract	06.03.2023			
Date of Completion/ Commissioning	05.07.2024			
Equity shareholding (with period during which equity was held)				

Handwritten signature: Anand V. Mohan

Handwritten signature: T. V. Raj

Handwritten signature: [Signature]

Handwritten signature: [Signature]

Handwritten signature: [Signature]

Details of Eligible Projects (Appendix 1A)

7. M/s. TTK Construction

Annexure - VII

Project Code: 7A

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Balance work for Two laning with paved shoulder of Dindigul - Theni section from Km 2.750 to Km 73.400 of NH-45 (Extn.) and Theni Kumili section of NH-220 from Km 215.500 to Km 273.600 in the State of mil Nadu under item rate contract			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2020-21	68.7	1.15	79.01
	2021-22	36.49	1.10	40.14
	2022-23	1.99	1.05	2.09
	2023-24	0	1.00	0.00
	Total	107.18		121.23
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India under sub contract of EKK Infrastructure Ltd, Kerala as per sub clause 4.4 of item rate agreement			
Location	Dindigul, Theni, Kumili			
Project Cost	Rs. 144.69 Cr.			
Date of Commencement of Project/contract	09.09.2019			
Date of Completion/ Commissioning	26.09.2022			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 7B

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Formation of Internal Roads (Road No 1, 2, 3, 4, 5, 6 & 7) in Furniture Park at SIPCOT Industrial Park, Thoothukudi in Thoothukudi District			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2019-20	0	1.15	0.00
	2020-21	0	1.10	0.00
	2021-22	0	1.05	0.00
	2022-23	20.12	1.00	20.12
	Total	20.12		20.12
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	STATE INDUSTRIES PROMOTION CORPORATION OF TAMIL NADU LIMITED, CHENNAI			
Location	Tuticorin			
Project Cost	Rs. 81.10 Cr.			
Date of Commencement of Project/contract	11.09.2023			
Date of Completion/ Commissioning	03.08.2024			
Equity shareholding (with period during which equity was held)	NA			

Shri. N. Mohan

T. V. Raju

Shri. A. S. Srinivasan

Shri. A. S. Srinivasan

Shri. A. S. Srinivasan



Project Code: 7C**Entity: Self**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Blackspot TN 02-287 by Construction of 6 lane VUP at Km 349+770 on Karur - Dindigul Section of NH-7 (New No. NH44) Karukkampatty, RE Wall & Retaining Wall approaches, 2 Lane Service Road (Both Sides), Reconstruction and widening of Culverts etc, in the State of Tamil Nadu on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2020-21	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	2.36	1.05	2.48
	2023-24	16.41	1.00	16.41
	Total	18.77		18.89
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India, PIU - Dindigul			
Location	VUP at Km 349+770 on Karur - Dindigul Section of NH-7 (New No. NH-44) Karukkampatty			
Project Cost	Rs. 19.71 Cr.			
Date of Commencement of Project/contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 7D**Entity: Self**

Item	Particulars of the Project			
Title & nature of the project	Rectification of Black Spot TN-02-596 by Construction of 4 Lane VUP at Km: 290+153 on NH-7 (New No. NH-44) Semmadai, RE Wall & Retaining wall Approaches, 2 Lane Service Road (B/S), etc. in the State of Tamil Nadu on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2020-21	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	1.99	1.05	2.09
	2023-24	15.04	1.00	15.04
	Total	17.03		17.13
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India, PIU - Dindigul			
Location	VUP at Km: 290-153 on NH-7 (New No. NH-44) - Semmadai			
Project Cost	Rs. 18.56 Cr.			
Date of Commencement of Project/contract	27.07.2022			
Date of Completion/ Commissioning	27.12.2023			
Equity shareholding (with period during which equity was held)	NA			



Project Code: 7E	Entity: Self			
Item	Particulars of the Project			
Title & nature of the project	Rectification of Black spot TN-091-03 by providing Permanent measures for construction of VUP (2x12x5.5m) at Km.133/650 (Kooteripattu junction) in Tindivanam to Ulundurpet section of NH-45 in the state of Tamilnadu on EPC Mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2020-21-	0	1.15	0.00
	2021-22	0	1.10	0.00
	2022-23	3.55	1.05	3.73
	2023-24	22.28	1.00	22.28
	Total	25.83		26.01
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India, PIU - Villupuram			
Location	Kooteripattu, Tindivanam			
Project Cost	Rs. 28.10 Cr.			
Date of Commencement of Project/contract	12.07.2022			
Date of Completion/ Commissioning	29.02.2024			
Equity shareholding (with period during which equity was held)	NA			

Shri. N. Mohan

T. V. Raj

Shri. J. J.

Shri. J. J.

Shri. J. J.

Details of Eligible Projects (Appendix 1A)

8. M/s. SINDU MURUGA CONSTRUCTIONS

Annexure - VIII

Project Code: A

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Strengthening and Widening (Four Lane) of Tirunelveli - Shencottai - Kollam Road From Km.5/0 to Km.27/0 of State Highways No.39.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2020-21	0	1.15	0.00
	2021-22	60.89	1.10	66.98
	2022-23	72.13	1.05	75.74
	2023-24	49.56	1.00	49.56
	Total			192.28
	40%			76.91
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, TNRSP-II, Tenkasi			
Location	Tirunelveli - Tenkasi			
Project Cost	Rs. 176.58			
Date of Commencement of Project/contract	12.03.2021			
Date of Completion/ Commissioning	31.12.2023			
Equity shareholding (with period during which equity was held)	40%			

Project Code: B

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Upgrading of Tiruchndur - Palayankottai - Ambasamudram Road (SH 40-I) from Km.0/750 to Km.25/600 and Km.38/550 to Km.51/310 including construction of bypass from Km.25/600 to Km.38/550 on EPC mode (Pg.99)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Year	Amount	Escalation Factor	Technical Capacity Amount (in Cr.)
	2020-21	0	1.15	0.00
	2021-22	72.87	1.10	80.16
	2022-23	78.69	1.05	82.62
	2023-24	82.03	1.00	82.03
	Total			244.81
	40%			97.92
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, CKICP -02, Tirunelveli			
Location	Tirunelveli - Tiruchndur			
Project Cost	Rs. 296.56Cr.			
Date of Commencement of Project/contract	26.10.2021			
Date of Completion/ Commissioning	11.01.2025			
Equity shareholding (with period during which equity was held)	40%			

(Signature)

(Signature)

(Signature)

(Signature)

(Signature)

Project Code: C

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Upgrading of Tiruchndur - Palayankottai - Ambasamudram Road (SH 40-II) from Km.64/200 including construction of ROB with approach roads from Km.75/020 to Km.76/180 on EPC mode (Pg.115)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Financial Year	Payments received / Work executed	Updation factor	Amount after updation
	2020-21	0	1.15	0.00
	2021-22	28.69	1.10	31.56
	2022-23	39.69	1.05	41.67
	2023-24	39.53	1.00	39.53
	Total			112.76
	40%			45.11
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, CKICP -02, Tirunelveli			
Location	Tirunelveli - Tiruchndur			
Project Cost	Rs. 135.67 Cr.			
Date of Commencement of Project/contract	26.02.2021			
Date of Completion/ Commissioning	04.12.2024			
Equity shareholding (with period during which equity was held)	40%			

Project Code: D

Entity: Self

Item	Particulars of the Project			
Title & nature of the project	Widning from Two lane to Four lane and Improvement of Madurai - Kanyakumari Road in Km.142/0-146/2, 153/9-154/6 and 156/0-160/0 with center median including CD work SH39 (Pg.132)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Amount Rs. in Crore			
	Financial Year	Payments received / Work executed	Updation factor	Amount after updation
	2019-20	26.74	1.20	32.09
	2020-21	3.33	1.15	3.83
	Total			35.92
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer(H) (C&M), Tirunelveli			
Location	Tirunelveli			
Project Cost	Rs. 37.46 Cr.			
Date of Commencement of Project/contract	18.02.2019			
Date of Completion/ Commissioning	17.06.2020			
Equity shareholding (with period during which equity was held)	NA			







Details of Eligible Projects (Appendix 1A)

9. M/s. EKK INFRASTRUCURE LTD

Annexure - IX

Project Code: 9A

Entity: Single Entity

Item	Particulars of the Project			
Titile & nature of the project	Four-laning of Thalassery-Mahe Bypass section of NH-17 from km 170.600 (design) chainage 170.600) to km 188.000 (design chainage km 189.200) under NHDP Phase III on EPC mode in the State of Kerala			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Payments received / Work executed	Updation factor	Payments received (in Crs.)
	2019-20	150.43	1.20	180.516
	2020-21	216.65	1.15	249.1475
	2021-22	197.24	1.10	216.964
	2022-23	184.78	1.05	194.019
	2023-24	207.65	1.00	207.65
	Total			1048.30
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India			
Location	Thalassery, Kannur, Kerala			
Project Cost	Rs. 988.24Crore			
Date of Commencement of Project/contract	04.12.2017			
Date of Completion/ Commissioning	01.03.2024			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 9B

Entity: Single Entity

Item	Particulars of the Project			
Titile & nature of the project	Upgrading Punalur to Ponkunnam road (SH 8) (Km 0+000 to Km 82+173) Package 88: Km 29-840 (Konni) to Km 60-000 (Placherry)			
Category				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Payments received / Work executed	Updation factor	Payments received (in Crs.)
	2019-20	0	1.20	0
	2020-21	102.32	1.15	117.668
	2021-22	156.45	1.10	172.095
	2022-23	45.27	1.05	47.5335
	2023-24	0	1.00	0
	Total			337.30
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Kerala State Transport Project			
Location	Pathanamthitta, Kerala			
Project Cost	326.86 Crore			
Date of Commencement of Project/contract	01.11.2019			
Date of Completion/ Commissioning	10.08.2022			
Equity shareholding (with period during which equity was held)	NA			

Handwritten signature: Anil N. Mohan

Handwritten signature: T. V. Raj

Handwritten signature: J. V. M.

Handwritten signature: J. V. M.

Handwritten signature: J. V. M.

Project Code: 9C

Entity: Single Entity

Item	Particulars of the Project			
Title & nature of the project	Construction of Four-Lane of ROB in the Section of National Highway 17 (new NH 66) From km 93+760 (existing km 95+650) to km 94+540 (existing km 96+450) as per approved GAD and its approaches & allied works on approaches of ROB near Neleshwaram Town (Pallikara railway gate) Kasargad District in the state of Kerala under NHDP Phase-III in EPC mode			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge / Independent Engineer / Authority's Engineer, and / or	Financial Year	Payments received / Work executed	Updation factor	Payments received (in Crs.)
	2019-20	8.32	1.20	9.984
	2020-21	17.94	1.15	20.631
	2021-22	15.83	1.10	17.413
	2022-23	4.28	1.05	4.494
	2023-24	4.17	1.00	4.17
	Total			56.69
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India			
Location	Kasaragod, Kerala			
Project Cost	55.92 Crore			
Date of Commencement of Project/contract	13.05.2018			
Date of Completion/ Commissioning	19.07.2023			
Equity shareholding (with period during which equity was held)	NA			







Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. NOTCH INDIA PROJECTS (BID ID - 766743)						M/s. PKM INFRASTRUCTURE (BID ID - 771516)						M/s. PST ENGINEERING CONSTRUCTION (BID ID - 771558)																
			1 of 9						2 of 9						3 of 9																
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore											
						Payment received.....#	Value of self##					Payment received.....#	Value of self##					Payment received.....#	Value of self##		Payment received.....#	Value of self##									
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs. 7.23 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single	a	3	73.68	1	73.68	Single		a	3	150.93	1	150.93	Single		a	3	43.71	1	43.71									
				b	3	106.45	1	106.45			b	3	14.05	0.75	14.05			b	3	18.60	1	18.60									
				c	3	104.11	1	104.11			c	3	66.64	0.75	66.64			c	3	30.64	1	30.64									
				d	3	46.97	1	46.97							d			3	19.73	1	19.73										
				e	3	21.93	1	21.93																							
				f	3	26.16	1	26.16																							
				g	3	24.48	1	24.48																							
				h	3	33.06	1	33.06																							
				i	3	35.24	1	35.24																							
				j	3	8.70	1	8.70																							
				k	3	14.05	1	14.05																							
				l	3	7.61	1	7.61																							
				m	3	154.90	1	154.90																							
				Aggregate Technical Experience (Pg.no.63)							657.32		Aggregate Technical Experience (Pg.13)						231.63		Aggregate Technical Experience (Pg.16)						112.67				
				i) Threshold Technical capacity more than Rs. 108.45 Crore							657.32		231.63								112.67										
				ii) Normal Highway Projects including Major Bridge / ROB / Flyover / Tunnel similar work of 20% (Rs. 24.92 Cr.)							Widening of 2-lane bypass to 4-lane configurations Section of Salem - Ulundurpet Road (N-468) / Value of Work done is Rs. 208.14 Cr./-. Date of completion 31.07.2024. The work experience certificate issued by the Project Director, NHAI, Villupuram. (Pg.30)							Reconstructing the ROB at Km.0/2 of MSP Camp road near Trichirappalli Railway Junction in lieu of existing old Bridge no.1136 at Railway Km.340/4-5 in between Trichirappalli point and Railway stations. Value of Work - Rs. 47.37 Cr./-. Date of completion 27.07.2018. The work experience certificate issued by the Divisional Engineer (H), Project, Trichy. (Pg.229)						Formation of Tambaram eastern bye pass road branching from Km.17/4 of Maramaling bridge - Fabulur road from Rasikallipattam (via) Agarthan Road towards Perungalathur at Km.5/45-5/1080. Value of Work - Rs. 32.06 Cr./-. Date of completion 05.03.2021. The work experience certificate issued by the Divisional Engineer (H), Chennai. (Pg.30)							
9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Yes - Mr.A.D.Meenachisundram, Managing Partner (Pg.27)						Yes - Mr.K.Arumugasamy, Managing Partner (Pg.42)						Yes - Mr.V.S.Tennarasu, Managing Partner (Pg.51)																
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Annexure-1						Refer Annexure-2						Refer Annexure-3																
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg.263)						Provided (Pg.38)						Provided (Pg.62)																
12	Certificate regarding Compliance with Restrictions under Rule 144 (vi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg.230)						Provided (Pg.64)						Provided (Pg.101)																
13	Integrity Pact	Provided / Not Provided	Provided (Pg.223)						Provided (Pg.51)						Provided (Pg. 93)																
14	Recommendations of Committee	Responsive/Non-Responsive	Responsive						Non-Responsive						Responsive																

31/12/2024
(Prabhat Chandra Nirmohi)
Member

Vishnu V Mohan
(Vishnu V Mohan)
Member

Shivam Sharma
(Shivam Sharma)
Member

T.Velraj
(T.Velraj)
Member

M. Chandrasekaran
(M. Chandrasekaran)
Convener

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. KMC CONSTRUCTIONS LTD (BID ID - 771641) 4 of 9	M/s.SD INFRA PRIVATE LIMITED (BID ID - 776411) 5 of 9	M/s. RR INFRA CONSTRUCTIONS (BID ID - 776524) 6 of 9																																																																																																
1	Cost of tender document	NEFT / RTGS for an amount of Rs. 10,000/-	NEFT: 86633471 dated 22.11.2024 for an amount of Rs. 10,000/- (Pg. 6)	NEFT:6EIN224327640367 dated 22, 11,2024 for an amount of Rs. 10,000/- (Pg.1)	NEFT: TMLH42325945845 dated 20.11.2024 for an amount of Rs. 10,000/- (Pg.no.2)																																																																																																
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BG for an amount of Rs.1,45,00,000/- Validity upto 180 days from 02.12.2024 as per CL2.20.1 of Section-II ITB of RFP (e-3), 06,2025	BG for an amount of Rs.1,45,00,000/- issued by Union Bank, Large Corporate Branch, Hyderabad - BG No.76200010048424 dated 22.11.2024 valid upto 21.06.2025 (Pg. 1)	BG for an amount of Rs.1,45,00,000/- issued by HDFC Bank, Madurai Branch, BG No. 12357022432770006 dated 22.11.2024 valid upto 21.11.2025 (Pg.5)	BG for an amount of Rs.1,45,00,000/- issued by TMB Bank,Tallakulam, Madurai - BG No.183BG52024000474, dated 21.11.2024 valid upto 20.09.2025 (Pg.4)																																																																																																
3	Entity of Bidder	No joint venture upto 100 crore (as per Clause 2.1.11 (ii))	No Joint Venture	No Joint Venture	No Joint Venture																																																																																																
4	Bid Capacity (As per Clause 2.2.3.1) Available bid capacity should be more than the total bid value.)																																																																																																				
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note- 3) taking into account the completed as well as works in progress. The EPC projects include turnkey projects, item rate contracts, Construction works.		Rs. 1287.02 Cr (FY 2022-23)	Rs. 255.84 Cr (FY 2023-24)	Rs. 854.20 Cr (FY 2022-23)																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note 3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs. 2263.58 Cr	Rs. 71.41 Cr	Rs.373.02 Cr																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00	0.00	0.00																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs. 144.60 Cr	Bid Capacity = (1287.02 x 1.5 x 2.5 - 2263.58 + 0) = Rs.2672.75 Cr (Pg.139)	Bid Capacity = (255.64 x 1.5 x 2.5 - 71.41 + 0) = Rs.887.24 Cr (Pg.250)	Bid Capacity = (854.20 x 1.5 x 2.5 - 373.02 + 0) = Rs.2630.23 Cr (Pg.128)																																																																																																
5	Financial Capacity																																																																																																				
i)	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years.	Rs. 21.66 Cr	<table><thead><tr><th>Year</th><th>Turnover</th><th>Update factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>536.88</td><td>1.20</td><td>637.02</td></tr><tr><td>2020-21</td><td>550.09</td><td>1.18</td><td>632.60</td></tr><tr><td>2021-22</td><td>960.26</td><td>1.10</td><td>1056.28</td></tr><tr><td>2022-23</td><td>1225.72</td><td>1.05</td><td>1287.01</td></tr><tr><td>2023-24</td><td>1070.31</td><td>1.00</td><td>1070.31</td></tr><tr><td></td><td>Total</td><td></td><td>4983.21</td></tr><tr><td></td><td>Average Turnover (Pg. 14)</td><td></td><td>936.64</td></tr></tbody></table>	Year	Turnover	Update factor	Amount (Rs. in Cr.)	2019-20	536.88	1.20	637.02	2020-21	550.09	1.18	632.60	2021-22	960.26	1.10	1056.28	2022-23	1225.72	1.05	1287.01	2023-24	1070.31	1.00	1070.31		Total		4983.21		Average Turnover (Pg. 14)		936.64	<table><thead><tr><th>Year</th><th>Turnover</th><th>Update factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>66.50</td><td>1.20</td><td>80.28</td></tr><tr><td>2020-21</td><td>78.32</td><td>1.15</td><td>89.85</td></tr><tr><td>2021-22</td><td>86.06</td><td>1.10</td><td>94.69</td></tr><tr><td>2022-23</td><td>129.88</td><td>1.06</td><td>136.48</td></tr><tr><td>2023-24</td><td>285.44</td><td>1.00</td><td>285.64</td></tr><tr><td></td><td>Total</td><td></td><td>657.34</td></tr><tr><td></td><td>Average Turnover (Page no.66)</td><td></td><td>131.41</td></tr></tbody></table>	Year	Turnover	Update factor	Amount (Rs. in Cr.)	2019-20	66.50	1.20	80.28	2020-21	78.32	1.15	89.85	2021-22	86.06	1.10	94.69	2022-23	129.88	1.06	136.48	2023-24	285.44	1.00	285.64		Total		657.34		Average Turnover (Page no.66)		131.41	<table><thead><tr><th>Year</th><th>Turnover</th><th>Update factor</th><th>Amount (Rs. in Cr.)</th></tr></thead><tbody><tr><td>2019-20</td><td>507.58</td><td>1.20</td><td>509.10</td></tr><tr><td>2020-21</td><td>696.66</td><td>1.15</td><td>804.61</td></tr><tr><td>2021-22</td><td>784.46</td><td>1.10</td><td>873.91</td></tr><tr><td>2022-23</td><td>813.90</td><td>1.05</td><td>854.80</td></tr><tr><td>2023-24</td><td>805.94</td><td>1.00</td><td>805.94</td></tr><tr><td></td><td>Total</td><td></td><td>3648.15</td></tr><tr><td></td><td>Average Turnover (Pg.no.71)</td><td></td><td>788.63</td></tr></tbody></table>	Year	Turnover	Update factor	Amount (Rs. in Cr.)	2019-20	507.58	1.20	509.10	2020-21	696.66	1.15	804.61	2021-22	784.46	1.10	873.91	2022-23	813.90	1.05	854.80	2023-24	805.94	1.00	805.94		Total		3648.15		Average Turnover (Pg.no.71)		788.63
Year	Turnover	Update factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	536.88	1.20	637.02																																																																																																		
2020-21	550.09	1.18	632.60																																																																																																		
2021-22	960.26	1.10	1056.28																																																																																																		
2022-23	1225.72	1.05	1287.01																																																																																																		
2023-24	1070.31	1.00	1070.31																																																																																																		
	Total		4983.21																																																																																																		
	Average Turnover (Pg. 14)		936.64																																																																																																		
Year	Turnover	Update factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	66.50	1.20	80.28																																																																																																		
2020-21	78.32	1.15	89.85																																																																																																		
2021-22	86.06	1.10	94.69																																																																																																		
2022-23	129.88	1.06	136.48																																																																																																		
2023-24	285.44	1.00	285.64																																																																																																		
	Total		657.34																																																																																																		
	Average Turnover (Page no.66)		131.41																																																																																																		
Year	Turnover	Update factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	507.58	1.20	509.10																																																																																																		
2020-21	696.66	1.15	804.61																																																																																																		
2021-22	784.46	1.10	873.91																																																																																																		
2022-23	813.90	1.05	854.80																																																																																																		
2023-24	805.94	1.00	805.94																																																																																																		
	Total		3648.15																																																																																																		
	Average Turnover (Pg.no.71)		788.63																																																																																																		
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs. 7.23 Crore at close of preceding financial year	Rs.7.23 Cr	680.31 Cr (Pg. 14)	61.08 Cr (Pg.65)	297.58 Cr (Pg.50)																																																																																																
6	Letter/ Comprising the Technical Bid (Appendix IV)	Provided / Not Provided	Provided (Pg. 166)	Provided (Pg.2)	Provided (Pg.16)																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																				
(i). Details	(a) Name:	M/s. KMC CONSTRUCTIONS LTD (BID ID - 771641)	M/s.SD INFRA PRIVATE LIMITED (BID ID - 776411)	M/s. RR INFRA CONSTRUCTIONS (BID ID - 776524)																																																																																																	
	(b) Country of Incorporation:	India (Pg. 6)	India (Pg.21)	India (Pg.21)																																																																																																	
	(c) Address of the Corporate Head Quarters and its branch office, if any in India:	Door no.1-80/40/SP/58-65, Shilpa Homes layout, Gachibowli, Hyderabad-500 032.	48/582, Sri Shwetha Complex, Thanjai Main Road, Thiruvananthapuram, Trichy-620013.	Old no.4C, New no.2, Visalatchipuram, Madurai-625 014.																																																																																																	
	(d) Date of Incorporation and / or commencement of Business:	04.01.1993	10.01.2020	12.10.2007																																																																																																	
(ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project.		a) Main Lines of Business: Civil Engineering Construction i.e Formation, Widening and Strengthening of Highways, Airport Runways, Major Bridges, Railway projects and other Civil Engineering works. b) Proposed role and responsibilities in this Project: M/s KMC Constructions Limited is Single Entity Applicant.	Road & Bridge works	Execution of Contract works in Irrigation, Highways Road works, Bridge works & Railway works.																																																																																																	
(iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority.	(a) Name:	Mr. B. Chandrasekhar Reddy	S.Devendran	Mr.R.Murugesaperumal																																																																																																	
	(b) Designation:	General Manager (Tenders)	Managing Director	Partner																																																																																																	
	(c) Company:	M/s. KMC CONSTRUCTIONS LTD (BID ID - 771641)	M/s.SD INFRA PRIVATE LIMITED (BID ID - 776411)	M/s. RR INFRA CONSTRUCTIONS (BID ID - 776524)																																																																																																	
	(d) Address:	Door no.1-80/40/SP/58-65, Shilpa Homes layout, Gachibowli, Hyderabad-500 032.	48/582, Sri Shwetha Complex, Thanjai Main Road, Thiruvananthapuram, Trichy-620013.	Old no.4C, New no.2, Visalatchipuram, Madurai-625 014.																																																																																																	
	(e) Telephone Number:	4023 189599	9842429297	9942458058																																																																																																	
	(f) Email Address:	tendera@kmcgroup.co.in	sdinfra7tenders@gmail.com	rrinfra@gmail.com																																																																																																	
	(g) Fax Number:	-	-	-																																																																																																	
(iv). Particulars of the Authorized signatory of the bidder:	(a) Name:	Mr Shashank Shekhar	S.Devendran	Mr.R.Murugesaperumal																																																																																																	
	(b) Designation:	Vice President	Managing Director	Partner																																																																																																	
	(c) Address:	Door no.1-80/40/SP/58-65, Shilpa Homes layout, Gachibowli, Hyderabad-500 032.	48/582, Sri Shwetha Complex, Thanjai Main Road, Thiruvananthapuram, Trichy-620013.	Old no.4C, New no.2, Visalatchipuram, Madurai-625 014.																																																																																																	
	(d) Phone Number:	4023 189599	9842429297	9942458058																																																																																																	
	(e) Fax Number:	-	-	-																																																																																																	
	(f) Class III digital signature certificate ID Number:	01174F84	16b3ad7	017E52F0																																																																																																	
(v). A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg.10.11)	Provided (Pg.no.23)	Provided (Pg.no.23)																																																																																																	

Shubh N. Mohane

উত্তর

[Handwritten signature]

T. verhaeg



Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. KMC CONSTRUCTIONS LTD (BID ID - 771641)						M/s. SD INFRA PRIVATE LIMITED (BID ID - 776411)						M/s. RR INFRA CONSTRUCTIONS (BID ID - 776524)					
			4 of 9						5 of 9						6 of 9					
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs. in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs. in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs. in crore
						Payment received.....#	Value of self##					Payment received.....#	Value of self##					Payment received.....#	Value of self##	
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (i), Minimum receipt of amount Rs. 7.23 Cr.	Single	a	3	782.81	1	782.812	Single	a	3	121.63	1	121.63	Single	a	3	87.61	1	87.61
		** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75		b	3	793.07	1	793.9715		b	3	46.37	1	46.37		b	3	67.86	1	67.86
		# Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1)		c	3	272.42	1	272.424		c	3	39.60	1	39.60						
		## Value of self construction in Eligible projects in Categories 1 and 2								d	3	41.21	1	41.21						
			Aggregate Technical Experience (Pg. 13)						Aggregate Technical Experience (Pg.no.64)						Aggregate Technical Experience (Pg.no.101)					
		i) Threshold Technical capacity more than Rs. 108.45 Crore	1849.21						248.81						155.47					
9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Yes - Mr. Shashank Shekhar, Vice President (Pg. 858)						Yes - Mr. S. Devendran, Managing Director (Pg.16)						Yes - Mr. R. Murugesarumal, Partner (Pg.13)					
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Annexure - bidder-3 (Pg.20)						Refer Annexure - Bidder-5 (Pg.228 - 242)						Refer Annexure Bidder-6 (Pg.102)					
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (pg.172)						Provided (Pg.251)						Provided (Pg.123)					
12	Certificate regarding Compliance with Restrictions under Rule 144 (ix) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg.176)						Provided (Pg.255)						Provided (Pg.173)					
13	Integrity Pact	Provided / Not Provided	Provided (Pg.177)						Provided (Pg.256)						Provided (Pg.158)					
14	Recommendations of Committee	Responsive/Non-Responsive	Responsive						Responsive						Responsive					


(Prathat Chandra Nimohi)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member



(T. Velraj)
Member


(M. Chandra Sekar)
Convener

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. TTK Construction (BID ID - 776793) 7 of 9	M/s. SINDU MURUGA CONSTRUCTIONS PVT.LTD. (BID ID - 777026) 8 of 9	M/s. EKK INFRASTRUCTURE LTD (BID ID - 777256) 9 of 9																																																																																																
1	Cost of tender document	NEFT / RTGS for an amount of Rs. 10,000/-	NEFT: CIUBH24326023251 dated 21.11.2024 for an amount of Rs.10,000/- (Pg.2)	NEFT:FDRLH24327862157 dated 22.11.2024 for an amount of Rs. 10,000/- (Pg.1)	NEFT: SBIN423780273777 dated 23.11.2024 for an amount of Rs.10,000/- (Pg.272)																																																																																																
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee.	BC for an amount of Rs.1,45,00,000/- Validity upto 180 days from 02.12.2024 as per Cl.2.23.1 of Section-III (B) of RFP (i.e. 31.05.2025)	BG for an amount of Rs. 1,45,00,000/- issued by City Union Bank, BG No.0002724P/93028566 dated 22.11.2024 valid upto 30.06.2025. (Pg.3 - 9)	DD for an amount of Rs.1,45,00,000/- issued by FEDERAL Bank, Ltd. DD No. 874893 dated 22.11.2024. (Pg.2)	BC for an amount of Rs. 1,45,00,000/- issued by State Bank of India, BG No.0495224BG0Y00487 dated 22.11.2024 valid upto 31.07.2025. (Pg.266)																																																																																																
3	Entity of Bidder	No joint venture upto 100 crore (as per Clause 2.11 (h))	No Joint Venture	No Joint Venture	No Joint Venture																																																																																																
4	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value.)																																																																																																				
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/firm rate contract/ Construction works.		Rs.337.74 Cr (FY 2023-24)	Rs.216.30 Cr (FY 2022-23)	Rs. 881.49 (FY 2023-24)																																																																																																
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LQA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs. 256.93 Cr	Rs. 133.83 Cr	Rs. 2087.5 Cr																																																																																																
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year).		0.00	0.00	0.00																																																																																																
	Bid Capacity = (A x N x 2.5 - B) + C	Rs. 144.60 Cr.	Bid Capacity = (337.74 x 1.5 x 2.5 - 250.93 + 0) = Rs. 1015.60 Cr. (Pg.37)	Bid Capacity = (216.30 x 1.5 x 2.5 - 133.83 + 0) = Rs.801.24 Cr (Pg.189)	Bid Capacity = (881.49 x 1.0 x 2.5 - 2087.5 + 0) = Rs.1218.99 Cr (Pg.249)																																																																																																
5	Financial Capacity																																																																																																				
i)	As per clause 2.2.2.3 (i) Average Annual Turn over for Last 5 Financial years	Rs. 21.69 Cr.	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>98.22</td><td>1.20</td><td>119.06</td></tr><tr><td>2020-21</td><td>171.67</td><td>1.15</td><td>197.31</td></tr><tr><td>2021-22</td><td>173.60</td><td>1.10</td><td>191.29</td></tr><tr><td>2022-23</td><td>181.35</td><td>1.05</td><td>190.43</td></tr><tr><td>2023-24</td><td>337.74</td><td>1.00</td><td>337.74</td></tr><tr><td>Total</td><td></td><td></td><td>1035.83</td></tr><tr><td>Average Turnover (Pg.39)</td><td></td><td></td><td>207.17</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	98.22	1.20	119.06	2020-21	171.67	1.15	197.31	2021-22	173.60	1.10	191.29	2022-23	181.35	1.05	190.43	2023-24	337.74	1.00	337.74	Total			1035.83	Average Turnover (Pg.39)			207.17	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>151.60</td><td>1.20</td><td>182.16</td></tr><tr><td>2020-21</td><td>184.63</td><td>1.15</td><td>212.32</td></tr><tr><td>2021-22</td><td>196.02</td><td>1.10</td><td>215.62</td></tr><tr><td>2022-23</td><td>206.00</td><td>1.05</td><td>216.30</td></tr><tr><td>2023-24</td><td>251.18</td><td>1.00</td><td>251.15</td></tr><tr><td>Total</td><td></td><td></td><td>1117.59</td></tr><tr><td>Average Turnover (Pg.43)</td><td></td><td></td><td>223.52</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	151.60	1.20	182.16	2020-21	184.63	1.15	212.32	2021-22	196.02	1.10	215.62	2022-23	206.00	1.05	216.30	2023-24	251.18	1.00	251.15	Total			1117.59	Average Turnover (Pg.43)			223.52	<table><tr><th>Year</th><th>Turnover</th><th>Updation factor</th><th>Amount (Rs. in Cr.)</th></tr><tr><td>2019-20</td><td>436.10</td><td>1.20</td><td>523.32</td></tr><tr><td>2020-21</td><td>654.46</td><td>1.15</td><td>752.85</td></tr><tr><td>2021-22</td><td>693.86</td><td>1.10</td><td>763.25</td></tr><tr><td>2022-23</td><td>702.69</td><td>1.05</td><td>737.82</td></tr><tr><td>2023-24</td><td>881.49</td><td>1.00</td><td>881.49</td></tr><tr><td>Total</td><td></td><td></td><td>3558.52</td></tr><tr><td>Average Turnover (Pg. 80)</td><td></td><td></td><td>731.71</td></tr></table>	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	2019-20	436.10	1.20	523.32	2020-21	654.46	1.15	752.85	2021-22	693.86	1.10	763.25	2022-23	702.69	1.05	737.82	2023-24	881.49	1.00	881.49	Total			3558.52	Average Turnover (Pg. 80)			731.71
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	98.22	1.20	119.06																																																																																																		
2020-21	171.67	1.15	197.31																																																																																																		
2021-22	173.60	1.10	191.29																																																																																																		
2022-23	181.35	1.05	190.43																																																																																																		
2023-24	337.74	1.00	337.74																																																																																																		
Total			1035.83																																																																																																		
Average Turnover (Pg.39)			207.17																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	151.60	1.20	182.16																																																																																																		
2020-21	184.63	1.15	212.32																																																																																																		
2021-22	196.02	1.10	215.62																																																																																																		
2022-23	206.00	1.05	216.30																																																																																																		
2023-24	251.18	1.00	251.15																																																																																																		
Total			1117.59																																																																																																		
Average Turnover (Pg.43)			223.52																																																																																																		
Year	Turnover	Updation factor	Amount (Rs. in Cr.)																																																																																																		
2019-20	436.10	1.20	523.32																																																																																																		
2020-21	654.46	1.15	752.85																																																																																																		
2021-22	693.86	1.10	763.25																																																																																																		
2022-23	702.69	1.05	737.82																																																																																																		
2023-24	881.49	1.00	881.49																																																																																																		
Total			3558.52																																																																																																		
Average Turnover (Pg. 80)			731.71																																																																																																		
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs. 7.23 Crore at close of preceding financial year	Rs.7.23 Cr.	Rs. 47.15 Cr (Pg.113)	52.00 Cr (Pg.43)	204.00 Cr (Pg. 80)																																																																																																
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg. 9)	Provided (Pg.5)	Provided (Pg. 1)																																																																																																
7	Details of Bidders (Annexure I of Appendix IA)																																																																																																				
(i). Details	(a) Name:	M/s. TTK Construction (BID ID - 776793)	M/s. SINDU MURUGA CONSTRUCTIONS PVT.LTD. (BID ID - 777026)	M/s. EKK INFRASTRUCTURE LTD (BID ID - 777256)																																																																																																	
	(b) Country of Incorporation:	India (Pg.15)	India (Pg.6)	India (Pg.8)																																																																																																	
	(c) Address of the Corporate Head Quarters and its branch office, if any in India:	No.5/1, Mayilgam, Thirumukulam South Street, Tallakulam, Madurai (Dt.) Tamil Nadu - 625002.	No.12, Ramvilas Nagar, NGO B Colony, Tirunelveli - 627 007.	No.20/21, 2nd Floor, Razack Garden Main Road, Arumbakkam, Chennai-600106																																																																																																	
	(d) Date of Incorporation and / or commencement of Business:	01.07.2003	2018	12.01.2018																																																																																																	
	(ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project:	Civil Engineering Construction - Mainly Concentrated in Road Works.	1st Class Leading Highway Road Contractor	The company got established and started its operation with first Government Civil Contract in the Year 1975. It has grown in to a Rs. 881.49 Crore Turnover company by 2023-24 and its operations spread not only within India, but also abroad especially the middle east, The work in hand amounts to Rs. 2090 Crore																																																																																																	
	(ia). Details of individual(s) who will serve as the point of contact/ communication to the Authority:	(a) Name:	Mr. T.Rajavel Pandiyan	M.S. Vijaya Ragul	Mr. Sanju Muhammed																																																																																																
		(b) Designation:	Partner	Director	Managing Director																																																																																																
		(c) Company:	M/s. TTK Construction (BID ID - 776793)	M/s. SINDU MURUGA CONSTRUCTIONS PVT.LTD. (BID ID - 777026)	M/s. EKK INFRASTRUCTURE LTD (BID ID - 777256)																																																																																																
		(d) Address:	No.5/1, Mayilgam, Thirumukulam South Street, Tallakulam, Madurai (Dt.) Tamil Nadu - 625002.	No.12, Ramvilas Nagar, NGO B Colony, Tirunelveli - 627 007.	No.20/21, 2nd Floor, Razack Garden Main Road, Arumbakkam, Chennai-600106																																																																																																
		(e) Telephone Number	9994222777	0462 2554090	9387444041																																																																																																
		(f) Email Address	info@ttkcons.in	sindumuruga318@gmail.com	tenders@ekk.co.in																																																																																																
		(g) Fax Number	-	-	4842523803																																																																																																
(iv). Particulars of the Authorized signatory of the bidder:	(a) Name:	Mr. T.Rajavel Pandiyan	M.S. Vijaya Ragul	Mr. Plus Antony																																																																																																	
	(b) Designation:	Partner	Director	Vice President																																																																																																	
	(c) Address:	No.5/1 Mayilgam, Thirumukulam South Street, Tallakulam, Madurai (Dt.) Tamil Nadu - 625002.	No.12, Ramvilas Nagar, NGO B Colony, Tirunelveli - 627 007.	No.20/21, 2nd Floor, Razack Garden Main Road, Arumbakkam, Chennai-600106																																																																																																	
	(d) Phone Number	9994222777	9994006/85	9387444041																																																																																																	
	(e) Fax Number	-	-	-																																																																																																	
	(f) Class III digital signature certificate ID Number	01-7D-E4-0A	4cd1bd2a114804d3	17ff044																																																																																																	
(v). A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg.17)	Provided (Pg.11)	Provided (Pg.6)																																																																																																	

John A. McNamee OTM GH T. V. V. V. Alor

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	M/s. TTK Construction (BID ID - 776793)					M/s. SINDU MURUGA CONSTRUCTIONS PVT.LTD. (BID ID - 777026)					M/s. EKK INFRASTRUCTURE LTD (BID ID - 777256)							
8	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of appendix I A)	* - As per clause 2.2.2.6 (i), Minimum receipt of amount Rs. 7.23 Cr. ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	7 of 9					8 of 9					9 of 9							
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience Rs.in crore
						Payment received.....#	Value of self##					Payment received.....#	Value of self##					Payment received.....#	Value of self##	
			Single	a	3	121.23	1	121.23	Single	a	3	76.91	1	76.91	Single	a	3	471.73	1	471.73
				b	3	20.12	1	20.12		b	3	97.92	1	97.92		b	3	337.30	1	337.30
				c	3	18.89	1	18.89		c	3	45.11	1	45.11		c	3	56.69	1	56.69
				d	3	17.13	1	17.13		d	3	35.92	1	35.92						
				e	3	26.01	1	26.01												
			Aggregate Technical Experience (Pg.80)					263.38	Aggregate Technical Experience (Pg.93)					255.86	Aggregate Technical Experience (Pg. 79)					665.72
			i) Threshold Technical capacity more than Rs. 108.45 Crore					203.38	255.86					255.86	665.72					
			ii) Normal Highway Projects including Major Bridge / ROB Flyover / Tunnel similar work of 20% (Rs. 24.92 Cr.)					Balance work for two laning with paved shoulder of Dindigul - Theni Section from Km.2,750 to Km.73,400 of NH-45 and Theni - Kumli section of NH-220 from Km.215,500 to Km.273,600 Value of work done is Rs. 144.69 Cr. Date of Completion: 26.09.2022. The work experience certificate issued by the Project Director NHAI, Dindigul. (Pg.63)	Widening from 2 lane to 4 lan and Improvements of Madurai - Kaniyakkumari Road n Km.14200 - 14612, 15300-15466 and 15600-16000 with center median including CD work. Value of work done is Rs.31.11 Cr. Date of completion 17.05.2020. The work experience certificate issued by the Divisional Engineer, H (C&M), Tirunelveli. (Pg.134)	Upgrading Punalur to Ponkunnam road (SH-8) (Km.0+000 to km.82+173) Pkg-BB. Value of Work done is Rs 326.86 Crore. Date of completion 10.08.2022. The work experience certificate issued by the Chief Engineer, KWTPL (Pg.227)										
			9	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Yes - Mr.T.Rajavel Pandiyan, Partner (Pg.20)					Yes - Mr.M.S.Vijaya Ragul (Pg.3)					Yes - Mr.Plus Antony, Vice President (Pg.253)				
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment (Bidder1) & (Pg.61 - 111)					Refer Annexure - Bidder 2 (Pg.94)					Refer Annexure bidder-3 (Pg.211-233)							
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg.22)					Provided (Pg.203)					Provided (Pg.226)							
12	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg.34)					Provided (Pg.202)					Provided (Pg.261)							
13	Integrity Pact	Provided / Not Provided	Provided (Pg.23)					Provided (Pg.204)					Provided (Pg.256)							
14	Recommendations of Committee	Responsive/Non-Responsive	Responsive					Responsive					Responsive							


(Prabhat Chandra Nirnolhi)
Member


(Vishnu V Mohan)
Member


(Shivam Sharma)
Member


(T. Velraj)
Member


(M. Chandra Sekhar)
Convener

Signature Not Verified

Digitally signed by CHANDRA SEKHAR M
Date: 2025.01.01 19:46:33 IST
Location: eProcurement System for Central
PSUs