



# भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

**National Highways Authority of India**

(Ministry of Road Transport & Highways, Government of India)

क्षेत्रीय कार्यालय, मदुरै / Regional Office, Madurai

दूसरा व तीसरी तल, विजय कृष्ण प्लाज़ा, संख्या-1, लेक एरिया, मेलूर मेन रोड, माट्टुतावनी, मदुरै-625 007

2<sup>nd</sup> & 3<sup>rd</sup> Floor, Vijay Krishna Plaza, No.1, Lake Area, Melur Main Road, Mattuthavani, Madurai-625 107

दूरभाष / Tele : +91-452-258 8999 वेब / Website : www.nhai.gov.in ई-मेल / E-mail : romadurai@nhai.org



## Re-tender Corrigendum

NHAI/17011/02/32/2024/RO Madurai/E-263600/175

30<sup>th</sup> January, 2025

**Sub:** NHAI - RO-Madurai - PIU, Dindigul - Independent Engineering Services during Operation and Maintenance of (i) Four Laning of Oddanchatram to Madathukulam section from Design Km 29+000 to Km 74+380 of NH-209 (New NH-83) and (ii) Four Laning of Oddanchatram Bypass from Km 23+230 to Km 30+900 (Design Chainage Km 23+100 to Km 33+200) of NH-209 (New NH-83) in the State of Tamil Nadu - **Re-tender Corrigendum - Reg.**

### Ref:

1. Tender Ref. No: NHAI/17011/02/32/2024/RO Madurai
2. Tender ID: 2024\_NHAI\_213035\_1

In reference to the subject tender and consequent upon receipt of single responsive bid during 1<sup>st</sup> call, the Authority intends to invite e-bids under 2<sup>nd</sup> Call duly allowing 21 days time for bid submission. The scheduled timeline for the 2<sup>nd</sup> call is tabulated as under;

| S. No | Event Description                                       | Date                                          |
|-------|---------------------------------------------------------|-----------------------------------------------|
| 1.    | Last date & time of sale of Bid documents in online     | From 30.01.2025 to 20.02.2025 (11.00 Hrs IST) |
| 2.    | Last date & time of submission of e-bids (Bid Due Date) | Upto 20.02.2025 @ 11.00 Hrs IST               |
| 3.    | The date & time of opening of bid online:               | 21.02.2025 @ 11.00 Hrs IST                    |

This is issued with approval of Regional Officer, Madurai.

AJITHKUMAR  
SENGODAN

Digitally signed by AJITHKUMAR  
SENGODAN  
Date: 2025.01.30 16:36:07 +05'30'

(S Ajithkumar)  
Manager (Tech.),  
Regional Office-Madurai.

**Copy to:** - All Tender Committee Members.

**NATIONAL HIGHWAYS AUTHORITY OF INDIA  
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 29.01.2025 for "Independent Engineering Services during Operation and Maintenance of (i) Four Laning of Oddanchatram to Madathukulam section from Design Km 29+000 to Km 74+380 of NH-209 (New NH-83) and (ii) Four Laning of Oddanchatram Bypass from Km 23+230 to Km 30+900 (Design Chainage Km 23+100 to Km 33+200) of NH-209 (New NH-83) in the State of Tamil Nadu".

\*\*\*\*\*

1. The Tender Evaluation Committee, constituted upon the approval of Regional Officer, Madurai has opened the bids on 30.11.2024 and the following Bids were received;

- i. M/s L N Malviya Infra Projects Pvt. Ltd in Association with Innovative Cadd Centre, Bhopal (Bid ID: 775397)
- ii. M/s Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd., Jaipur (Bid ID: 775578)
- iii. M/s Almondz Global Infra Consultant Limited in Association with COS Consultancy Services, New Delhi (Bid ID: 775645)

2. Upon examining the online bids and with reference to the Team IDs created in Infracon Portal, the committee found that all the 3 Nos. of Bids are responsive. In this regard, it is to mention that, all the bidders have submitted the tender fee of Rs.5,000/- through online to NHAI, RO-Madurai Bank account well in advance before the Bid Due Date (29.11.2024). Further, the Committee has recommended to confirm the online payments submitted by the bidders (through NEFT/RTGS) towards cost of bid documents in the account of RO, NHAI, Madurai. In turn, F&A Unit, RO, Madurai has confirmed receipt of amounts in NHAI, RO Madurai account on 02.12.2024.

3. Further, upon examining the name of the bidders in connection with Debarment/Blacklisted Consultant Firms in NHAI Web Portal (nhai.gov.in), it is observed that, the Consultancy firm, M/s Almondz Global Infra Consultant Limited, New Delhi was debarred by NHAI, HQ vide Debarment Notice letters No. NHAI/CG/2022/Durg-Raipur-Anurang (Pkg-B)/AE/136 & 140 dated 06.11.2024 for a period from 15.02.2024 to 13.03.2026. Hence, as per Clause 15 of Section-I Information to Consultants of RFP, the Bid submitted by the Consultancy Firm, M/s Almondz Global Infra Consultant Limited in Association with COS Consultancy Services, New Delhi (Bid ID: 775645) is considered as "Non-responsive" by the Tender Committee and not admitted for Technical Evaluation.

4. Subsequently, the Committee has admitted & evaluated the minimum eligibility criteria as per Clause 13 of Section-I Information to Consultants of RFP for the remaining 2 Nos. of bids based on available scanned copies. The details of the same are as follows;

**4.1. M/s L N Malviya Infra Projects Pvt. Ltd in Association with Innovative Cadd Centre, Bhopal (Bid ID: 775397):**

i. Annual Turnover: Average Annual Turnover for the last 5 years is Rs.212.51 Crore against minimum requirement of Rs.5.00 Cr.

ii. Experience of the applicant in completed projects in last seven years:

| S. No | Criteria                                                                                                                                                                                                                  | M/s L N Malviya Infra Projects Pvt. Ltd in Association with Innovative Cadd Centre, Bhopal (Bid ID: 775397)                                                                                                                                                                                                                                              |
|-------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1     | Experience in DPR/FS cum PPR preparation for atleast (i) two projects of 4/6 laning of 30% of project length (16.64 Km) each or (ii) one project of 4/6 laning of 50% of project length (27.74 Km)                        | Preparation of Feasibility Report of Narmada Expressway Project in the State of Madhya Pradesh.<br>(Total length: 1156.07 Km - 4/6 Lane)                                                                                                                                                                                                                 |
| 2     | Experience of Project Supervision/IE of atleast<br>(i) two construction projects of four/six laning** of 30% of project length (16.64 Km) each or (ii) one projects of four/six laning** of 50% project length (27.74 Km) | Independent Engineer services for 4-laning of Solapur-Bijapur section of NH-13 (New NH no.52) from Km. 0.000 to Km. 110.542 (design length 109.08 km) in the State of Maharashtra and Karnataka to be executed under BOT (Toll) on Design, Build, Finance, Operate & Transfer on DBFOT basis under NHDP Phase-III.<br>(Total length: 109.08 Km - 4 Lane) |
| 3     | Experience of Project Supervision/IE of atleast<br>one O&M project under HAM/DBFOT/OMT/O&M of four/six laning** of 50% of project length (27.74 Km)                                                                       | Independent Consultancy Services during Operation & Maintenance period of 4-lane divided carriageway of Ulundurpet - Padalur section of NH-45 and Padalur - Trichy section of NH-45 in the State of Tamil Nadu.<br>(Total length: 132.32 Km - 4 Lane)                                                                                                    |

iii. Available technical capacity has been reviewed as per NHAI, HQrs vide Policy Guidelines No.10.1.33/2022 dated 25.04.2022 and subsequent clarification. The Bidder has remaining capacity i.e. 11.40 Nos. for new projects during current financial year.

iv. Hence, Committee considered the bid as responsive and admitted for Detailed Technical Evaluation.

**4.2. M/s Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd., Jaipur (Bid ID: 775578):**

i. Annual Turnover: Average Annual Turnover for the last 5 years is Rs.17.16 Crore for Lead Partner (M/s Pioneer Infra Consultants Pvt. Ltd.) and Rs.35.17 Crore for JV Partner (M/s Sterling Indo Tech Consultants Pvt. Ltd.) against minimum requirement i.e. Lead Partner

A.N. Phavne

should meet atleast 75% and JV Partner should meet atleast 40% eligibility criteria of Annual Turnover.

ii. Experience of the applicant in completed projects in last seven years:

| S. No | Criteria                                                                                                                                                                                                                  | M/s Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd., Jaipur (Bid ID: 775578)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |
|-------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1     | Experience in DPR/FS cum PPR preparation for atleast (i) two projects of 4/6 laning of 30% of project length (16.64 Km) each or (ii) one project of 4/6 laning of 50% of project length (27.74 Km)                        | <p><b>Lead Partner :</b> Consultancy Services for Project Management Phase I including preparation of Detailed Project Report of selected stretches/corridors of National Highways/ State Roads for up gradation to 2/4 lane with paved shoulder configuration. Package 47, section from Panipat (Junction with NH 44) Shamli Muzaffarnagar Bijnor Nagina road in the State of Uttar Pradesh &amp; Haryana. (Total length: 44 Km - 4 Lane)</p> <p><b>JV Partner:</b> No project experience satisfied this minimum eligibility criteria.</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                           |
| 2     | Experience of Project Supervision/IE of atleast<br>(i) two construction projects of four/six laning** of 30% of project length (16.64 Km) each or (ii) one projects of four/six laning** of 50% project length (27.74 Km) | <p><b>Lead Partner:</b> Consultancy Services for Authority's Engineer for Supervision of 1. Up-gradation to 4 lane with paved shoulder from exiting km. 58.245 to existing km. 108.600 of NH-8 (Beawar-Gomti section) on EPC mode in the State of Rajasthan. 2. Up-gradation to 4 lane with paved shoulder from exiting km. 108.600 to existing km. 144.00 and km. 158.419 to km. 173.30 of NH-8(Beawar-Gomti section) on EPC mode in the State of Rajasthan. 3. Up-gradation to 4 lane with paved shoulder from exiting km. 144.00 to Km 158.420 of NH-8 (New NH-58) Beawar - Gomti Section (package-III) on EPC Mode {Total length: 44.64 Km (69.63% JV of 64.705 Km) - 4 Lane}</p> <p><b>JV Partner:</b> Independent Engineer for supervision for Six laning of Shamlaji to Motachiloda from Km401.200 to Km 494.410 (Length 93.210 Km) section of NH-8 in the State of Gujarat under NHDP Phase-V (Package-VI) on Hybrid Annuity Mode {Total length: 55.926 Km (60% JV of 93.21 Km) - 6 Lane}</p> |

*[Signature]*

*[Signature]*

*[Signature]*

A.N. Phavek



| S. No | Criteria                                                                                                                                         | M/s Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd., Jaipur (Bid ID: 775578)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |
|-------|--------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 3     | Experience of Project Supervision/IE of atleast one O&M project under HAM/DBFOT/OMT/O&M of four/six laning** of 50% of project length (27.74 Km) | <p><b>Lead Partner:</b> Independent Engineer for Development and Operation &amp; Maintenance of Jodhpur-Pali Section of NH-65 from km 308.000 to km 366.000 &amp; including by pass to Pali starting from km 366.000 of NH-65 to km 114.000 of NH-14, in the State of Rajasthan to 4 lane through Public Private Partnership (PPP) on Design, Build, Finance, Operate and Transfer (DBFOT) Basis<br/>{Total length: 28.61 Km (40% JV of 71.553 Km) - 4 Lane}</p> <p><b>JV Partner:</b> Independent Engineer (IE) Services during Operation and Maintenance (O&amp;M) period for Four Laning of Pune - Solapur Section of NH-65 from Km 40.000 to Km. 150.050 in the State of Maharashtra under NHDP Phase-III on DBFOT basis {Total length: 89.50 Km (81% JV of 110.50 Km) - 4 Lane}</p> |

iii. As per Clause 13 B. of Section-I Information to Consultants of RFP, the Lead partner and the JV partner both shall have experience of at least one project of eligible category. However, the JV Partner of the firm, M/s Sterling Indo Tech Consultants Pvt. Ltd. does not have the minimum one project experience in DPR/FS cum PPR preparation for atleast (i) two projects of 4/6 laning of 30% of project length (16.64 Km) each or (ii) one project of 4/6 laning of 50% of project length (27.74 Km).

iv. Available technical capacity has been reviewed as per NHAI, HQrs vide Policy Guidelines No.10.1.33/2022 dated 25.04.2022 and subsequent clarification. The Bidder has remaining capacity i.e. 9.57 Nos. for new project during current financial year.

v. Hence, the Tender Committee considered the bid as "Non-responsive" as per Clause 13 B. of Section-I Information to Consultants of RFP and not admitted for Detailed Technical Evaluation.

5. Based on Minimum Eligibility Requirements of the Bids, the Tender Committee evaluated as under;

| S. No | Bid ID | Name of the Bidder                                                                         | Remarks    |
|-------|--------|--------------------------------------------------------------------------------------------|------------|
| 1     | 775397 | M/s L N Malviya Infra Projects Pvt. Ltd in association with Innovative Cadd Centre, Bhopal | Responsive |

*AP*

*AN. Phave*

*[Signature]*

*[Signature]*

| S. No | Bid ID | Name of the Bidder                                                                                  | Remarks        |
|-------|--------|-----------------------------------------------------------------------------------------------------|----------------|
| 2     | 775578 | M/s Pioneer Infra Consultants Pvt. Ltd. in JV with Sterting Indo Tech Consultants Pvt. Ltd., Jaipur | Non-responsive |
| 3     | 775645 | M/s Almondz Global Infra Consultant Limited in Association with COS Consultancy Services, New Delhi | Non-responsive |

6. In view of the above, the Tender Committee unanimously suggests to re-invite e-bids under second call citing the receipt of single qualified bid during the first call, hence, the same could not be taken up for further evaluation. Also, citing the requirement of Consultancy Services to be engaged early, the second call may be invited duly allowing short period for bids submission i.e. 21 days.

*On Leave*  
(Prabhat Chandra Nirmohi)  
Member

  
(S Ajithkumar)  
Member

  
(A N Praveen Kumar)  
Member

  
(Sateesh Gandhamu)  
Member

  
(Vijith Vijayan)  
Convener

**Detailed Evaluation**  
**Appendix -A Evaluation of Technical Bid**

| Name of Package applied for : |            |                       | Independent Engineering Services during Operation and Maintenance of (i) Four Laning of Oddanchatram to Madathukulam section from Design Km 29+000 to Km 74+380 of NH-209 (New NH-83) and (ii) Four Laning of Oddanchatram Bypass from Km 23+230 to Km 30+900 (Design Chainage Km 23+100 to Km 33+200) of NH-209 (New NH 83) in the State of Tamil Nadu |                      |             |             |       |                          |                                                                                        |
|-------------------------------|------------|-----------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------|-------------|-------------|-------|--------------------------|----------------------------------------------------------------------------------------|
| Name of Consultant            |            |                       | L. N. Malviya Infra Projects Pvt, Ltd., Bhopal (M.P.)                                                                                                                                                                                                                                                                                                   |                      |             |             |       |                          |                                                                                        |
| Sl.no                         | Consultant | Year of Establishment | Country                                                                                                                                                                                                                                                                                                                                                 | Type of Organization |             |             |       | Score Given by Committee | Remarks                                                                                |
|                               |            |                       |                                                                                                                                                                                                                                                                                                                                                         | Individual           | Partnership | Corporation | Other |                          |                                                                                        |
| 1                             | Individual | 13.09.2010            | India.                                                                                                                                                                                                                                                                                                                                                  | -                    | -           | Yes         | -     | 2                        | 14 years 03 months completed.<br>COI No.<br>U45201MP2010PTC024316.<br>(Annexure - 1a). |

*On Leave*  
(Prabhat Chandra Nimohi)  
Member

  
(S. Ajithkumar)  
Member

*A-N. Praveen Kumar*  
(A N Praveen Kumar)  
Member

  
(Sateesh Gandhamu)  
Member

  
(Vijith Vijayan)  
Convener

| Average Annual Turnover |                                          |                                                        |               |               |               |                      |               |                          | Amount in Rs.                                                                                                  |
|-------------------------|------------------------------------------|--------------------------------------------------------|---------------|---------------|---------------|----------------------|---------------|--------------------------|----------------------------------------------------------------------------------------------------------------|
| Name of Consultant:     |                                          | L. N. Malviya Infra Projects Pvt., Ltd., Bhopal (M.P.) |               |               |               | Minimum Requirement: |               | 5 Crore                  |                                                                                                                |
| S. No                   | Particulars                              | 2023-2024                                              | 2022-2023     | 2021-2022     | 2020-2021     | 2019-2020            | Average Value | Score Given by Committee | Remarks                                                                                                        |
| 1                       | Annual turnover from consulting business | 2,891,368,277                                          | 2,356,354,510 | 2,112,267,457 | 1,957,844,374 | 1,307,916,173        | 2,125,148,158 | 2                        | The value taken after applying enhancement factor                                                              |
| 2                       | Total Assests                            | 3,431,412,168                                          | 2,396,651,992 | 1,522,620,031 | 1,218,846,470 | 838,242,142          |               |                          | The respective UDIN has been verified and CA has furnished certificate for the last 05 years. (Annexure - 2a). |
| 3                       | Current Assests                          | 1,856,340,338                                          | 1,319,003,842 | 1,054,108,056 | 978,698,032   | 641,248,955          |               |                          |                                                                                                                |

Average Annual Turnover is more than 50 crore

on Leave  
(Prabhat Chandra Nirmohi)  
Member

  
(S. Ajithkumar)  
Member

A.N. Praveen Kumar  
(A N Praveen Kumar)  
Member

  
(Saleesh Gandhamu)  
Member

  
(Vijith Vijayan)  
Convener



| Experience in DPR/Feasibility cum PPR preparation |                                                                                                                                  |                                                        |                                |                                  |                                                                  |                                  |                          |                                     |
|---------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------|--------------------------------|----------------------------------|------------------------------------------------------------------|----------------------------------|--------------------------|-------------------------------------|
| Name of Consultant:                               |                                                                                                                                  | L. N. Maiviya Infra Projects Pvt., Ltd., Bhopal (M.P.) |                                |                                  |                                                                  |                                  |                          |                                     |
| Requirement:                                      |                                                                                                                                  | Total Length = 56.48 Km                                |                                | 50% of Project Length = 27.74 Km |                                                                  | 30% of Project Length = 16.94 Km |                          |                                     |
| S. No.                                            | Name of Work                                                                                                                     | 2L/4L/6L                                               | Period of Execution            | Share of the Consultant          | Total length of the work after considering Multiplication factor | Infracon reference number        | Score Given by Committee | Remarks                             |
| 1                                                 | Preparation of Feasibility Report of 4/6 Laning Narmada Expressway Project state of Madhya Pradesh.                              | 4 Lane = 810 Km,<br>6 Lane = 346.07 Km.                | From 12.10.2017 to 16.07.2018. | 100%                             | 1156.04 Km                                                       | 54                               | 4                        | Annexure 4a1//Proposal Pg. No. 197. |
| 2                                                 | Consultancy Services for Preparation of 4/6 Lane Feasibility Report of Chambal Expressway project in the State of Madhya Pradesh | 4 Lane = 209.08 Km,<br>6 Lane = 100 Km.                | From 28.10.2017 to 16.07.2018. | 100%                             | 309.08 Km.                                                       | 58                               | 0.25                     | Annexure 4a2//Proposal Pg. No. 194. |
| 3                                                 | Project Development & DPR Consultancy Services for Ganga Expressway an access controlled (Green Field) Project                   | 6 Lane = 593.947 Km.                                   | From 04.07.2019 to 13.10.2020. | 85%                              | 504.85 Km.                                                       | 68                               | 0.25                     | Annexure 4a3//Proposal Pg. No. 189. |
|                                                   |                                                                                                                                  |                                                        |                                |                                  |                                                                  | <b>Total</b>                     | <b>4.5</b>               |                                     |

*on Leave*  
(Prabhat Chandra Nirmohi)  
Member

*[Signature]*  
(S. Ajithkumar)  
Member

*A N Praveen Kumar*  
(A N Praveen Kumar)  
Member

*[Signature]*  
(Sateesh Gandhamu)  
Member

*[Signature]*  
(Vijith Vijayan)  
Convener

| In Hand DPR Projects with NHAI |                                                                                                                                                                                                                            |                                                       |                         |                   |                                                                                                                         |                          |                                                        |
|--------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------|-------------------------|-------------------|-------------------------------------------------------------------------------------------------------------------------|--------------------------|--------------------------------------------------------|
| Name of Consultant:            |                                                                                                                                                                                                                            | L. N. Malviya Infra Projects Pvt. Ltd., Bhopal (M.P.) |                         |                   |                                                                                                                         |                          |                                                        |
| Requirement:                   |                                                                                                                                                                                                                            | Three Times Length of the Project 188.44 Km           |                         |                   |                                                                                                                         |                          |                                                        |
| S. No.                         | Name of Work                                                                                                                                                                                                               | Length                                                | Share of the Consultant | Year              | Infracon reference number                                                                                               | Score Given by Committee | Remarks                                                |
| 1                              | Consultancy Services for Preparation of DPR for development of Expressways, Economic Corridors and Inter Corridors under Bharatmata Pariyojana Phase-II (Lot10/Package 3)<br><br>(Gorakhpur to Siliguri for 600 Km Length) | 420 Km                                                | 70%                     | May, 2021 onwards | Not in Infracon. However, Genuineness from the Authority has been obtained and the same has been enclosed (Annexure 5a) | 10                       | Genuineness from the PIU, Gorakhpur has been obtained. |
|                                |                                                                                                                                                                                                                            |                                                       |                         |                   | Total                                                                                                                   | 10                       |                                                        |

*On Leave*  
(Prabhat Chandra Nimohi)  
Member

*[Signature]*  
(S. Ajithkumar)  
Member

*A-N. Praveen Kumar*  
(A N Praveen Kumar)  
Member

*[Signature]*  
(Sateesh Gandhamu)  
Member

*[Signature]*  
(Vijith Vijayan)  
Convener

| Experience as Independent Engineer /Authority Engineer/ Supervision Consultant in Construction Project |                                                                                                                                                                                                                                                                                                                    |                                                        |                                |                                  |                                                                        |                                  |                          |                                    |
|--------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------|--------------------------------|----------------------------------|------------------------------------------------------------------------|----------------------------------|--------------------------|------------------------------------|
| Name of Consultant:                                                                                    |                                                                                                                                                                                                                                                                                                                    | L. N. Malviya Infra Projects Pvt., Ltd., Bhopal (M.P.) |                                |                                  |                                                                        |                                  |                          |                                    |
| Requirement:                                                                                           |                                                                                                                                                                                                                                                                                                                    | Total Length=55.48Km                                   |                                | 50% of Project Length = 27.74 Km |                                                                        | 30% of Project Length = 16.64 Km |                          |                                    |
| S. No                                                                                                  | Name of Work                                                                                                                                                                                                                                                                                                       | 2L/4L/6L                                               | Period of Execution            | Share of the Consultant          | Total length of the work after considering the share of the consultant | Infracon reference number        | Score Given by Committee | Remarks                            |
| 1                                                                                                      | Independent Engineer services for Rehabilitation and Upgradation by 4-Laning of Singhara to Binjabahal Section from km 311.000 to Km414.000 (Design Chainage from Km 310.806 to Km 414.982) of NH-6(New NH-49) in the State of Odisha under NHDP Phase-IV on Hybrid Annuity Mode                                   | 4 Lane = 103.79 Km                                     | From 19.07.2019 to 30.06.2021. | 75%                              | 77.8425Km.                                                             | 69                               | 4                        | Annexure 6a1/Proposal Pg. No. 184. |
| 2                                                                                                      | Independent Engineer services for 4-laning of Solapur-Bijapur section of NH-13 (New NH no.52) from Km. 0.000 to Km. 110.542 (design length 109.08 km) in the State of Maharashtra and Karnataka to be executed under BOT (Toll) on Design, Build, Finance, Operate & Transfer on DBFOT basis under NHDP Phase III. | 4 Lane = 109.08 Km.                                    | From 01.08.2019 to 27.09.2021  | 100%                             | 109.08 Km.                                                             | 70                               | 1                        | Annexure 6a2/Proposal Pg. No. 152  |
| 3                                                                                                      | Independent Engineer services for 4/6-laning of Narnaul Bypass crossing to Paniyala Mor (NH-148B) (NH-48 junction), Nizampur link road and Narnaul Bypass crossing to Pachera Kalan (NH-11) (Package-I) in the State of Haryana under Bharatmala Pariyojana on Hybrid Annuity Basis.                               | 4 Lane = 45.3 Km.                                      | From 25.08.2019 to 10.05.2022  | 100%                             | 45.30 Km                                                               | Not in Infracon                  | 1                        | Annexure 6a2/Proposal Pg. No. 118  |
|                                                                                                        |                                                                                                                                                                                                                                                                                                                    |                                                        |                                |                                  |                                                                        | Total                            | 6                        |                                    |

On Leave  
(Prabhat Chandra Nirmohi)  
Member

(S. Ajithkumar)  
Member

(A N Praveen Kumar)  
Member

(Sateesh Gandhamu)  
Member

(Vijith Vijayan)  
Convener

| Experience as Independent Engineer /Authority Engineer/ Supervision Consultant in Construction Project |                                                                                                                                                                                                                                                                                                                                                                                                                |                                                       |                                |                                |                                                                        |                                |                          |                                       |
|--------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------|--------------------------------|--------------------------------|------------------------------------------------------------------------|--------------------------------|--------------------------|---------------------------------------|
| Name of Consultant:                                                                                    |                                                                                                                                                                                                                                                                                                                                                                                                                | L. N. Mahvys Infra Projects Pvt., Ltd., Bhopal (M.P.) |                                |                                |                                                                        |                                |                          |                                       |
| Requirement:                                                                                           |                                                                                                                                                                                                                                                                                                                                                                                                                | Total Length = 19 Km                                  |                                | 50% of Project Length = 9.5 Km |                                                                        | 30% of Project Length = 5.7 Km |                          |                                       |
| S. No.                                                                                                 | Name of Work                                                                                                                                                                                                                                                                                                                                                                                                   | 2L/4L/6L                                              | Period of Execution            | Share of the Consultant        | Total length of the work after considering the share of the consultant | Infracon reference number      | Score Given by Committee | Remarks                               |
| 1                                                                                                      | Independent Engineer Services for Operation and Maintenance of 1. Ahmedabad-Virangam-Malla Road (SH-7 & 17) 2. Rajkot-Jamnagar-Vadinar Road (SH-25 & 3) 3. Halol-Godhra-Shamlaji Road (SH-5) On Build Operate and Transfer (VGF) basis in the State of Gujarat (Package-1)                                                                                                                                     | 4 Lane = 485.45 Km                                    | From 13.09.2017 to 19.02.2021. | 100%                           | 485.45 Km                                                              | 62                             | 6                        | Annexure 7a1/Proposal Pg. No. 261-263 |
| 2                                                                                                      | Independent Engineer Services for Operation and Maintenance of 1. Bhuj-Bhachau Road (SH-42) 2. Bhuj-Nakhatrana Road (SH-42) 3. Daesa-Panthawada-Gundari Road (SH-7) 4. Kim-Mandvi Road (SH-65) 5. Himmatnagar Bypass Road (SH-8) 6. Chhayapuri Railway Road Over Bridge (ROB) on Build Operate and Transfer basis in the State of Gujarat. (Package-2)                                                         | 4 Lane = 220.85 Km.                                   | From 13.09.2017 to 19.02.2021. | 100%                           | 220.85 Km                                                              | 53                             | 0.5                      | Annexure 7a2/Proposal Pg. No. 264-266 |
| 3                                                                                                      | Independent Engineer services during Operation & Maintenance Period of 4 lane divided carriageway of Tambaram -Tindivanam Section of NH-45 from Km 28/000 to Km 121/000 under BOT(Annuity) and Tindivanam -Ulundurpet section of NH-45 from Km 121/000 to 192/250 (VIA) in the State of Tamil Nadu executed under BOT (Toll) under NHDP Phase-III (Consultancy Package No.1 RO-Chennai/E/O&M/2016/1/Package-I) | 4 Lane = 93 Km.                                       | From 20.02.2017 to 19.02.2020  | 100%                           | 72.3 Km                                                                | 47                             | 0.5                      | Annexure 7a3/Proposal Pg. No. 265-268 |
| 4                                                                                                      | Independent Engineer services during operation & maintenance period of 4-lane divided carriageway of Ulundurpet -Padalur Section of NH-45 from Km 192.250 to Km 285.000 and Padalur - Trichy section of NH-45 from Km 285.000 to Km 325.000, executed under BOT (Toll) in the State of Tamil Nadu. (Consultancy Package No. RO-Chennai/E/O&M/2016/1/Package-II)                                                | 4 Lane = 132.32 Km.                                   | From 20.02.2017 to 19.02.2020  | 100%                           | 132.32 Km                                                              | 42                             | 0.5                      | Annexure 7a3/Proposal Pg. No. 261-262 |
| 5                                                                                                      | Independent Engineer services during Operation & Maintenance Period of 6 laneing of Hosur -Krishnagiri Section of NH- 7 from Km 33/130 to Km 93/000 in the State of Tamil Nadu under NHDP Phase-V executed under DBFO Pattern (Consultancy Package No. RO Chennai/E/O&M/2016/Package-V)                                                                                                                        | 6 Lane = 66.87 Km.                                    | 01/03/2017 to 29/02/2020       | 100%                           | 66.87 Km                                                               | 48                             | 0.5                      | Annexure 7a3/Proposal Pg. No. 275-278 |
| Total                                                                                                  |                                                                                                                                                                                                                                                                                                                                                                                                                |                                                       |                                |                                |                                                                        |                                | 8                        |                                       |

On Leave  
(Prabhat Chandra Nirmohi)  
Member

(S. Ajithkumar)  
Member

(A N Praveen Kumar)  
Member

(Sateesh Gandhamu)  
Member

(Vijith V Rajan)  
Convener

### Detailed Evaluation

#### Appendix -A Evaluation of Technical Bid

| Name of Package applied for : |                                                |                       | Independent Engineering Services during Operation and Maintenance of (i) Four Laning of Oddanchatram to Madathukulam section from Design Km 29+000 to Km 74+380 of NH-209 (New NH-83) and (ii) Four Laning of Oddanchatram Bypass from Km 23+230 to Km 30+900 (Design Chainage Km 23+100 to Km 33+200) of NH-209 (New NH-83) in the State of Tamil Nadu |                      |             |             |       |                          |                                                                              |  |
|-------------------------------|------------------------------------------------|-----------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------|-------------|-------------|-------|--------------------------|------------------------------------------------------------------------------|--|
| Name of Consultant            |                                                |                       | Pioneer Infra Consultants Pvt. Ltd.<br>In JV with Sterling Indo Tech Consultants Pvt. Ltd., Jaipur                                                                                                                                                                                                                                                      |                      |             |             |       |                          |                                                                              |  |
| Sl.no                         | Consultant                                     | Year of Establishment | Country                                                                                                                                                                                                                                                                                                                                                 | Type of Organization |             |             |       | Score Given by Committee | Remarks                                                                      |  |
|                               |                                                |                       |                                                                                                                                                                                                                                                                                                                                                         | Individual           | Partnership | Corporation | Other |                          |                                                                              |  |
| 1                             | Pioneer Infra Consultants Pvt. Ltd./Individual | 01.02.2011            | India.                                                                                                                                                                                                                                                                                                                                                  | -                    | -           | Yes         | -     | 2                        | 13 years completed.<br>COI No.<br>U70101RJ2011PTC034029<br>(Annexure - 1b1). |  |
| 2                             | Sterling Indo Tech Consultants Pvt. Ltd.,      | 21.02.2008            | India.                                                                                                                                                                                                                                                                                                                                                  | -                    | -           | Yes         | -     |                          | 16 years completed.<br>COI No.<br>U74140RJ2008PTC025977<br>(Annexure - 1b2). |  |

*on Leave*  
(Prabhat Chandra Nirmohi)  
Member

  
(S. Ajithkumar)  
Member

*A.N. Praveen Kumar*  
(A N Praveen Kumar)  
Member

  
(Sateesh Gandham)  
Member

  
(Vijith Vijayan)  
Convener



Amount in Rs.

| Average Annual Turnover |                                     |                                                                                                 |                               |       |                     |                                          |                     |                               |       |
|-------------------------|-------------------------------------|-------------------------------------------------------------------------------------------------|-------------------------------|-------|---------------------|------------------------------------------|---------------------|-------------------------------|-------|
| Name of Consultant:     |                                     | Pioneer Infra Consultants Pvt. Ltd. In JV with Sterling Indo Tech Consultants Pvt. Ltd., Jaipur |                               |       |                     | Minimum Requirement:                     |                     | 5 Crore                       |       |
| Name of Lead partner:   | Pioneer Infra Consultants Pvt. Ltd. |                                                                                                 |                               |       | Name of JV partner: | Sterling Indo Tech Consultants Pvt. Ltd. |                     |                               |       |
| S. No                   | Year                                | AACT from Base year                                                                             | AACT after Enhancement Factor | Score | S. No               | Year                                     | AACT from Base year | AACT after Enhancement Factor | Score |
| 1                       | 2023-24                             | 17.15                                                                                           | 18.87                         | 1.00  | 1                   | 2023-24                                  | 24.69               | 27.16                         | 1.50  |
| 2                       | 2022-2023                           | 15.26                                                                                           | 18.46                         |       | 2                   | 2022-2023                                | 26.47               | 32.03                         |       |
| 3                       | 2021-2022                           | 13.40                                                                                           | 17.83                         |       | 3                   | 2021-2022                                | 27.88               | 37.08                         |       |
| 4                       | 2020-2021                           | 10.81                                                                                           | 15.78                         |       | 4                   | 2020-2021                                | 28.43               | 41.51                         |       |
| 5                       | 2019-2020                           | 9.24                                                                                            | 14.88                         |       | 5                   | 2019-2020                                | 23.65               | 38.08                         |       |
|                         |                                     | Average AACT                                                                                    | 17.16                         |       |                     | Average AACT                             | 35.17               |                               |       |

Average Score is 1.25

*on Leave*  
(Prabhat Chandra Nirmohi)  
Member

  
(S. Ajithkumar)  
Member

*A.N. Praveen*  
(A N Praveen Kumar)  
Member

  
(Sateesh Gandharu)  
Member

  
(Vijith Vijayan)  
Convener

| Experience in DPR/Feeability cum PPR preparation                                                      |                                                                                                                                                                                                                                                                                                                                                                               |                                                  |                                |                         |                                                                  |                           |                                  |                                    |
|-------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|--------------------------------|-------------------------|------------------------------------------------------------------|---------------------------|----------------------------------|------------------------------------|
| Name of Consultant:                                                                                   |                                                                                                                                                                                                                                                                                                                                                                               | Pioneer Infra Consultants Pvt. Ltd.              |                                |                         |                                                                  |                           |                                  |                                    |
| Requirement:                                                                                          |                                                                                                                                                                                                                                                                                                                                                                               | Total Length = 58.48 Km                          |                                |                         | 50% of Project Length = 27.74 Km                                 |                           | 30% of Project Length = 16.54 Km |                                    |
| S. No.                                                                                                | Name of Work                                                                                                                                                                                                                                                                                                                                                                  | 2L/4L/6L                                         | Period of Execution            | Share of the Consultant | Total length of the work after considering Multiplication factor | Infracon reference number | Score Given by Committee         | Remarks                            |
| 1                                                                                                     | Consultancy Services for Project Management Phase I including preparation of Detailed Project Report of selected stretches/corridors of National Highways/ State Roads for up gradation to 2/4 lane with paved shoulder configuration. Package 47, section from Panipat (Junction with NH 44) Shamli Muzaifarnagar Bijnor Nagina road in the State of Uttar Pradesh & Haryana | 4 Lane = 52.23 Km                                | From 12.10.2017 to 18.07.2018. | 100%                    | 44 Km                                                            | 62                        | 4                                | Annexure 4b1//Proposal Pg. No. 273 |
| Name of Consultant:                                                                                   |                                                                                                                                                                                                                                                                                                                                                                               | Sterling Indo Tech Consultants Pvt. Ltd., Jaipur |                                |                         |                                                                  |                           |                                  |                                    |
| JV Partner has not meet the Minimum eligibility requirement as per Clause 13 of Section-I ITC of RFP. |                                                                                                                                                                                                                                                                                                                                                                               |                                                  |                                |                         |                                                                  |                           |                                  |                                    |
|                                                                                                       |                                                                                                                                                                                                                                                                                                                                                                               |                                                  |                                |                         |                                                                  | Total                     | 4                                |                                    |

on Leave  
(Prabhat Chandra Nirmohi)  
Member

(S. Ajithkumar)  
Member

(A N Praveen Kumar)  
Member


(Sateesh Gandhamu)  
Member

(Vijith Vijayan)  
Coordinator

| In Hand DPR Projects with NHAI                                                       |                                                                                                                                                                 |                                                  |                         |                   |                                                                                                                          |                          |                                                   |
|--------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|-------------------------|-------------------|--------------------------------------------------------------------------------------------------------------------------|--------------------------|---------------------------------------------------|
| Name of Consultant:                                                                  |                                                                                                                                                                 | Pioneer Infra Consultants Pvt. Ltd.              |                         |                   |                                                                                                                          |                          |                                                   |
| Requirement:                                                                         |                                                                                                                                                                 | >Three Times Length of the Project 186.44 Km     |                         |                   |                                                                                                                          |                          |                                                   |
| S. No.                                                                               | Name of Work                                                                                                                                                    | Length                                           | Share of the Consultant | Year              | Infracon reference number                                                                                                | Score Given by Committee | Remarks                                           |
| 1                                                                                    | Consultancy Services for Preparation of DPR for Green field Chambal Expressway in the State of MP/UP/Rajasthan<br><br>(Gorakhpur to Sillguri for 600 Km Length) | 103.743 Km<br>(25%x414.97 2 Km)                  | 25%                     | May, 2021 onwards | Not in Infracon. However, Genuineness from the Authority has been obtained and the same has been enclosed (Annexure 5b1) | 5                        | Genuineness from the PIU, Kota has been obtained. |
| Name of Consultant:                                                                  |                                                                                                                                                                 | Sterling Indo Tech Consultants Pvt. Ltd., Jaipur |                         |                   |                                                                                                                          |                          |                                                   |
| JV Partner has not meet the Minimum eligible project as per the Evaluation Criteria. |                                                                                                                                                                 |                                                  |                         |                   |                                                                                                                          |                          |                                                   |

On Leave  
(Prabhat Chandra Nirmohi)  
Member

  
(Sateesh Gandhamu)  
Member

  
(S. Ajithkumar)  
Member

  
(Vijiith Vijayan)  
Convener

A.N. Praveen Kumar  
(A N Praveen Kumar)  
Member

| Experience as Independent Engineer /Authority Engineer/ Supervision Consultant in Construction Project |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                  |                              |                         |                                                                        |                           |                                 |                                  |
|--------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|------------------------------|-------------------------|------------------------------------------------------------------------|---------------------------|---------------------------------|----------------------------------|
| Name of Consultant:                                                                                    |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | Pioneer Infra Consultants Pvt. Ltd.              |                              |                         |                                                                        |                           |                                 |                                  |
| Requirement:                                                                                           |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | Total Length=64.705 Km                           |                              |                         | 62% of 2441 Km = 1516 Km                                               |                           | 30% of Project Length=18.444 Km |                                  |
| S. No                                                                                                  | Name of Work                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | 2L/4L/6L                                         | Period of Execution          | Share of the Consultant | Total length of the work after considering the share of the consultant | Infracon reference number | Score Given by Committee        | Remarks                          |
| 1                                                                                                      | CONSULTANCY SERVICES FOR AUTHORITY'S ENGINEER FOR SUPERVISION OF 1 Up-gradation to 4 lane with paved shoulder from existing km 58.245 to existing km 108.600 of NH-8 (Bhawan-Gomti) section on EPC mode in the State of Rajasthan 2 Up-gradation to 4 lane with paved shoulder from existing km 108.600 to existing km 144.00 and km 158.419 to km 173.30 of NH-8 (Bhawan-Gomti) section on EPC mode in the State of Rajasthan 3 Up-gradation to 4 lane with paved shoulder from existing km 144.00 to exist | 4 Lane = 64.705 Km                               | 31/12/2021 to 31/12/2025     | 98.63%                  | 44.64 Km                                                               | 75                        | 4                               | Annexure 6b1/Proposal Pg. No.111 |
| 2                                                                                                      | Consultancy Services for Authority's Engineer for supervision of Construction of 6-lane Access controlled Greenfield highway from km 170+000 to km 252+500 of Sanganyu (near Chautale)-Rasitar (near Bikaner) section of NH-754K as a part of Amritsar-Jaipur Economic Corridor in the State of Rajasthan on EPC mode under Bharatmala Pariyojana (Phase-I) (AJ/Construction Supervision PKG-3)                                                                                                              | 6 Lane = 82.00 Km                                | 22/11/2019 to 23/03/2026     | 25%                     | 20.63 Km                                                               | 70                        | 0.5                             | Annexure 6b1/Proposal Pg. No.124 |
| 3                                                                                                      | Consultancy Services for Authority's Engineer for Supervision of Construction of 6-lane Access controlled Greenfield highway from km 98+000 to km 170+000 of Sanganyu (near Chautale)-Rasitar (near Bikaner) section of NH-754K as a part of Amritsar-Jaipur Economic Corridor in the State of Rajasthan on EPC mode under Bharatmala Pariyojana (Phase-I) (AJ/Construction Supervision Package-7/AJ/SR PKG-04, 05 & 06) Project Length - 82.00 km (6 Lane), Project cost - 1105.02 Cr., Client-NHAI.        | 6 Lane = 82.00 Km                                | 20/12/2019 to 20/12/2026     | 26%                     | 20.50 Km                                                               | 71                        |                                 | Annexure 6b1/Proposal Pg. No.126 |
| Name of Consultant:                                                                                    |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | Sterling Indo Tech Consultants Pvt. Ltd., Jaipur |                              |                         |                                                                        |                           |                                 |                                  |
| 1                                                                                                      | Independent Engineer for supervision for Six Lining of Shamlay to Motachlodafrom Km401.200 to Km 404.410 (Length 93.210 Km) section of NH-8 in the State of Gujarat under NHCP Phase-V (Package-VI) on Hybrid Annuity Mode                                                                                                                                                                                                                                                                                   | 6 Lane - 93.210 Km                               | 06.02.2019 to 30.11.2024     | 60%                     | 56.926 Km                                                              | -                         | 4                               | Annexure 6b2/Proposal Pg. No.183 |
| 2                                                                                                      | Consultancy services for Authority's Engineer for Supervision of 4 Lining and upgradation of Bafinda at design Ch. 0+000 (existing Km 123+200) to Malout intersection at design Ch. 38+842 (existing 34+600) section of NH-07 in the state of Punjab under Bharatmala Pariyojana on EPC mode                                                                                                                                                                                                                 | 4 Lane = 38.864 Km                               | July, 2020 to February, 2022 | 66%                     | 26.67 Km                                                               | -                         | 0.5                             | Annexure 6b2/Proposal Pg. No.205 |
| 3                                                                                                      | Independent Engineer Services for Balance work for Four Lining of Amaravati-Chennai Section of NH-6 from Km 180.000 to Km 220.000 in the State of Maharashtra to be executed on Hybrid Annuity Mode under Bharatmala Pariyojana                                                                                                                                                                                                                                                                              | 4 Lane = 54.63 Km                                | Aug. 2021 to Feb. 2024       | 81%                     | 44.28 Km                                                               | -                         | 0.5                             | Annexure 6b2/Proposal Pg. No.246 |
|                                                                                                        |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                  |                              |                         |                                                                        | Total                     | 4.76                            |                                  |

On Leave  
(Prabhat Chandra Nirmohi)  
Member

(Sateesh Gandhemu)  
Member

(S. Ajithkumar)  
Member

(A N Praveen Kumar)  
Member

(Vijith Vijayan)  
Convener

| Experience as Independent Engineer /Authority Engineer/ Supervision Consultant in Construction Project |                                                                                                                                                                                                                                                                                                                                                 |                                                  |                            |                                   |                                                                        |                                   |                          |                                   |
|--------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|----------------------------|-----------------------------------|------------------------------------------------------------------------|-----------------------------------|--------------------------|-----------------------------------|
| Name of Consultant:                                                                                    |                                                                                                                                                                                                                                                                                                                                                 | Pioneer Infra Consultants Pvt. Ltd.              |                            |                                   |                                                                        |                                   |                          |                                   |
| Requirement:                                                                                           |                                                                                                                                                                                                                                                                                                                                                 | Total Length = 3441 Km                           |                            | 50% of Project Length = 1720.5 Km |                                                                        | 30% of Project Length = 1032.3 Km |                          |                                   |
| S. No.                                                                                                 | Name of Work                                                                                                                                                                                                                                                                                                                                    | 2L/4L/6L                                         | Period of Execution        | Share of the Consultant           | Total length of the work after considering the share of the consultant | Infracon reference number         | Score Given by Committee | Remarks                           |
| 1                                                                                                      | Independent Engineer for Development and Operation & Maintenance of Jodhpur-Pali Section of NH-85 from km 308.000 to km 386.000 & including by pass to Pali starting from km 386.000 of NH-65 to km 114.000 of NH-14, in the State of Rajasthan to 4 lane through Public Private Partnership (PPP) on Design Build Finance Operate and Transfer | 4 Lane = 71.553 Km                               | From May, 2018 to May 2021 | 40%                               | 28.61 Km.                                                              | 63                                | 6                        | Annexure 7b1/Proposal Pg. No. 422 |
| Name of Consultant:                                                                                    |                                                                                                                                                                                                                                                                                                                                                 | Sterling Indo Tech Consultants Pvt. Ltd., Jaipur |                            |                                   |                                                                        |                                   |                          |                                   |
| 1                                                                                                      | Independent Engineer (IE) Services during Operation and Maintenance (O&M) period for Four Lining of Pune – Solapur Section of NH-65 from Km 40.000 to Km. 150.050 in the State of Maharashtra under NHDP Phase - III on DBFOT basis                                                                                                             | 4 Lane = 110.50 Km                               | From Jan-2020 to Aug-2024  | 81%                               | 89.50 Km                                                               | 40                                | 6                        | Annexure 7b2/Proposal Pg. No. 441 |
|                                                                                                        |                                                                                                                                                                                                                                                                                                                                                 |                                                  |                            |                                   |                                                                        | Total                             | 6                        |                                   |

*on Leave*  
(Prabhat Chandra Nirmohi)  
Member

(S. Ajithkumar)  
Member

(A N Praveen Kumar)  
Member

(Sateesh Gandham)  
Member

(Vijith Vijayan)  
Convener