

National Highway Authority of India PIU- Jodhpur (Rajasthan)

Name of work		Providing, laying & Jointing of pipeline with ancillary works for Water supply scheme on Amritsar- Jamnagar Economical corridor Green Field Highway from Package RD-6 to DRGB-1 and Package RD-1 to RD-2 in the State of Rajasthan under Bharatmala Pariyojna			
Date of Opening of Technical Bid		26.12.2024			
S. No.	Evaluation Criteria as per Bid Document	M/s KESHAV KRIPA CONSTRUCTION	Ms B & G CONSTRUCTION COMPANY	BHAGIRATH KHAWA M/s VISHNU CONSTRUCTION COMPANY	GR CONSTRUCTION CO
1	Tender Fee Rs. 10,000	Rs. 10,000 deposited (Pg:- 02)	Rs. 10,000 deposited (Pg:- 05)	Tender Fees not submitted	Tender Fees not submitted
2	Bid Security @ 2% of 13,05,51,227 = Rs. 26,11,025 (Pg-4)	Rs. 26,11,025 deposited in Bank Account, proof of payment attached (Pg:-03)	BG Deposited amounting Rs. 26,11,025 (Pg - 6)	Bid Security Fees not submitted	Bid Security Fees not submitted
3	Bid Capacity Rs. 13,05,51,227/- Cr. (As per clause 2.2.2.1 i.e. A x N x 2.5 - B (Pg-19)	A=Rs. 37.79 Cr. (Pg- 224) N = 1 B= Rs. 73.90 (Pg- 139-142) = 37.79 x 1 x 2.5 - 73.90 = 20.58 Cr. (Bid Capacity = Rs. 20.58 Cr)	A= Rs. 136.14 x 1.10 = 149.75 cr. (Pg -111) N = 1 B = Rs. 187.27 Cr. (Pg- 183-184) = 149.75 x 1 x 2.5 - 187.27 = 187.10 cr. (Bid Capacity = Rs. 187.10 Cr)	A = Rs. 33.60 Cr. (Pg-177) N = 1 B = Rs. 0.82 Cr. (Pg-177) = 33.60 x 1 x 2.5 - 0.82 = 83.18 cr. (Bid Capacity = Rs. 83.18 Cr)	Not Sumitted
4	Average Turnover during last 3 year Rs. 3.92 Cr. (30% of bid price) Pg-4	2021-22 =Rs. 26.78 Cr. 2022-23 =Rs. 19.82 Cr. 2023-24 =Rs. 37.79 Cr. Avg. for 3 years = Rs. 28.13 Cr (Pg-224)	2021-22 = Rs. 69.05 Cr. 2022-23 = Rs. 136.14 Cr. 2023-24 = Rs. 77.19 Cr. Avg. for 3 years = Rs. 94.12 Cr (Pg-111)	2021-22 = Rs. 20.97 Cr. 2022-23 = Rs. 33.05 Cr. 2023-24 = Rs. 0.00 Cr. Avg. for 3 years = Rs. Cr (Pg- 33) Complete data not provided	Not Sumitted

S. No.	Evaluation Criteria as per Bid Document	M/s KESHAV KRIPA CONSTRUCTION	Ms B & G CONSTRUCTION COMPANY	BHAGIRATH KHAWA M/s VISHNU CONSTRUCTION COMPANY	GR CONSTRUCTION CO
5	As per Cl. 4.4A Pg-17 (i) atleast one similar work of Rs. 10.44 Cr. (ii) atleast two similar work of Rs. 6.53 Cr. (ii) atleast three similar work of Rs. 5.52 Cr.	One similar work of Rs. 16.78 Cr (Pg - 128)	One similar work of Rs. 11.10 Cr (Pg - 118-119)	Three similar works of a.) Rs. 7.43 Cr b.) Rs. 5.18 Cr c.) Rs. 5.12 Cr (Pg - 21)	Not Submitted
6	Qualification as per Clause 4.4D Pg-18	Yes, 90mm Dia. PE100-PN6 Pipeline 305090 Mtr. (Pg-129)	Yes, 90mm HDPE PE80 PN-06 Pipeline 84465 Mtr. (Pg- 180)	Yes, 200mm DI K - 7 6200 Mtr. (Pg-30)	Not Submitted
7	Qualification as per Clause 4.4E Pg-18	Yes, 90mm Dia. PE100-PN6 Pipeline 305090 Mtr. (Pg-129)	Yes, 90mm HDPE PE80 PN-06 Pipeline 84465 Mtr. (Pg- 180)	Yes, 90mm Dia. 53790 Mtr. (Pg-27)	Not Submitted
9	Appendices-III Power of Attorney for signing of BID (Pg-22)	POA agreement attached (Pg:-04)	Signed by Owner	Signed by Owner	Not Submitted
10	Annexure-VIII of Appendix- IA Showing details of all ongoing project works (Ref Clause 10.3 (iv) of Document for EPC Agreement) Pg-13	List attached for works amounting to Rs. 73.90 Cr. (Pg:- 139)	List attached for works amounting to Rs. 187.27 cr. (Pg- 183-184)	Not Submitted	Not Submitted
11	List and details of equipments along with agreement Pg-31	Submitted (Pg-143)	Submitted (Pg- 186)	Submitted (Pg- 192)	Not Submitted
12	CV submitted as per Tender Document Pg-30	Yes, CV submitted (Pg - 156)	Yes, CV submitted (Pg - 214)	Not Submitted	Not Submitted
13	Responsive/ Non-Responsive.	RESPONSIVE	RESPONSIVE	NON-RESPONSIVE	NON-RESPONSIVE


Dheeraj Kumar
Deputy Manager (F&A)


P.S. Gehlot
Manager(Tech.) - PIU Jodhpur


Gajendra Pal Singh Chauhan
Project Director - PIU Jodhpur
Digitally signed by GAJENDRA PAL SINGH CHAUHAN
Date: 2025.01.20 11:52:02 IST
Location: eProcurement System for Central PSUs


GPS Chauhan
Project Director - PIU Jodhpur