



सत्यमेव जयते

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

NATIONAL HIGHWAYS AUTHORITY OF INDIA

(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय / REGIONAL OFFICE

ई-6/47, स्मृति परिसर, साईबोर्ड के पास, अरेरा कॉलोनी, भोपाल (म.प्र.)-462016

E-6/47, Smriti Parisar, Near Sai Board, Arera Colony, Bhopal (M.P.)-462016

दूरभाष/Phone: 0755-2426638, फ़ैक्स/Fax: 0755-2426698, ई-मेल/E-mail ID: robhopal@nhai.org



NHAI/RO-Bhopal/Guna-BIA/VUP-Pkg2/2025/ 53143

Date- 20.02.2025

To,

All Bidders,

SKS Infra Projects Pvt. Ltd.
AK SHIVHARE Infrastructure Pvt. Ltd.
MAK Paramount Infraventures Pvt. Ltd.
GODEC Construction Pvt. Ltd.
K.G. Gupta Infrastructure Pvt. Ltd.
Vijay Kumar Contractor
KALIWALA construction Private limited

Sub: Construction of Light Vehicular Underpass (LVUP)/ Vehicular Underpass (VUP) at Ch. Km. 149+870 (Jaisinghpura), at Ch. Km. 155+030 (Binaganj Bypass), at Ch. Km. 183+780 (Aranya Jod), at Ch. Km. 188+870 (Reliance Petrol Pump) on Guna-Biaora section of NH-46 in the state of Madhya Pradesh on EPC mode - (Tender ID: 2024_NHAI_214216_1) - Final Result of technical bid- reg.

Sir,

This has reference to your bid submitted for above subject project. The final results of technical evaluation are as under:

S. no.	Bidders	Responsiveness	Remarks
1	SKS Infra Projects Pvt. Ltd.	Responsive	-
2	AK SHIVHARE Infrastructure Pvt. Ltd.	Responsive	-
3	MAK Paramount Infraventures Pvt. Ltd.	Responsive	-
4	GODEC Construction Pvt. Ltd.	Responsive	-
5	K.G. Gupta Infrastructure Pvt. Ltd.	Responsive	-
6	Vijay Kumar Contractor	Responsive	-
7	KALUWALA construction Private limited	Responsive	-

2. Representations if any, with regard to above evaluation may please be submitted within 07 days i.e. latest by 27.02.2028 on robhopal@nhai.org, representations received after 27.02.2028 will not be entertained.

3. This is for your information and necessary action please.

(Paras Bansal)
20/02/2025
(Paras Bansal)
Manager (T)
RO-Bhopal



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

NATIONAL HIGHWAYS AUTHORITY OF INDIA

(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय / REGIONAL OFFICE

ई-6/47, स्मृति परिसर, साईबोर्ड के पास, अरेरा कॉलोनी, भोपाल (म.प्र.)-462016

E-6/47, Smriti Parisar, Near Sai Board, Arera Colony, Bhopal (M.P.)-462016

दूरभाष/Phone: 0755-2426638, फैक्स/Fax: 0755-2426698, ई-मेल/E-mail ID: robhopal@nhai.org

NHAI/RO-Bhopal/Guna-BIA/VUP-Pkg2/2025/52993

Date- 06.02.2025



To,

All Bidders,

SKS Infra Projects Pvt. Ltd.
AK SHIVHARE Infrastructure Pvt. Ltd.
MAK Paramount Infraventures Pvt. Ltd.
GODEC Construction Pvt. Ltd.
K.G. Gupta Infrastructure Pvt. Ltd.
Vijay Kumar Contractor
KALUWALA construction Private limited

Sub: Construction of Light Vehicular Underpass (LVUP)/ Vehicular Underpass(VUP) at Ch. Km. 149+870 (Jaisinghpura), at Ch. Km. 155+030 (Binaganj Bypass), at Ch. Km. 183+780 (Aranya Jod), at Ch. Km. 188+870 (Reliance Petrol Pump) on Guna-Biaora section of NH-46 in the state of Madhya Pradesh on EPC mode - (Tender ID: 2024_NHAI_214216_1) - **Technical Result - Reg.**

Sir,

Please refer to bid submitted for the subject work. The Evaluation Committee found following bidders responsive/non-responsive as per the requirements of Bid Documents:

S. no.	Bidders	Responsiveness	Remarks
1.	SKS Infra Projects Pvt. Ltd.	Responsive	-
2.	AK SHIVHARE Infrastructure Pvt. Ltd.	Responsive	-
3.	MAK Paramount Infraventures Pvt. Ltd.	Responsive	-
4.	GODEC Construction Pvt. Ltd.	Non-Responsive	On account of failure to qualify test of responsiveness under Clause 3.1.6.1 (a)
5.	K.G. Gupta Infrastructure Pvt. Ltd.	Responsive	-
6.	Vijay Kumar Contractor	Responsive	-
7.	KALUWALA construction Private limited	Responsive	-

2. With respect to technical evaluation if any of the bidder have objection, they may represent within 07 days. Representations to be submitted via mail on robhopal@nhai.org.

3. The time and place for opening of financial bids will be informed separately.

This is being issued with the approval of RO-Bhopal.

Bansal
06/02/2025
(Paras Bansal)
Manager (Tech.)

Copy to: The Project Director, NHAI, PIU-Bhopal (M.P.).