



सत्यमेव जयते

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHA/OD/RG/IE/Pkg-I / E- 190164

Date: 25.03.2026

To,

All Participating Bidders

Sub:- Independent Engineer Services for Construction of new Six-lane Access Controlled Capital Region Ring Road from Rameshwar (NH-16) to Bilipada from Km. 0.000 to Km. 40+700 in the State of Odisha under NH(O) on Hybrid Annuity Mode- (Package- 1):- **Result of final technical evaluation - Reg.-**

Tender ID - 2024_NHA1_221074_1

Sir,

Kindly refer to bid submissions in the subject project. Based on the bid submission & subsequent representations, the final technical evaluation result is as under:-

Bid No.	Name of the Bidder	Status	final Marks	Rank of the bidder
1/13	M/s. Indian Technocrat Ltd. in JV with M/s Isan Corporation in Association with CADD Consulting Engineers Pvt. Ltd.	Non-Responsive as per clause 15 (B) & 15 (C) of Section-1 of RFP		
2/13	M/s. Geo Designs & Research (P) Ltd	Responsive	96.13	1
3/13	M/s L N Malviya Infra Projects Pvt. Ltd. in association with M/s Intratech Civil Solutions & Consultant.	Responsive	90.94	6
4/13	D N Consultant in JV with M/s. Sterling Indo Tech Consultants P Ltd & in association with Galxo infra Pvt limited	Responsive	83.77	8
5/13	M/s. Dhruv Consultancy Services Ltd. in Association with M/s. Samarth Softech Solutions Pvt. Ltd.	Responsive	85.58	7
6/13	Bloom Companies LLC JV with Marc Technocrats Limited in Association with BMZ Consultants Private Limited	Responsive	94.00	3
7/13	Chaitanya Projects Consultancy Ltd. in JV with M/S Voyants Solutions Pvt Ltd and in association with M/s Mahamarg Infra Consultants Private Limited	Non-Responsive The Other Partner M/s Voyants has been temporarily suspended from participating in ongoing/further bidding for 01 month period from 11/03/2026 vide NHA letter no. NHA/PAL-DAN/2021/6 lane/implement/2ndBid/E-110003 dated 11/-03/2026.		
8/13	M/s SA Infrastructure Consultants Pvt. Ltd. in JV with M/s Upham International Corporation in association with M/s Rotrans Infra Projects Private Limited	Non-Responsive as per clause 3.4 (X),(e) of RFP.		

9/13	M/s FP India Project Management Consultancy Services Pvt. Ltd. in association with M/s Indian Engineering Consultants India Pvt. Ltd.	Responsive	94.92	2
10/13	M/s LEA Associates South Asia Pvt. Ltd. in JV with M/s ARKITECHNO Consultants (India) Pvt. Ltd	Non-Responsive as per clause 3.4(X),(e) of RFP		
11/13	M/s Global Infra Solutions in association with M/s INNOVATIVE ENGINEERING ADVISORY LLP	Responsive	93.92	4
12/13	URS Scott Wilson India Private Limited In Joint Venture with M/s Saptagon Asia Private Limited and In association with M/s CivilMantra Infracon Private Limited	Responsive	91.38	5
13/13	M/s Almondz Global Infra Consultant Limited in Joint venture with AYOLEEZA CONSULTANTS PRIVATE LIMITED in Association with KAIUS CONSULTING PRIVATE LIMITED	Non-Responsive as per clause 15 (B), 15 (C) & 3.4(X),(e) of RFP.		

2. This is issued with the approval of Competent Authority.

Yours faithfully,

25/03/26
(Ashvini Kumar Rai)
General Manager (T)-Odisha

Signature Not Verified

Digitally signed by ASHVINI KUMAR RAI
Date: 2026.03.25 12:28:39 IST
Location: eProcurement System for Central PSUs