

NUCLEAR POWER CORPORATION OF INDIA LIMITED
KAIGA GENERATING STATION 3&4
CIVIL & SERVICE MAINTENANCE SECTION

PROPOSAL FOR APPROVAL TO RE-TENDER OF SERVICE / WORKS CONTRACT

Tender No.: NPCIL/KGS/CTC/C&SM – 3&4/CPPP/2024/012

1.	Name of the work	:	Refurbishment of Expansion joints of Main plant buildings of Kaiga Generating Station 3&4, Kaiga site, Kaiga.
2.	Whether Plant Site/Township/CSR related.	:	Plant Site related
3.	a) Amount of TS for this work	:	Rs. 61.24 Lakh (Including 18% GST & 5% Contingencies).
	b) USI No.	:	06000
4.	Estimated cost put to NIT	:	Rs. 58,32,005/- (including GST)
5.	Mode of tender (please record the applicable mode: PT/LT/ST/Nomination).	:	Public Tender.
6.	Number of bids/tenders received in due time	:	Two (02) bids.
7.	Names of the Party/bidder.	:	Bidder: 1/2: M/s. Kavle's Pressure Concrete Pvt. Ltd. Bidder: 2/2: M/s. Valka Care and Service Pvt. Ltd.
8.	Name of Technical Evaluation Committee & References.	:	User section as per HQI, 2001(R6).
9.	Details of Technical Evaluation Report.	:	Detailed report enclosed as Annexure-A – (PQ-II) . (Page No: 01 to 04).
10.	Name of the party/parties whose tenders are Qualifying Technically & Financially and recommended for opening of Commercial/ Price bid.	:	NIL.
11.	Authority competent to (as Per DFP HQI, 2001(R6))	:	
	a) Concur	:	Not Applicable (NA)
	b) Approve	:	Maintenance Superintendent, KGS #3&4.

Two bids received for the subject work. Out of these two bids, bidder (1/2) **M/s. Kavle's Pressure Concrete Pvt. Ltd.** was **Not Qualified** and bidder (2/2) **M/s. Valka Care and Service Pvt. Ltd.** was **Not Concluded** during Pre-Qualification evaluation - I. Hence, for completing the Pre-Qualification evaluation, the documents were asked from not concluded bidder i.e. (2/2) **M/s. Valka Care and Service Pvt. Ltd.** In response to the requested documents, the bidder has submitted the supporting documents and after evaluation of supporting documents, the bidder 2/2) **M/s. Valka Care and Service Pvt. Ltd.** is also **Not Qualifying in PQ evaluation**.

In view of the above, it is proposed to retender the subject work.

Competent Authority, **MS KGS 3&4** is requested to accord the approval for re-tendering the subject work "Refurbishment of Expansion joints of Main plant buildings of Kaiga Generating Station 3&4, Kaiga site, Kaiga."


21/06/2024.
Rahul Mundotiya
SO/D(C&SM), KGS 3&4

→ OIC is on leave.
f OIC(C&SM), KGS 3&4 
01/06/2024.

MS, KGS 3&4. 
3/6/24