Name of work : Implementation of modifications in Generator, Secondary cycle and Sea water systems piping at KKNPP-3&4,
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Kudankulam P.O.. Radhapuram Taluk. Tirunelveli District. Tamil Nadu — 627 106
ANILKUMAR K, Additional Chief Engineer (Mech-TG), KK-3&4

@ 04637- 26 3412 & E-mail: kanilkumar@npcil.co.in
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To
M/s. Weltech Engineers,
10, 3" East Street,
Kamaraj Nagar,
Thiruvanmiyur,
Chennai — 600 041.
Mobile No: 9445391434
E-mail : weltechgs@gmail.com;

Work Order No. | : | 400467

Subledger Code | * | W10009

Account Code ‘| 14433

Charge Code ‘| 6285
CC Code ‘| 59
Dear Sirs, .
Subject : “WORK ORDER” -reg.
Name of work : Implementation of modifications in Generator, Secondary
cycle and Sea water systems piping at KKNPP-3&4.
Ref. 1. E-Tender No. : NPCIL/KK-3&4/CONST/MECH/PT/2024/29
2. Our Ref No. : Through CPP Portal dated:18.03.2024 (Corrigendum to
uploaded Revised Section VIl BOQ Excel Sheet-reg)
3. Our Ref No. : Through CPP Portal dated: 22.03.2024 (Corrigendum for
extension of bid submission and opening)
4. Our Ref No. : Through CPP Portal dated: 12.04.2024 (Bid Auto Extn
Corrigendum)
5. OQur Ref No. : Through CPP Portal dated: 27.04.2024 (Asking additional
document for evaluation)
6. YouRef No : Through CPP portal, Dated: 05.05.2024 (Additional
document Submission confirmation for evaluation-reg.)
7. You Ref No. : Through CPP portal dated: 08.05.2024 (Part Il (Price-bid)
opening intimation reg.)
8. Our letter No. : NPCIL/KKNPP/C&MM-Works/2024/S/647 dated: 24.05.2024
(Calling for AHR negotiation -reg.)
9. Our MOM letter No. : No. Nil dated: 30.05.2024 (Minutes of AHR item negotiation-
reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No:
NPCIL/KK-3&4/CONST/MECH/PT/2024/29 for the above work, Part-l and Part-ll were opened on
17.04.2024 and 10.05.2024 respectively.
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Name of work : Implementation of modifications in Generator, Secondary cycle and Sea water systems piping at KKNPP-3&4.

1. BID ACCEPTANCE:

This is to inform you that the tender submitted by you and meodified in subsequent letters
referred above has been accepted for and on behalf of Nuclear Power Corporation of India
Limited, for the items of work shown in the schedule of quantities and rates covered by the
tender for a total value of ¥ 17,66,09,145.00 (Rupees Seventeen Crore Sixty Six Lakhs
Nine Thousand One Hundred and Forty Five Only) inclusive of all applicable taxes,
including Goods and Services Tax (GST).

2. RATES:

The rates quoted by the contractor as given in Annexure- 'l' (Schedule of Quantities and
rates) are for complete items of work including supply of all materials (unless otherwise
specified), consumables, all temporary arrangements, all labours, all taxes (including GST)
levies applicable from time to time and incidental charges as per terms, conditions and
specifications mentioned in the tender document will remain firm until the entire period of
contract.

3. EXECUTION OF WORK:
The work shall be carried out strictly in accordance with the terms and conditions and
specifications, drawings stfpulated in the tender and also in best workmanlike manner. You
shall employ and maintain qualified engineers/supervisors in the job at all times. You shall
also bring to the site and employ such machinery and equipments and other materials as are

necessary for the satisfactory completion of this work.

4. CONTRACT PERIOD:
The work shall be completed in all respects within 14 Months (including monsoon period)

from the date of commencement including Sundays, Holidays and rainy season/days, if any.
The date of commencement will be reckoned within 14 days from the date of work order. The
time shall be essence of the contract and the work shall be completed as per approved
programme of work.

5. CONTRACT PRICE ADJUSTMENT:
Contract Price Adjustment is as per clause No.11.3.3 of General Conditions of Contract. The

various components of Escalation as mentioned in Schedule-A are s given below:-

Fixed component (F) -15%
Unskilled labour component (Iu) -28%
Skilled labour compenent (Is) - 39%
Material component (n) - 09%
P.O.L component (d) -2%

Non escalable component (NE) - 7%

6. AUTHORISED OFFICIALS: =

ol

You are requested to submit the name of the authorized Representative who will deal with all
matters relating to the contract with the power of Attorney in his favour, duly executed on
stamped paper of an appropriate value shall be furnished to éﬁ&@@-ﬁh‘-f:% /erified
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