

|                                                                                                                                                                                                     |  |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| <b>BOQ Summary Details</b>                                                                                                                                                                          |  |
| <b>Tender Title: Implementation of modifications as per DCN, FCN, Revised WDs, execution of new scope, completion of hold portions of structures under main plant civil contract at KKNPP 3and4</b> |  |
| <b>Tender ID: 2024_NPCIL_192190_1</b>                                                                                                                                                               |  |

| Sheet Name | Sl.No | Bidder Name         | Amount       | Bid Rank |
|------------|-------|---------------------|--------------|----------|
| BoQ1       | 1     | S.A.V.Constructions | 272730700.00 | L1       |

Signature Not Verified

Digitally signed by R SUJATHA  
Date: 2024.07.25 11:58:27 IST  
Location: eProcurement System for  
Central PSUs