



दिनांक : १६/१२/२०२४
Date : 16/12/2024

Subject :- Technical Evaluation Summary report.

कार्य का नाम : Name of work:- “Miscellaneous Civil works like Repair or Upkeep or Upgrade or Replacement of Chainlink Fencing PPS, barbed wire and concertina coil, Laying hume pipes and Construction of Pedestal for fire water line at TAPS_3and4 Plant site.”

निविदा सं. : Tender No.: TMS / CMM-WORKS / CIVIL-3and4 / 2024 / 2532


In above said tender, 04 (Four) bidders have been participated. Based on the information & submitted documents by bidders, technical evaluation has been carried out. Summary report is as given below:

Sr. No.	Name of Bidder	Reason	Position
1.	M/s. Kores Sanitation	Based on the information & submitted document, bidder has fulfil the criteria of prequalification of NIT.	Technically Qualified
2.	M/s. Technical Construction Co.	Based on the information & submitted document, bidder has fulfil the criteria of prequalification of NIT.	Technically Qualified
3.	M/s. Vijay S. Pimple	Based on the information & submitted document, bidder has fulfil the criteria of prequalification of NIT.	Technically Qualified
4.	M/s. Sneh Construction	The submitted justification and clarification with documents by bidder is not satisfactory by which the bid is considered as technically disqualified. The detailed reasons are as follows: 1) The justification regarding two completion certificates is having no relevant data. Hence not satisfactory. 2) The justification by the client i.e. M/s. Aarti Drugs for the change in BOQ is not submitted. 3) The submitted justification regarding final bill is not relevant to the asked query. Hence not satisfactory.	Technically Disqualified

		4) The submitted justification for multiple entries appears in TDS certificate is not relevant due to as per CA certificate entry corresponding to bill no.134 is for complete amount as shown in tax invoice. Hence not satisfactory. 5) Bidder has not submitted CA certificate which was asked with indicating RA bill wise details. As certified by client M/s. Aarti Drugs bill no.134 is the final bill. However in CA certified RA bill wise TDS details document, the bills beyond bill no.134 are also indicated. This matter has not been clarified by CA / client. Hence response by the bidder is not satisfactory.	
--	--	---	--


16/10/2024

Head (C&MM- Works)


16/10/2024
(एस. के. सातपुते S. K. Satpute)
वै. स. / जी (सीएमएम-वर्क्स)
SA/G (C&MM-Works)

Signature Not Verified

Digitally signed by SHASHIKANT P SONGIRE
Date: 2024.12.16 12:17:40 IST
Location: eProcurement System for Central PSUs