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To

M/s. Avinash Engineering

18/101H, C.o. Suda bavan,

High Road (Opp. Govt. High School),
Variyoor Post,
Kanyakumari District-629401.
Mobile: 9489354472, 8903554472
E-mail: sbsingh1973@gmail.com

Dear Sirs,

Subject

Name of work

Work Order No. 400471
Subledger Code A10066
Account Code 14451
Charge Code 6285
CC Code 57

March 25%2025

“WORK ORDER” - reg.

Miscellaneous C&| works of main plant and auxiliary of
KKNPP Unit 3&4

Ref. 1. E-Tender No. NPCIL/KK-3&4/CONST/E&I/PT/2024/97

2. Our Ref No. Through CPP Portal dated: 08.08.2024 (Corrigendum for
extension of Bid submission and Opening -reg.)

3. OurRef No. Through CPP Portal dated: 17.08.2024 (Bid Auto extended
Corrigendum -reg.)

4. Our Ref No. Through CPP Portal dated: 12.09.2024 (Asking additional
document for evaluation)

5. YourRef No Through CPP portal Dated: 19.09.2024 (Submission

' of additional document for evaluation-reg.)

6. Our letter No. NPCIL/KKNPP/C&MM-Works/2024/S/1155 dated: 26.11.2024
(Calling for AHR/ Price Negotiation-reg.)

7. Our MOM letter No. Nil, dated: 29.11.2024 (Minutes of AHR/ Price Negation -

No. reg.)

8. Our letter No. NPCIL/KKNPP/C&MM-Works/2024/5/1234 dated: 24.12.2024
(Extension of Bid validity period-reg.)

9. Your letter No. No. Nil, dated: 24.12.2024 (Bid validity Acceptance-reqg.)

10. Our letter No. NPCIL/IKKNPP/C&MM-Works/2025/S/112 dated: 05.02.2025
(2" Extension of Bid validity period-reg.)

11 Your letter No. No. Nil, dated: 08.02.2025 (Bid validity Acceptance-reg.)

WOS: 400471
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Name of work: Miscellaneous C&I works of main plant and auxiliary of KKNPP Unit 384

—

Please refer to your above cited tender in response to e-TENDER NOTICE No:
NPCIL/KK-3&4/CONST/E&I/PT/2024/97 for the above work, Part-l and Part-ll were opened on
28.08.2024 and 19.10.2024 respectively.

1. BID_ACCEPTANCE:

This is to inform you that the tender submitted by you and modified in subsequent letters
referred above has been accepted for and on behalf of Nuclear Power Corporation of India
Limited, for the items of work shown in the schedule of quantities and rates covered by the
tender for a total value of ¥94,10,280.00 (Rupees Ninety Four Lakhs Ten Thousand Two
Hundred and Eighty Only) inclusive of all applicable taxes, including Goods and Services
Tax (GST).

2. RATES:
The rates quoted by the contractor as given in Annexure- ‘I' (Schedule of Quantities and
rates) are for complete items of work including supply of all materials (unless otherwise
specified), consumables, all temporary arrangements, all labours, all taxes (including GST)
levies, applicable from time to time and incidental charges as per terms, conditions and
specifications mentioned in the tender document will remain firm until the entire period of
contract.

Further during execution of the contract due to variation in quantities, if tender structure

changes you have agreed to give suitable discount to remain in L1 position.

3. EXECUTION OF WORK:
The work shall be carried out strictly in accordance with the terms and conditions and
specifications, drawings stipulated in the tender and also in best workmanlike manner. You
shall employ and maintain qualified engineers/supervisors in the job at all times. You shall
also bring to the site and employ such machinery and equipments and other materials as are
necessary for the satisfactory completion of this work.

4. CONTRACT PERIOD:

The work shall be completed in all respects within 01 Year (including monsoon period)
from the date of commencement including Sundays, Holidays and rainy season/days, if any.
The date of commencement will be reckoned within 14 days from the date of work order. The
time shall be essence of the contract and the work shall be completed as per approved

programme of work.

5. CONTRACT PRICE ADJUSTMENT:

Contract Price Adjustment is not Applicable as per clause No.11.3.3 of General Conditions of
Contract.

6. AUTHORISED OFFICIALS:

Signature Not Verified
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Date: 2025.03.25 16:02/34 IST
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