

2/26

Ref : Tender No. NAPS/CTC/CVL/2024/CPPP/PT/1118

Work description : Construction of Foundation Shielding Wall, Roof Slab & Trench for Scrubber Tank of CFV System for NAPS-2 and Erection and Installation of Scrubber tank of CFVS of NAPS-2.

Period of Contract : 12 months

Administration Approval dated 18.10.2024 , Technical Sanction No.54 dated 18.10.2024 duly approved by Competent Authority (SD) and CS and financial sanction No.NPCIL:CS:BM169:2016:432 dated December 22, 2016 exists for the captioned work alongwith appropriate fund availability.

Total 04 prospective bidders participated in the bid and all the bidders successfully turned out to be techno commercially qualified bidders. M/s Technical Construction Co emerged as L₁ bidder for award of contract.

The L₁ bidder M/s Technical Construction Co quoted rates for SOQR Item Nos. 25 & 28 are exorbitant and result as AHR items,so the user group need to execute these items judiciously.

The overall quoted rates of the L₁ bidder is (-) 26.49% below the departmental estimate and the quoted rates are abnormally low for SOQR Nos.1, 2, 3, 7, 9, 12, 13, 18, 19, 23, 24 26, 27.2 & 29 and result as ALR items. EIC to take due diligence and shall closely monitor that non execution of ALR items should not result in change in tender structure.

Keeping in view the above facts, the proposal as recommended by the user group on Page No. N / 21,22 & 24 to award the contract on PT/ L₁ basis to M/s Technical Construction Co with TFI Rs.1,50,06,000/- (inclusive of extant rate of GST @18%) concurred in finance and submitted for the approval of MS, NAPS in line with SI.No.4 (i) Part 1 of governing HQI 2001 (R-6) August 2018.

The user group to ensure sufficient budget availability throughout the currency of the contract.

(Latha Giridharan)
Sr.Manager (F&A)

MS,NAPS

Approved.

ex/manager
09/10/24

ENC (w/ales) etc



Signature Not Verified

Digitally signed by ARUN KUMAR TIWARI
Date: 2025.01.10 10:09:55 IST
Location: eProcurement System for
Central PSUs